
OFFICE OF THE GUWAHATI METROPOLITAN DEVELOPMENT AUTHORITY

Tender No. GMDA/DEV/56/2016/12 Dated: 17/02/2017

NOTICE INVITING TENDER 

Sealed tender in two bid system are invited for the work of “Installation of lifts & 
Maintenance of existing Foot over bridges in Guwahati on Public Private Partnership 
(PPP) Format” on Design, Build, Finance, Operate and Transfer (DBFOT) basis.

The detailed RFP documents can be viewed and downloaded from GMDA’s website 
www.gmda.co.in . The last date for submission of bid document is 14-03-2017 upto 3.00 pm. 
The bid shall be opened on same date at 3.30 pm. Corrigendum, amendment to the tender
document if any, shall be published in the website only.

Memo No. GMDA/DEV/56/2016/12 (A)                                           Dated: 17/02/2017

Copy for information to:

1. P. S. to the Hon’ble Minister, GDD, Dispur -for kind appraisal of the Hon’ble Minster. 
2. P.S to Additional Chief Secretary to Govt. of Assam, GDD, Dispur- for kind appraisal of 

the Addl. Chief Secretary.  
3. DIPR, Dispur Guwahati-6- you are requested to publish the above NIT in three local 

daily newspapers one in English and two in Assamese vernacular. 

Website: www.gmda.co.in
E-mail: ceogmdaghy@gmail.com

Tel: 0361- 2529650/ 2529824
Fax: 0361-2529991

Sd/
(Varnali Deka, IAS)

Chief Executive Officer
Guwahati Metropolitan Dev. Authority

Bhangagarh, Guwahati-781005

Sd/
(Varnali Deka, IAS)

Chief Executive Officer
Guwahati Metropolitan Dev. Authority

Bhangagarh, Guwahati-781005

http://www.gmda.co.in/
http://www.gmda.co.in/
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DISCLAIMER

The information contained in this Request for Proposal document comprising of Section-I, 
Section-II Section III, Section-IV and Section-V (the “RFP” or “Request for Proposal”) or 
subsequently provided to Bidder(s), whether verbally or in documentary or any other form 
by or on behalf of GMDA or any of their employees or advisors, is provided to Bidder(s) on 
the terms and conditions set out in this RFP and such other terms and conditions subject to 
which such information is provided.

This RFP is not an agreement and is neither an offer nor invitation by GMDA to the 
prospective Bidders or any other person. The purpose of this RFP is to provide the Bidders 
with information that may be useful to them in preparing and submitting their proposal 
pursuant to the Bidding Documents including this RFP (the "Bid"). This RFP includes 
statements, which reflect various assumptions and assessments arrived at by GMDA in 
relation to the Project. Such assumptions, assessments and statements do not purport to 
contain all the information that each Bidder may require. This RFP may not be appropriate 
for all persons, and it is not possible for GMDA, its employees or advisors to consider the 
investment objectives, financial situation and particular needs of each party who reads or 
uses this RFP. The assumptions, assessments, statements and information contained in the 
Bidding Documents may not be complete, accurate, adequate or correct. Each Bidder 
should, therefore, conduct its own investigations and analysis and should check the 
accuracy, adequacy, correctness, reliability and completeness of the assumptions, 
assessments, statements and information contained in this RFP and obtain independent 
advice from appropriate sources.

Information provided in this RFP to the Bidder(s) is on a wide range of matters, some of 
which depends upon interpretation of law. The information given is not intended to be an 
exhaustive account of statutory requirements and should not be regarded as a complete or 
authoritative statement of law. GMDA accepts no responsibility for the accuracy or 
otherwise for any interpretation or opinion on law expressed herein.

GMDA, its employees and advisors make no representation or warranty and shall have no 
liability to any person, including any Bidder under any law, statute, rules or regulations or 
tort, principles of restitution or unjust enrichment or otherwise for any loss, damages, cost 
or expense which may arise from or be incurred or suffered on account of anything 
contained in this RFP or otherwise, including the accuracy, adequacy, correctness, 
completeness or reliability of the RFP and any assessment, assumption, statement or 
information contained therein or deemed to form part of this RFP or arising in any way by 
participating in this Bidding Process.

GMDA also accepts no liability of any nature whether resulting from negligence or otherwise 
howsoever caused arising from reliance of any Bidder upon the statements contained in this 
RFP.

GMDA may in its absolute discretion, but without being under any obligation to do so, 
update, amend or supplement the information, assessment or assumptions contained in this 
RFP.
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The issue of this RFP does not imply that GMDA is bound to select a Bidder or to appoint the 
Successful Bidder or Concessionaire, as the case may be, for the Project and GMDA reserves 
the right to reject all or any of the Bidders or Bids without assigning any reason whatsoever.

The Bidder shall bear all its costs associated with or relating to the preparation and 
submission of its Bid including but not limited to preparation, copying, postage, delivery 
fees, expenses associated with any demonstrations or presentations which may be required 
by GMDA or any other costs incurred in connection with or relating to its Bid. All such costs 
and expenses will remain with the Bidder and GMDA shall not be liable in any manner 
whatsoever for the same or for any other costs or other expenses incurred by a Bidder in 
preparation or submission of the Bid, regardless of the conduct or outcome of the Bidding 
Process.

Sd/-
(Varnali Deka, IAS)

Chief Executive Officer
Guwahati Metropolitan Dev. Authority

Bhangagarh, Guwahati-781005
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Section I:
Instructions to Bidders

1. Introduction
1.1. Background

1.1.1 Guwahati has gradually, developed into a hub of commercial & educational 
institutions in the eastern part of the country. The vehicular traffic has grown in 
manifolds in the last couples of years which has necessitated various road widening, 
junction improvement at certain locations in the city. Growth in pedestrian traffic is 
also necessitating crossing of the major arterial roads of City which has been a 
concern from the point of view of safety at certain locations.

1.1.2 As part of overall Traffic & Transportation Planning measures and prioritizing 
pedestrian safety, the Guwahati Metropolitan Development Authority (the “GMDA”) 
has decided to undertake “Installation of lifts and maintenance of existing Foot Over 
Bridge (FOBS) at four locations:

i. Maligaon, 
ii. Bharalumukh and 
iii. Lachit Nagar and
iv. On GS Road in front of Assam Secretariat.

on Public Private Partnership (PPP) Format” on “Design, Build, Finance, Operate and 
Transfer” (the "DBFOT") basis.

1.1.3 The existing Foot Over Bridges to develop with Lifts based on the site conditions.

1.1.4 The overarching goal of the initiative is to improve the pedestrian safety by providing 
safe and eased access to the pedestrians crossing the arterial and sub arterial roads 
there by facilitating smooth motorized traffic flow. 

1.1.5 GMDA is now issuing “Request for Proposal and Commercial Proposals from the 
interested bidders for the Design, Finance, Build, Operate, Manage, Maintain and 
Transfer the Project. The project is proposed to be implemented on PPP basis for an 
Authorisation Period of 20 years exclusive of construction period further to the 
extension of 5 years on performance of the Successful Bidder. 

1.1.6 The scope of the project includes Installation of lifts and maintenance of existing Foot 
Over Bridge (FOB’s) on design, construction and operation of FOB at designated 
location on the sites identified by Guwahati Metropolitan Development Authority in 
conformity to the provisions of this RFP and Authorisation Agreement; 

1.1.7 The selected bidder shall operate and maintain the Project Facilities in conformity to 
the provisions of the RFP for a specific period. The Authorisation Period defined for 
the project is 20 years, which excludes the construction period and the same can be 
further extended for another 5 years on performance of the Successful Bidder.

1.1.8 The Agency shall be allowed to re-cover the Investment made by him on Installation 
and Maintenance of Lifts & amenities by installing and selling of advertising spaces 
on the FOB, the bidder has to share the Revenue earned by Selling of Advertisements 
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display on the designated spaces on the FOB’s, this revenue has to be quoted in the 
Commercial Bid on percentage basis.

1.1.9 As a support to shoulder the ROI of the Successful Bidder, GMDA will not allow any 
of the other allied Out of Home Media in the periphery of 100 mtrs. from the FOB in 
any premises may it be Govt. or Private properties, for the Out of Home Media 
already installed within the periphery, the permission for the same shall not be 
renewed after the date of the License Fees paid / expiry of Licensee Period. However 
Street Furniture mediums, like Bus Queue Shelters, Benches, Traffic Signage’s 
allocated in lieu of Commercial Advertising will be allowed as per the requirement.

1.1.10 The Bidder will be allowed to install & display any kind of outdoor media like 
signage, illuminated signage’s, backlit boxes, digital LED displays or any kind of 
emerging technology, the bidder will also be allowed to rent out the space to install 
small solar cell, for wi-fi connectivity and can also let out the space below the 
elevators and staircase for ATM, the bidder has to share with the GMDA the Net 
Revenue earned by the Bidder by selling of commercial spaces. The definition of the 
Net Revenue is as below : 

Revenue Share Percentage: 
Revenue Share is the “Percentage” of the bidder’s “Net Revenue” for the Year which 
is defined as “the gross display amount billed by the Concessionaire to its 
Agent/Client/Parties (excluding production of posters etc.), as the case may be, 
directly or indirectly, in an arm’s length transaction, as reduced by the Taxes, charges 
paid to other Govt. Authorities, agency commission/rebate/discount paid to the latter.” 
An ‘Arm’s Length Transaction’ is defined as “a transaction in which the parties (a) 
are unrelated and unconnected and have no overt or covert common interest, (b) are 
dealing from equal bargaining positions and (c) neither party is subject to the other’s 
control or dominant influence.” Any such transaction is expected to reflect the true 
market value of the services provided and has been entered into with fairness, 
integrity and legality.

1.1.11 The project shall be developed as per the Standards and Specifications stated in this 
Agreement and best industrial practices. 

1.1.12 The project would be completely financed by the Developer. In consideration the 
Developer shall have access to revenue accruing Advertisement rights at designated 
spaces in the FOB as specified in this Agreement. 

1.2 Context of the Bidding Process

1.2.1 The Guwahati Metropolitan Development Authority (“GMDA”) has decided to 
implement the Project through PPP by involving private enterprises to install lifts and 
develop project facilities in the existing the Foot Over Bridge and operate & maintain 
for the Authorisation Period on Design, Build, Finance, Operate and Transfer (the 
“DBFOT”) basis in accordance with the Development specified in the Project RFP”). 
Document (the "Bidder", which expression shall, unless repugnant to the context, 
include the Members of the Consortium) shall be selected through an open 
competitive bidding process in accordance with the procedure set out in the Bidding 
Documents. 
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1.2.2 The Successful Bidder / the SPV incorporated by the Successful Bidder, (such SPV, 
the “Concessionaire” or “Authorisee”),shall be responsible for designing, 
engineering, financing, procurement, construction, completion, commissioning of the 
lifts and operation and maintenance of the foot bridges & lifts in accordance with the 
provisions of an Authorisation Agreement to be executed separately between the 
Concessionaire and the Guwahati Metropolitan Development Authority substantially 
in   the   form   enclosed   as Authorisation Section Agreement IV”).

1.2.3 The statements and explanations contained in this RFP are intended to provide a 
proper understanding to the Bidders about the subject matter of this RFP and should 
not be construed or interpreted as limiting in any way or manner the scope of services 
and obligations of the Concessionaire set forth in the Authorisation Agreement or 
GMDA’s rights.

Concession to be awarded pursuant to this RFP or the terms thereof or herein 
contained. Consequently, any omissions, conflicts or contradictions in the Bidding 
Documents including this RFP are to be noted, interpreted and applied appropriately 
to give effect to this intent, and no claims on that account shall be entertained by 
GMDA. 

1.3 Details of the Bidding Process 

1.3.1 A single stage process (referred to as the "Bidding Process") has been adopted for 
selecting Bidders for the award of the Project. This stage shall comprise of two 
envelopes, envelope 1: Technical Proposal, and envelope 2: Commercial proposal. 

1.3.2 The Bidder shall download the bid document from the GMDA’s website 
www.gmda.co.in. A sum of Rs. 5,000.00 (Rupees Five Thousand only) in the form of 
a non refundable demand draft in favour of “CEO, Guwahati Metropolitan
Authority” payable at Guwahati, shall be submitted along with the Bid towards bid
document fee. The bid not accompanied by the bid cost will be treated as non 
responsive bid.

1.3.3 As part of the Bidding Process, the Bidders are being called upon to submit their Bids 
in accordance with the terms specified in the Bidding Documents. The Bid shall be 
valid for a period of not less than 120 days from the Bid Due Date. 

1.3.4 The Bidding Documents include this RFP and the draft Authorisation Agreement, 
which are enclosed. Subject to the provisions of the RFP document, the aforesaid 
documents and any addenda issued subsequent to this RFP document, will be deemed 
to form part of the Bidding Documents. 

1.3.5 Under envelope Technical Proposal the Bidders would furnish all the information 
specified in this RFP. Only those Bidders that are qualified in conformance with the 
minimum eligibility conditions mentioned in this RFP and are found complying to the 
conditions laid down in this document, shall be eligible for evaluation of their 
Commercial Proposals. 

http://www.gmda.co.in/
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1.3.6 Under envelope Commercial Proposal the Bidder has to quote the percentage of 
Revenue Share offered to GMDA, payable by the bidder during the period of 
Agreement the process detailed in this RFP document. The evaluation shall be on the 
basis of the marking system as detailed in this RFP and the Bidder securing highest 
Composite Score (Marks) shall be treated as the highest Bidder and will be called 
“Successful Bidder”

1.3.7 Letter of Intent (LoI) would be issued to the Successful Bidder by GMDA. Within 7 
(seven) days from the date of issue of the LoI, the Successful Bidder shall send an 
acknowledgement agreeing to comply with the conditions set out therein and for the 
execution of the Authorisation Agreement. GMDA will promptly notify other Bidders 
that their Commercial Proposals have been unsuccessful and their Bid Security shall 
be returned within 30 (thirty) days, without interest, of the signing of the Authorisation 
Agreement with the Successful Bidder. The Successful Bidder shall have to enter into 
the Authorisation Agreement with GMDA within 30 (Thirty) days from the date of 
issue of the LoI. The Successful Bidder on the date of signing of the Authorisation 
Agreement shall:

(a) Furnish the Performance Security for an amount Rs 10.00 lacs (Rupees ten lacs) 
only by way of an irrevocable Demand Draft issued by a nationalized / scheduled 
bank in favour of CEO, GMDA OR in the form of Bank Guarantee as required 
under the Authorisation Agreement; 

Failure of the Successful Bidder to comply with the requirements mentioned in the 
above paragraph shall constitute sufficient grounds for the annulment of the LoI, 
and forfeiture of the Bid Security. In such an event, GMDA reserves the right to:

i. Either invite the next best Bidder to match the Bid submitted by the 
Successful Bidder; OR 

ii. Call for fresh Bids from the remaining Bidders; OR 
iii. Take any such measure as may be deemed fit in the sole discretion of 

GMDA, including annulment of the Bidding Process. 

1.3.8 Any queries or request for additional information concerning this RFP shall be 
submitted in writing or by fax and e-mail to the officer designated in Clause 1.5 
below. The Bidders are required to submit their queries on this RFP by the pre-bid 
date. The envelopes/communications shall clearly bear the following identification/ 
title: 

"Queries/Request for Additional Information: “Installation of lifts & 
Maintenance of existing Foot over bridges in Guwahati on Public Private 
Partnership (PPP) Format” 

1.4 Schedule of Bidding Process

GMDA shall endeavour to adhere to the following schedule:

i. Publication of RFP : 20/02/2017
ii. Receipt of queries till : 27/02/2017
iii. Pre-Bid Meeting Time & Venue : 28/02/2017, at IST 11.00 Hrs at 

Conference Hall of GMDA
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iv. Submission of Completed RFP : 14/03/2017 by 15:00 Hrs IST
v. Opening of the Bid Time & Venue : 14/03/2017  by 15:30 Hrs IST at the 

Conference Hall of GMDA

In case the date of opening of the tender as mentioned above is declared to be a holiday, 
the bids shall be received and opened on the next working day at the same time and 
venue.

1.5 Contact details

The Chief Executive Officer, 
Guwahati Metropolitan Development Authority.
Bhangagarh : Guwahati-5. Assam. India
Ph :   0361- 2529650/ 2529824
Fax: 0361-2529991
Email : ceogmdaghy@gmail.com
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3. DEFINITIONS AND INTERPRETATIONS

3.1 DEFINITIONS

“Agreement” or Authorisation shall mean the Authorisation Agreement” entered among 
GMDA, and the Preferred Bidder.

“Authorisation shall mean Percentage of Revenue Share the fee as quoted by the bidder 
in its Commercial Proposal and accepted by GMDA which is payable as per the provisions 
of the RFP document. For avoidance of doubt the Authorisation to be paid to GMDA shall 
be after deducting the Statutory Advertisement tax / charges to Guwahati Municipal 
Corporation or any other Department as per the applicable charges and revised from time 
to time during the Authorisation Period.

“GMDA” shall mean the Guwahati Metropolitan Development Authority.

“Authorisee”/shall mean “Developer” the Preferred Bidder selected and nominated by the 
GMDA” to   implement   the   Project.

“Bid or Detailed shall Bid mean each or Bid (one Proposal per project) submitted by the
Bidder for any or all of the three projects, in response to this RFP including clarifications 
and/or amendments to RFP, if any.

“Bid Security” shall mean the security furnished by the Bidder in the form of Demand 
Draft, as stipulated in the RFP document.

“Bidder” shall mean who has responded to the RFP and submitted his Bid in response to 
the RFP.

“Bid Evaluation shall mean Committee” the committee constituted by the GMDA for
evaluating the Bids.

“Compliance shall be as Date” defined in the Draft Authorisation Agreement.

“Commercial Operation means the Date” date upon which or the “COD” Authorisee
commences commercial operations of the Project.

“Commercial or “Price Proposal” shall Bid” have the meaning as set forth in the RFP
document.

“Concession Period” or shall mean a period of 20 years, from the Commercial Operations 
Date (COD) and extension of further 5 years on performance of the Successful Bidder.

“Due Date” shall mean the last date for submission/receipt of the Bid, as mentioned in the
RFP document.

“Firm” shall mean a single legal entity, which is a Registered Body.

“Grantor” shall mean Guwahati Metropolitan Development Authority.

“Lenders” shall mean any person(s)/ firm(s) based in India or abroad providing financial
assistance, loans, funds, or other credit facilities to the Authorisee under any financing 
agreements for the project.

“Letter of Intent” shall mean the letter or to be “LoI” issued by GMDA to the Preferred
Bidder conveying intention of award of the Project/Authorization, in accordance with the 
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terms of this RFP.

“Minimum Development shall mean Obligations” the Minimum Development
Requirements to be met by the Preferred Bidder /Authorisee in implementation of each of 
the Projects; the details of the Minimum Development Obligations are given in the RFP.

“Operations means Period” the period commencing from COD and ending on the expiry 
or prior termination of this Agreement Period;

“Preferred Bidder” shall or mean Successful the Bidder, whose composite score is 
highest as a result of the Bid evaluation process as set forth in this RFP document.

“Project Cost” the estimated total landed cost of each Project. The components would 
include the costs incurred for carrying out the Project related activities such as formulation, 
development, design, engineering, finance, construction, interior decoration, etc.

“Project” means Installation of lifts & Maintenance of existing Foot over bridges in
Guwahati on Public Private Partnership (PPP) Format subject to the provisions of this RFP 
and Agreement, (i) design, financing, construction at the site, implementation, completion, 
commissioning, marketing, management, operation and maintenance and commercial use 
of the Project facilities, execution of the works and all activities incidental thereto, such as 
engineering, testing, commissioning and insurance etc., by the Authorisee during the 
Authorisation Period; and (ii) the transfer of the Project/Project Facilities by the Authorisee 
to Grantor or its nominated agency at the end of the Authorisation Period by efflux of time 
or prior termination;

“Project Agreement” shall mean Authorisation Agreement and any other legal documents
as mutually agreed to between the GMDA and the Preferred Bidder, necessary for 
implementing the Project.

“Project Completion shall mean the total Period” period in which the construction of the
entire project (as per the approved DPR/ drawings) and certified by Grantor.

“Request for Proposal shall mean the Bid documents or RFP” comprising Section I to V
and addendum if any.

“Taxes and Duties” shall mean all taxes, duties, fees, charges, cess, levies, etc. payable 
as per applicable laws in connection with the development, operation and management of 
the Project.

“Technical Criteria” shall mean the or criteria “Criteria” stipulated in the RFP, which is 
required to be complied by the Bidder based on his Technical Bid to become eligible for 
opening and evaluation of his Price Bid.

3.2 INTERPRETATION

In the interpretation of this RFP, unless the context otherwise requires:
1. The singular of any defined term includes the plural and vice versa, and any word or 

expression defined in the singular has the corresponding meaning used in the plural and 
vice versa;

2. Reference to any gender includes the other gender;
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3. Unless otherwise stated, a reference to a Clause, Sub-Clause, Paragraph, Subparagraph, 
Annex, Exhibit, Attachment, Schedule or Recital is a reference to a Clause, Sub-Clause, 
Paragraph, Subparagraph, Annex, Exhibit, Attachment, Schedule or Recital of this RFP;

4. A reference to any agreement is a reference to that agreement and all annexes, 
attachments, exhibits, schedules, appendices and the like incorporated therein, as the 
same may be amended, modified, supplemented, waived, varied, added to, substituted, 
replaced, renewed or extended, from time to time, in accordance with the terms thereof;

5. The terms “include” and “including” shall be deemed to be followed by the words 
“without limitation”, whether or not so followed;

6. Any reference to a person shall include such person’s successors and permitted assignees;

7. A reference to a “writing” or “written” includes printing, typing, lithography and other 
means of reproducing words in a visible form;

8. Any date or period set forth in this RFP shall be such date or period as may be extended 
pursuant to the terms of this RFP;

9. A reference to “month” shall mean a calendar month, a reference to “week” shall mean a 
calendar week and a reference to “day” shall mean a calendar day, unless otherwise 
specified.

10. The terms "hereof, "herein", "hereto", "hereunder" or similar expressions used in this RFP 
mean and refer to this RFP and not to any particular Article, Clause or Section of this 
RFP. The terms "Article", "Clause", “Paragraph” and “Schedule” mean and refer to the 
Article, Clause, Paragraph and Schedule of this RFP so specified;

11. In the case of any conflict, discrepancy or repugnancy between the provisions of RFP 
documents, provisions of the Authorisation Agreement shall prevail over and supersede 
the provisions of other documents.

12. The descriptive headings of Articles and Sections are inserted solely for convenience of 
reference and are not intended as complete or accurate descriptions of content thereof and 
shall not be used to interpret the provisions of this Agreement;

13. All capitalized words and expressions used in the RFP but not defined therein shall have 
the same meaning as ascribed to them in the Agreement.

4. GENERAL INFORMATION AND INSTRUCTIONS

4.1 CONTENTS OF THE RFP DOCUMENT

The RFP documents are those stated below, and should be read in conjunction with any 
Addenda issued.

i. Section I: Instruction to Bidders
ii. Section II: Development Controls and Technical Specification
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iii. Section III: Formats for Bids Submission (Appendices)
iv. Section IV: Draft Authorisation Agreement
v. Section V: Commercial Offer

4.2 INTRODUCTION TO RFP

4.2.1 This section should be read in conjunction with other sections of RFP. The words and 
expressions, which are defined in this Section of RFP i.e. Instructions to Bidders 
(ITB), have the same meaning when used in the other Sections of RFP, unless 
separately defined.

4.2.2 The ITB sets out the bidding procedure and provides necessary details for the Bidders 
to prepare their Bid/s for the subject Project/s. The prescribed formats for submission 
of Bids are as per the Section-III of the RFP.

4.2.3 The Bidders are advised to submit their Bids complying with the requirements 
stipulated in the RFP document. The Bids may be rendered disqualified in case of 
receipt of incomplete Bids and/or the information is not submitted as per the 
prescribed formats.

4.3 BIDDER’S RESPONSIBILITY FOR DATA & SITE/S VERIFICATION

4.3.1 While preparing the Bid, the Bidder shall consider the information provided in this 
RFP in totality and is expected to examine carefully the contents of all the documents 
provided. Failure to comply with the requirements of the RFP will be at the Bidder’s 
own risk and may lead to disqualification of the bid as being non responsive.

4.3.2 The technical details given in Section II of RFP are based on the site status and 
assumptions of GMDA or its Advisors. However, the Bidders shall be wholly 
responsible for all the details of their Bids, the physical and site conditions, etc. In 
essence, after the Bid is submitted, the Bidder shall be the ‘owner’ of all the data, 
which forms the basis of the Bid and shall have no claims whatsoever on GMDA or 
its agencies or its Advisors regarding the accuracy of the data or designs, information, 
etc. furnished in the RFP.

4.3.3 It would be deemed that prior to the submission of the Proposal, the Bidder has:

a. Made a complete and careful examination of requirements and other information set 
forth in this RFP document

b. Examined all the relevant information as it has received from GMDA in respect of the 
project/s

c. Made a complete and careful examination to determine the difficulties and matters 
incidental to the performance of its obligations under the Authorisation Agreement, 
including but not limited to:

i. The Project Site
ii. Availability of suitable materials and/or technology for construction
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iii. All other matters that might affect its performance under the Authorisation 
Agreement

4.3.4 Bidders shall carry out any surveys, investigations etc. at their own cost and risk.

4.4 BIDDER’S ELIGIBILITY CRITERIA

4.4.1 General Eligibility
The bidder can be a registered Indian Company under “The Company Act, 1956”/ 
Partnership firm/ Proprietorship firm/LLP.

In case of a consortium the same shall not consist of more than two companies and 
shall be formed under a duly stamped consortium agreement. In the event of a 
consortium, one of the partners shall be designated as a "Prime Bidder". In case of 
Consortium the bidder has to define their roles and responsibilities for smooth 
functioning of the project. An original copy of the agreement between consortium 
members should be submitted.

The Bidder (Lead & Consortium) should have VAT & Service Tax Registration. 

The Lead Bidder should have an average annual Audited turnover of Rs.40.00 Crores
(Rupees Fourty Crores) for the last three years i.e. FY 2013-14, 2014-15 and 2015-16. 
In case of Consortium, each of the consortium partner should have an average annual 
turnover of Rs. 20.00 Crores (Rupees Twenty Crores) for the last three years i.e. FY 
2013-14, 2014-15 and 2015-16. The total billing from Outdoor Advertising services 
rendered/capitalized billing either from Audited Statement of Accounts or Certificate 
from Chartered Accountants shall be taken as the turn over.

A Solvency Certificate of Rs.10.00 Crores (Rupees Ten Crores only) issued recently 
by any Nationalized/ Scheduled Bank should be submitted by the bidder (lead or 
consortium) along with the technical bid documents 

The Net Worth of the bidder (lead or consortium) should be minimum of Rs.10.00
crores (Rupees Ten Crores only) in the last financial year i.e. 2015-2016. (Attach CA 
Certificate) 

The bidder (Lead or Consortium) shall have minimum three years of experience in the 
field of outdoor advertising for installation and maintenance of Outdoor media items
OR similar experience of constructing / under construction of at least 3 FOB’s. This 
experience shall be on permanent structures like Unipoles/ Bi-poles/ Hoardings/ 
Skywalk (FOB) / Bus Shelters/ Digital or similar other structures for Government or 
Semi Government Department/ Public Sector Undertakings/ Corporations. To claim 
their experience, bidders shall produce the relevant documents like, copy of 
agreements and work orders duly notarized by the Notary.

The Bidder (Lead or Consortium) should have ISO certification for quality process.

The Bidder (Lead or Consortium) should have an experienced team of Architects, 
Engineers (Civil / Structural / ), Master in Business Administration, Chartered 
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Accountant, Basic office staff and technical Staff on their payroll or hired for the 
successful implementation and operations of the project. 

The bidder shall submit Brief Presentation on detailed installation plan, time schedule, 
mock designs, responsibility towards environment, additional facilities to GMDA, 
eco-friendly technology, international designs with use of emerging display 
management technology, brief presentation of participating company, work in hand, 
projects executed, clients handled list, national presence, 

The Bidder should not be debarred / blacklisted by any of the Govt. authority in last 
three years. The Bidder has to give an undertaking to be signed by authorized 
signatory to this effect. If the undertaking is found to be false at a later date after 
selection of bidder OR after Agreement the contract is liable for termination with 
immediate effect.

4.5 NON-COMPLIANCE WITH RFP

GMDA reserves the right to terminate a Bidder’s participation in the bidding process at any 
time, should GMDA consider that a Bidder has, without the prior consent, failed to comply 
with the procedures and requirements prescribed in the RFP.

4.6 COST OF BIDDING

The Bidder shall bear all costs associated with the preparation and submission of its Bid, 
including site visits, field investigations, data collection, analysis, etc. as also any 
discussions/negotiations. GMDA shall not be responsible or liable for any such costs.

4.7 VALIDITY OF BID

4.7.1 The Bids submitted shall remain valid for 120 days from the Due Date of submission.

4.7.2 In exceptional circumstances, prior to the expiry of the original Bid validity period, 
GMDA may request the Bidders to extend the period of validity for a specified 
additional period. The request for the extension shall be made in writing. Bidder will 
not be permitted to modify their Commercial Proposal, but will be required to extend 
the validity of the Bid Security for the period of extension. 

4.8 BID SECURITY

4.8.1 The Bidder shall furnish, along with the Bid for each project separately, Bid Security 
of Rs 1,00,000.00 (Rupees one lacs) only of this RFP, in the form of Demand Draft in 
favour of CEO, Guwahati Metropolitan Development Authority from any 
Nationalised/ Scheduled Bank having its branch at Guwahati.

4.8.2 Any Bid not accompanied by the Bid Security in the manner stated above shall be 
rejected by GMDA as non-responsiveness and their Bids shall not be opened for 
evaluation.

4.8.3 The Bid Security of unsuccessful Bidders will be returned within 30 days of signing 
of AuthorisationAgreement with the Preferred Bidder.
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4.8.4 The Bid Security shall be extended beyond the original validity period in case the 
signing of AuthorisationAgreement is delayed due to any reason.

4.8.5 The Bid Security shall become liable for forfeiture in the event of the following:

i. If the Bidder refuses to accept the correction of errors in his Bid, or
ii. If the Bidder submits a conditional Bid which would affect unfairly the competitive 

provision of other Bidders who submitted substantially responsive Bids and/or is 
not accepted by GMDA, or

iii.The Preferred Bidder fails to sign the AuthorisationAgreement as stipulated in the 
RFP, or

iv. If the Preferred Bidder fails to pay the Project Development Fees and/or fails to 
provide the Performance Security as per the terms and conditions specified in the 
RFP within the stipulated time period as specified in the RFP/LoI.

4.9 MISCELLANEOUS INSTRUCTIONS

4.9.1 GMDA reserves the right to disqualify Bidders at any stage of the bidding process if 
the details submitted are found to be incorrect or untrue.

4.9.2 Bids that are incomplete in any respect or those that are not consistent with the 
requirements as specified in this RFP might be considered nonresponsive and may be 
liable for rejection.

4.9.3 Adherence to formats, wherever prescribed, is required. Non-adherence to formats 
might be a ground for declaring a Bid non-responsive.

4.9.4 All communication and information shall be provided in writing and in English 
language only.

4.9.5 All financial data shall be given (converted) in Indian Rupees only. The conversion 
ratio has to be specified clearly.

4.9.6 All communication and information provided should be legible, and wherever the 
information is given in figures, the same should also be mentioned in words. In case 
of conflict between amounts stated in figures and words, the amount stated in words 
will be taken as correct.

4.9.7 No change in, or supplementary information to a Bid shall be accepted once 
submitted. However, GMDA or any of its advisors/ agencies/ consultants reserves the 
right to seek additional information and/ or clarifications from the Bidders, if found 
necessary, during the course of evaluation of the Bid. Non-submission, incomplete 
submission or delayed submission of such additional information and/ or clarifications 
sought by GMDA or any of its agencies/consultants may be a ground for rejecting the 
Bid.

4.9.8 If any claim made or information provided by the Bidder in the Bid or any
information provided by the Bidder in response to any subsequent query by GMDA or 
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any of its agencies/consultants/advisors, is found to be incorrect or is a material 
misrepresentation of facts, then the Bid shall be liable for rejection. Mere clerical 
errors or bonafide mistakes may be treated as an exception at the sole discretion of 
GMDA or any of its advisors/ agencies/consultants and if GMDA or any of its 
advisors/ agencies/ consultants is adequately satisfied.

4.10 BID RESPONSIVENESS

4.10.1 A Bid shall be deemed “non-responsive” if it does not satisfy any of the following 
conditions:
i. It is not received by the Due Date and time
ii. It does not include sufficient information/ details for it to be evaluated and/or is not 

in the formats specified in this RFP.
iii.It is not signed and/or sealed in the manner as specified in this RFP.
iv.The Bid Document Fee is not submitted by the bidder along with the Bid or 

submitted in any other form other than that prescribed in the RFP.
v. The Bid Security is not submitted by the Bidder along with the bid or submitted in 

any other form other than that prescribed in the RFP.

4.10.2 Non-responsive Bids shall be liable for rejection at any stage during the Bid 
evaluation process and the decision of GMDA in this regard is final and binding.

4.11 PRE-BID CONFERENCE

4.11.1 A pre-bid conference will be held on the date specified in the RFP (Schedule of 
Bidding Process), at the office of GMDA and the Potential Bidder/ Bidder’s 
designated representative(s) are invited to attend the same.

4.11.2 The purpose of the pre-bid conference will be to clarify queries of the Bidders 
related to the Project and Project site and RFP document, if any.

4.11.3 The Bidders should submit the queries in writing or by fax or e-mail and the same 
should reach to GMDA at least two (2) working days before the pre-bid conference 
along with a soft copy of the same to GMDA by email.

4.11.4 Minutes of the pre-bid conference will be placed in the website of GMDA, which will 
subsequently form an addendum to this RFP, as required.

4.12 CLARIFICATION & AMENDMENT OF RFP DOCUMENT

4.12.1 Bidder requiring any clarification on the RFP document shall request GMDA office in 
writing or by e-mail or facsimile (any reference to either E-mail or facsimile shall be 
interpreted to include the other) at the address indicated in the RFP. GMDA will 
respond to any request for clarification, which is received before two working days 
from the Pre-Bid Meeting to enable other Bidders to react/incorporate prior to the Due 
Date. Copies of response given by GMDA will be placed in the websites of GMDA, 
including a description of the query, but without identifying its source. 
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4.12.2 The Bidders shall note that reliance upon information/ clarification that is provided by 
any other source shall be at the risk of the Bidders.

4.12.3 At any time prior to the Due Date, GMDA may amend the RFP document by issuing 
an addendum.

4.12.4 Any addendum thus issued shall be part of the RFP document and shall be 
communicated by mail or by fax to all the Bidders who have attended the Pre Bid 
Conference and shall be published in GMDA website.

4.13 FRAUD AND CORRUPT PRACTICES

4.13.1 The Bidders and their respective officers, employees, agents and advisers shall 
observe the highest standard of ethics during the Bidding Process and subsequent to 
the issue of the LOI and during the subsistence of the AuthorisationAgreement. 
Notwithstanding anything to the contrary contained herein, or in the LOI or the 
AuthorisationAgreement, GMDA shall reject a Bid, withdraw the LOI, or terminate 
the AuthorisationAgreement, as the case may be, without being liable in any manner 
whatsoever to the Bidder or Authorisee, as the case may be, if it determines that the 
Bidder or Authorisee, as the case may be, has, directly or indirectly or through an 
agent, engaged in corrupt practice, fraudulent practice, coercive practice, undesirable 
practice or restrictive practice in the Bidding Process. In such an event, GMDA shall 
forfeit and appropriate the Bid Security or Performance Security, as the case may be, 
as mutually agreed genuine pre-estimated compensation and damages payable to the 
Authority towards, inter alia, time, cost and effort of the Authority, without prejudice 
to any other right or remedy that may be available to the Authority hereunder or 
otherwise.

4.13.2 Without prejudice to the rights of the GMDA under Clause hereinabove and the rights 
and remedies which the GMDA may have under the LOI or the Authorisation 
Agreement, if a Bidder or Authorisee, as the case may be, is found by GMDA to have 
directly or indirectly or through an agent, engaged or indulged in any corrupt practice, 
fraudulent practice, coercive practice, undesirable practice or restrictive practice 
during the Bidding Process, or after the issue of the LOI or the execution of the 
AuthorisationAgreement, such Bidder or Authorisee shall not be eligible to participate 
in any tender or RFP issued by the GMDA during a period of 2 (two) years from the 
date such Bidder or Authorisee, as the case may be, is found by the Authority to have 
directly or indirectly or through an agent, engaged or indulged in any corrupt practice, 
fraudulent practice, coercive practice, undesirable practice or restrictive practices, as 
the case may be.

4.13.3 For the purposes of this Clause, the following terms shall have the meaning 
hereinafter respectively assigned to them: 

a) “corrupt practice” means (i) the offering, giving, receiving, or soliciting, directly or 
indirectly, of anything of value to influence the actions of any person connected with 
the Bidding Process (for avoidance of doubt, offering of employment to or employing 
or engaging in any manner whatsoever, directly or indirectly, any official of GMDA
who is or has been associated in any manner, directly or indirectly with the Bidding 
Process or the LOI or has dealt with matters concerning the Lease Agreement or 
arising there from, before or after the execution thereof, at any time prior to the expiry 
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of one year from the date such official resigns or retires from or otherwise ceases to 
be in the service of the Authority, shall be deemed to constitute influencing the 
actions of a person connected with the Bidding Process); or (ii) engaging in any 
manner whatsoever, whether during the Bidding Process or after the issue of the LOI 
or after the execution of the Lease Agreement, as the case may be, any person in 
respect of any matter relating to the Project or the LOI or the Lease Agreement, who 
at any time has been or is a legal, financial or technical adviser of the Authority in 
relation to any matter concerning the Project;

b) “fraudulent practice” means a misrepresentation or omission of facts or suppression of 
facts or disclosure of incomplete facts, in order to influence the Bidding Process ;

c) “coercive practice” means impairing or harming, or threatening to impair or harm, 
directly or indirectly, any person or property to influence any person’s participation or 
action in the Bidding Process;

d) “undesirable practice” means (i) establishing contact with any person connected with 
or employed or engaged by the Authority with the objective of canvassing, lobbying 
or in any manner influencing or attempting to influence the Bidding Process; or (ii) 
having a Conflict of Interest; and

e) “restrictive practice” means forming a cartel or arriving at any understanding or 
arrangement among Bidders with the objective of restricting or manipulating a full 
and fair competition in the Bidding Process.

4.14 REJECTION OF BIDS

4.14.1 GMDA reserves the right to accept or reject all or any of the Bids without assigning 
any reason whatsoever. It is not obligatory for GMDA to accept any Bid or to give 
any reasons for their decision.

4.14.2 GMDA reserves the right not to proceed with the Bidding Process at any time, 
without notice or liability, and to reject any Bid without assigning any reasons. 

5. BIDDING PROCESS

5.1 The Tenders complete in all respects shall be received in the Office of the Chief 
Executive Officer, Guwahati Metropolitan Dev. Authority, Bhangagarh, Guwahati–
781005, Assam”. 

5.2 Opening of tenders

5.2.1 The bidders shall submit both the Technical & Financial bid as per Cl. 1.3 of 
Instructions to Bidders.

5.2.2 The Technical bid shall be opened on date as per Cl. 1.4 of ITB and the bidder would 
be evaluated on the chart table given below: 
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Technical Evaluation/marking chart 

Sr. No. Conditions
Maximum 

Marks

1
Annual Average Turnover in last 3 financial years 
to be Rs 40 Crores 

15

2
Having net worth of Rs 10 Crores as on 31st March 
2016.

15

3
Experience in the field of Outdoor Media 
Ownership & construction of FOB

15

6 ISO Certification 5

7

Experienced team of 
a. Architect 
b. Civil / Structural / Electronic Engineer
c. MBA  
d. Chartered accountant 
e. Basic office staff - at least 04 nos. (e.g. 

draftsman, typist, data-entry operator, 
accountant)

f. Technical staff - at least 02 nos. (e.g. creative 
designer , 3D animator, commercial artist)

10

Maximum Total Marks 60

8

Brief Presentation on mock designs, installation 
plan, material specification, responsibility towards 
environment, additional facilities to GMDA, eco-
friendly technology, international designs with use 
of emerging display management technology, brief 
presentation of participating company, work in 
hand, projects executed, clients handled list, 
national presence.

40

Maximum Technical Marks 100

EVALUATION 

The bidder will be given marks on evaluation of the technical bid as per the above which 
shall be the “Technical Score” (St). The Bidder who had secured 60 % marks in the 
Technical Score will be considered qualified for further process of opening of Financial
Bids. Bids securing less than 60 % marks in technical evaluation will be considered as non-
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responsive to the terms & conditions of the tender reference and financial proposals of the 
same will be returned non-opened.

The Highest Financial Proposal (Fm) (i.e; the highest percentage of revenue share quoted 
by the bidder to be offered to GMDA) will be given a financial score (Sf) of 100 points. The 
financial scores (Sf) of the other Financial Proposals will be computed as indicated in below 
para. Proposals will be ranked according to their combined technical (St) and financial (Sf) 
scores using the weights (T = the weight given to the Technical Proposal; P = the weight 
given to the Financial Proposal; T + P = 1) Using the formula below:

Total Combined Composite Score (T S) =St × T% + Sf × P%. The Agencies achieving the 
highest combined composite technical/ financial score will be awarded the package. 

The formula for determining the financial scores is the following: [Sf = 100 x F/Fm, in 
which Sf is the financial score, Fm is the highest percentage quote, and F the percentage of 
the proposal under consideration] the weights given to the Technical and Financial 
Proposals are: T= 0.80, and P= 0.20.

The Bidder securing the highest Combined Composite Score will be allotted the tender, and 
has to pay the GMDA the Revenue Share amount for the particular financial year.

6.0 COMMON INSTRUCTIONS

6.1 The Bid must be submitted no later than the date specified in the ‘Schedule of Bidding 
Process’ at the address mentioned above in the RFP.

6.2 SIGNING OF BID: The Authorized Signatory shall sign or initial each page of the Bid 
documents along with the stamp of the bidding firm/Lead Member and return the same. 
They should also sign & stamp each page of the RFP (including the Draft Authorisation 
Agreement) issued & return the same along with bid to GMDA. 

6.3 LATE BIDS: The Bid received after the deadline for its submission will not be 
considered. It is the Bidder’s responsibility to ensure that the Bids are submitted through 
e-procurement portal before the Due Date and Time.

6.4 NO MODIFICATION OR NO WITHDRAWAL OF BIDS: The Bidders are neither 
allowed to make any modifications to the Bid submitted nor withdraw the Bid at any 
point of time after submission.

6.5 LANGUAGE OF THE PROPOSAL: The Proposal and related documents to the Proposal 
and all correspondence exchanged between Bidder(s) and GMDA shall be written in 
English. Supporting documents and printed literature furnished by the Bidder(s) in 
another language provided they are accompanied with accurate translation of the relevant 
passages in the English language. Supporting materials, which are not translated into 
English, will not be considered. For the purpose of interpretation and evaluation of the 
proposal, the English language translation shall prevail.
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6.6 CURRENCY OF PROPOSAL AND PAYMENT: The currency for the purpose of this 
RFP shall be Indian Rupees

7. BID OPENING AND EVALUATION

7.1 BID OPENING
7.1.1 The Technical Proposal will be opened on as per Cl. 1.4 of ITB.  

7.1.2 The Commercial Proposal of the Bidders who qualify in the evaluation of Technical
Proposals only would be opened. 

7.2 PROCESS TO BE CONFIDENTIAL
Information relating to the examination, clarification, evaluation and comparison of Bids 
and recommendations for the award of a contract shall not be disclosed to the Bidders or 
any other persons not officially concerned with such process until the process is 
completed and issue of the LoI to the Preferred Bidder has been announced.

7.3 CLARIFICATION OF BIDS
7.3.1 To assist in the examination, evaluation, and comparison of Bids, GMDA may, at its 

discretion, ask any Bidder for information/ clarification/ substantiation.

7.3.2 In addition, GMDA may utilize services of any other consultants/advisors/ experts to
assist in the examination, evaluation and comparison of Bids.

7.3.3 However, clarifications if any required from Bidder, shall be in written form and will
be communicated to Bidder by GMDA.

7.4 CORRECTION OF ERRORS
Bid determined to be substantially responsive will be checked for any arithmetic errors. 
Wherever there is discrepancy between the amounts in figures and in words, the highest 
amount will be considered; and
a. The corrections made by GMDA, as explained above, shall be considered as binding 

upon the Bidder.
b. If the Bidder does not accept the corrections in the Bid, the Bid may be summarily 

rejected and Bid Security may be forfeited.

7.5 CONFIDENTIALITY
The confidentiality of the Technical Proposal of each Bidder will be respected by GMDA
and will not be divulged unless required by operation of law. The contents of the
Technical Bids and any other non-proprietary information, of the Preferred Bidder may 
be made public at the sole discretion of GMDA.

8. AWARD OF PROJECT/ SIGNING OF AUTHORISATION AGREEMENT

8.1 GMDA’S RIGHT TO REJECT ANY OR ALL BIDS
GMDA reserves the right to accept or reject any Bid, and to annul the bidding process 
and reject all bids, at any time prior to the award of Authorization, without thereby 
incurring any liability to the affected Bidder or Bidders and /or any obligation to inform 
the affected Bidder or Bidders of the grounds for its action. After opening of the 
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Commercial Proposals in the event that the proposal are not upto the expectations of 
GMDA, GMDA may reject all the bids and annul the bidding process.

8.2 ISSUE OF LOI AFTER EVALUATION OF THE BIDS AND APPROVAL OF   
GMDA 
Upon completion of the Bid evaluation process, acceptance of the Bid and intention of 
award of the Project/Authorisation would be conveyed by GMDA to the Successful 
Bidder, who satisfies all other compliance requirements. The Letter of Intent (LoI) would 
be issued by GMDA to the Successful Bidder by fax or e-mail confirmed by a letter.

8.3 FULFILMENT OF LOI CONDITIONS
The Successful Bidder needs to fulfill the following LoI conditions that are pre-conditions 
for agreement signing.

8.3.1 Submission of Construction Performance Security as specified in the Bid Summary of
the RFP along with the Demand Draft within 15 days from the date of issue of LoI.

8.3.2 If the Preferred Bidder fails to fulfil the above conditions within the stipulated period,
GMDA will have a right to reject the Bid by forfeiting the Bid Security of the 
Preferred Bidder and consider the offer to other bidder as per the provisions of this 
RFP. The decision of GMDA in this regard is final and binding.

8.4 SIGNING OF LEASE AGREEMENT

8.4.1 The Preferred Bidder shall sign the Authorisation Agreement with GMDA within 15 
days of issue of LoI upon fulfilling the requirements mentioned as above.

8.4.2 If the Preferred Bidder fails to sign the Authorisation Agreement with GMDA, the 
Bid Security of the Preferred Bidder shall be forfeited. In that event, GMDA shall 
have right to award the Project to other bidder as per provisions of this RFP and sign 
the Authorisation Agreement accordingly.

8.4.3 GMDA shall reAuthorisationthe Bid Security to the Preferred Bidder only upon 
signing of the Authorisation Agreement with GMDA may consider adjustment of the 
same towards any payments to be made by the Successful Bidder as a pre condition 
for signing of the authorisation agreement.

8.5 AUTHORISATION PERIOD

The Authorisation Period shall be 20 years (Twenty years) from the date of Commercial 
Operation Date (COD) of the project, and can be further extended for a period of 5 years on 
the performance of the Successful Bidder

9. FORCE MAJURE 

9.1 If during the pendency of the AuthorisationPeriod any of the FOB need to be shifted 
dismantled etc. due to any developmental taken by GMDA or any other Govt. authority, 
in such case the compensation shall be paid by the GMDA in following manner
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a) If the project facility has to be shifted or totally dismantled under 7 years of 
the start of the Authorisationperiod, then the Successful Bidder will be liable 
for 100% compensation of the investment incurred for the development and 
upliftment of the particular FOB.

b) If the project facility has to be shifted or totally dismantled after 7 years but 
till 15 years from the start date of the Authorisationperiod, then the Successful 
Bidder will be liable for 60% compensation of the investment incurred for the 
development and upliftment of the particular FOB.

c) If the project facility has to be shifted or totally dismantled after 15 years from 
the start date of the Authorisationperiod, then the Successful Bidder will be 
liable for 20% compensation of the investment incurred for the development 
and upliftment of the particular FOB.

9.2  If the particular FOB has to be removed /shifted to other location for certain period 
during the pendency of the Authorisationperiod, then the total cost of dismantling and 
re-installation of the FOB will be incurred by the Successful Bidder, whereas GMDA 
will compensate the total expenses made for this arrangement, GMDA may adjust this 
amount of compensation by extending the Authorisationperiod OR by monetary 
compensation.



Guwahati Metropolitan Development Authority 25

REQUEST FOR PROPOSAL (RFP)  FOR INSTALLATION OF LIFTS & 
MAINTENANCE OF EXISTING FOOT OVER BRIDGES IN GUWAHATI ON PPP 2017

SECTION II
DEVELOPMENT CONTROLS

AND
TECHNICAL SPECIFICATIONS
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1. DEVELOPMENT BRIEF

1.1 The responsibility of the Bidder shall include all activities that are required to be 
undertaken, in order to confirm with the Minimum Development Obligations, Use 
Allocation provided in this section of RFP, provisions of the Planning & Building
Standards of Guwahati Metropolitan Development Authority. The facilities would 
need to be planned, designed and constructed in accordance with the Specifications, 
Standards, Design Guidelines and ‘Maintenance & Performance Standards’ provided 
in this section of RFP.

1.2 SCOPE OF WORK
The scope of work includes but not limited to:

“Installation of lifts of existing Foot over bridges in Guwahati on Public Private 
Partnership (PPP) Format” on Design, Build, Finance, Operate and Transfer 
(DBFOT) basis.
a. Design, finance, construct, operate, maintain and manage the project facilities 

including ancillary/support infrastructure as per technical specifications provided in 
the document

b. Meet the requirements laid down by the Competent Authority

1.3 PROJECT LOCATIONS –
Locations are enclosed at the end of this section of RFP. 
Locations from Google Map: 

2.0 DEVELOPMENT CONTROLS 
All the Applicable Development Controls and Regulations for development of existing 
FOBs in the proposed locations shall be as per the prevalent rules & regulations of 
Government of India, Government of Assam and the amendments thereof.

The selected Developer shall ensure that the Project design and development is compliant 
with ‘National Highway Authority of India (NHAI)’ regulations or State PWD 
Department. The project components including access to project facilities like pavements, 
signage, etc. shall be as per MORTH (Ministry of Roads, Transport and Highways) or 
State PWD Department specifications. The structures like staircases, lifts etc. shall adhere 
to the standards/ regulations of National Building Construction Code (NBCC) or State 
PWD Department and BIS. Norms regarding Fire protection and detection as stipulated 
by National Fire Protection Authority (NFPA) or State Authority shall be considered in 
the design and construction of project facilities as may be necessary. Overall, the 
performance of the project facilities shall comply/ satisfy as per ISO 9001:2008 
standards.

The selected Developer shall also confirm to any other applicable stipulations and
guidelines issued by any other statutory authorities. The developer shall consider
employing solar energy to meet part of the power requirements of the project facilities 
like lighting in the sky walk, lighting of the advertisements, etc.

3.0 PROJECT COMPONENTS
a. GMDA envisages creation of state-of-the-art modern Foot Over Bridges with Lifts in 

Guwahati at four  locations at 
(i) Maligaon, 
(ii) Bharalumukh 
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(iii) Lachit Nagar and
(iv) On GS Road in front of Assam Secretariat.

The selected developer is expected to design, install lifts and operate & maintain the 
project facility for seamless movement of passengers/ commuters and pedestrians on
the FOBs.

b. The developer may explore mechanism for renewable energy generation (like solar 
panels) which can be utilised for operation of project facilities and allied facilities that
would make the facility self sustainable and also result in reduced operational 
expenditure.

3.1 COMPONENTS
i. Installation and commissioning of 2 Lifts with capacity of carrying atleast 6 (six)

passengers connecting the landing and the Skywalk including all civil and electrical 
works.

ii. Advertisement panels on both exterior faces of FOB and other designated places 
within the FOB

iii. Uninterrupted Power supply for the above projects components. 
iv. Installation of ATM facility, as per the available of space under the staircase section 

of FOB.

3.2 PUBLIC UTILITIES
Utilities - Signage, Foot Path/ Pavement, Barricading, Dust Bins/ATMs at FOBs

3.3 MINIMUM DEVELOPMENT OBLIGATIONS
The project components/ facilities as part of Minimum Development Obligations 
(MDOs) specified as in Cl. 5 above shall be designed and constructed by the selected 
developer as per the specifications within the time period of Eight Months.

3.4 ADVERTISEMENT PANELS
The selected developer shall be allowed to put advertisement panels for external 
display on both sides of the skywalk without obstructing external view. More 
specifically mentioned in this section of the RFP. No other commercial/ optional 
facilities other than the one mentioned here shall be allowed without prior approval of 
GMDA.

4.0 TECHNICAL SPECIFICATIONS AND STANDARDS

4.1 SITE DEVELOPMENT RELATED SPECIFICATIONS
a) All the project components/ facilities shall be as per the design approved by GMDA 

and shall not obstruct the pedestrian access using footpaths, skywalks (FOBs).

b) The Developer shall provide signage, barricading, etc. to enumerate the access to/ 
from the project facilities. Recommended practices for road signs as per IRC 67:2001 
and for pedestrian facilities as per IRC 103:1988 shall be followed.

4.2 CIVIL AND STRUCTURAL SPECIFICATIONS
a. All structures should be designed for seismic zone-V and shall be in accordance with 

the latest Indian Standard Codes.
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b. All materials to be used for the construction shall confirm to the specifications and 
standards laid down in Part V of National Building Code on building material and 
Part VII of National Building Code on construction practices and safety, latest edition 
as prevalent at the time of execution of work.

c. RCC components shall be designed as per IS 456: 2000 and other relevant codes.
d. Developers are advised to carry out their own investigations related to soil condition, 

strata, bearing capacity and other characteristics of the project locations.
e. Adequate surface drainage arrangement shall be made so that surface water does not 

enter the staircase escalator landing area and the pits shall be protected with tanking 
form of water proofing system.

4.3 SPECIFICATIONS AND STANDARDS OF PROJECT COMPONENTS/ 
FACILITIES

4.3.1 Lifts
i. Lifts of brand certified by ISO 9001, Kone/Otis/Johnson etc. or equivalent as 

approved by GMDA shall only be provided.
ii. Each lift shall have minimum capacity of atleast 6 persons and shall be wide enough 

to accommodate wheel chair access.

Technical Specifications – Lifts
∑ Type of Lift: Traction lift
∑ Door Opening: Automatic
∑ Speed: 0.5 – 1 m/ sec
∑ Opening width: Minimum 900 mm.
∑ Materials: MS/SS/ with Polycarbonate support (or) MS with RCC support
∑ Protection: Multi-ray entrance protection system that detects passengers and objects 

in the path of closing doors within a fraction of second and instantly open the doors 
before they touch the passengers/ objects.

∑ Safety measures: Emergency automatic rescue device will be provided.
∑ Handrails: stainless steel in mirror finish
∑ Lift-guard: Battery operated automatic rescue device that takes over in the event of 

power failure to bring the lift to the nearest landing.

4.3.1 Advertisement Space (FOB) 

i. Advertisement shall only be placed at locations in accordance with Approved 
Designs submitted by Authorisee and approved by GMDA, preferably on the 
outer façade of the FOB facing the traffic below on both side.

ii. The total aggregate advertisement space/area at any point of time shall not be 
more than 400 Sq Mts. 

iii. The provision for Outdoor Advertisement Panels can be on both sides of each 
skywalk and shall be front-lit, back-lit, digital, LED Video Wall or any kind of 
emerging out of home technology. 

iv. The advertisement panels mounted on the skywalk shall have height not more 
than 4.5 M and length not more than the length of skywalk. 

v. The   Advertisement   Panel’s   bottom the edge should be installed in such a way 
from the Skywalk Finished Floor Level (FFL) providing clear visibility and 
safety of pedestrians. 

vi. Advertisement can be placed on either side of the lift, Staircase and skywalks.
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vii. The advertisement panel shall not dominate the FOB and skywalk. 
viii. The Authorisee shall not display or exhibit any picture, poster, statue or other 

articles in any part of the premises that are repugnant to the general standards of 
morality. The Authorisee expressly agrees that the decision of the GMDA in this 
regard shall be conclusive and binding on the Authorisee. 

4.3.3 Lighting : 
Lighting shall be designed to provide adequate vision, comfort and safety. It 
shall be designed to provide uniform lighting of minimum throughout the 
facility with no dark patches or pockets and shall confirm to IS 7537(Part 0/Sec 
0):1974 of BIS. 

4.3.4 Pavement 
The Developer shall construct the foot path at the landings of the lifts of the 
existing FOBs with rigid pavement for heavy traffic conditions as per MORTH 
regulations with suitable drainage facilities. 

4.3.5 Dust Bins 
The dustbins placed at FOBs shall be of min. 450mm (l) x 450mm (b) x 
750mm (h) dimensions with automatic lids (operable with legs) and painted and 
complete in all respects or as approved by GMDA. 

4.4 SERVICES: ELECTRICAL, DRAINAGE AND SOLID WASTE 
MANAGEMENT: 
a. The planning, design and execution of electrical installation in all the project 

facilities shall be carried out in accordance with Part VIII Building Services 
(Section 2-Electric Installations, Section 5-Installation of Lifts, of National 
Building Code (NBC) of India prepared by BIS and as prevalent at the time of 
execution of the works, as the case may be. 

b. The planning, design, construction, and installation of drainage system in FOBs 
shall be in accordance with the Part IX (Section 1-Plumbing Services, Section 
2-Plumbing and Sanitation as the case may be) of NBC of India prepared by 
BIS and as prevalent at the time of execution of the work. 

c. Solid Waste Collection and Disposal System shall be in place. Developer shall 
provided sufficient number of dustbins. FOB - minimum one each at the 
starting of staircases/ Lifts and one on each end/corner of skywalks. 

d. The escalator and general lighting in the FOB shall be provided with adequate 
power backup in case of emergencies/ power failure. 

4.5 ACCESS, ENTRY & EXIT FOB
The access (entry/ exit) to the Lifts (FOB) shall open up on the footpath only (not 
on to the carriage way in any case). 

4.6 FIRE FIGHTING FACILITIES FOB
The Developer shall provide the required fire fighting equipment and facilities 
including fire hydrants, fire proof doors etc. confirming to the relevant standards 
and the applicable rules and regulations. For Fire Protection and Fire Safety 
requirements, the Developer is required to follow the guidelines as provided in 
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National Fire Protection Authority (NFPA) regulations. 

4.7 PROVISIONS FOR DIFFERENTLY ABLED PERSONS FOB

The Developer shall provide all the necessary facilities to the entry/ exit, movement, of 
Persons with Different Abilities. The lift provided should wide enough to accommodate 
wheel chair access.

4.8 SUPPORTING FACILITIES AND AMENITIES

The developer shall provide all the necessary supporting facilities and amenities 
confirming to the development controls and meeting the relevant Indian and 
International standards.

4.9 OTHER STANDARDS 

a. The developer shall take such measures and exercise to protect the site during 
the course of the works as directed by and to the entire satisfaction of the 
Engineer-in charge. 

b. The Developer shall submit a programme supported with Bar Chart for 
construction of project/s in a phased manner so as to cause least inconvenience 
to the public. The construction and erection work shall be carried out during 
night hours/restricted hours keeping in view the safety of pedestrians/traffic. 
The Developer should give their complete program for different stages of 
execution including planning, designing, fabrication and erection etc. 

c. The developer shall provide all equipment and materials necessary to provide 
the Services 

d. The installed facility and equipment shall be inspected, checked and tested to 
verify that it is correct, complies with specification and has been installed in 
accordance with design drawings. 

e. The following checks shall be carried out before acceptance of various units 
and equipment: 

i. Dimensions of all the civil structures as per the approved drawings 
ii. Leakage tests for all civil structures as per relevant IS code 
iii. Pipes and related accessories installed as per the approved drawings 
iv. Alignment of equipment as per the approved drawings 
v. All the electrical works to be tested for routine and type tests 
vi. Installation of cables, earthing works as per relevant IS or international codes 
vii. Performance testing (noise level, vibration etc) of all equipment on 

energisation as per relevant IS code 
viii. I/O checks on signal to/ from all equipment, instrument, loop testing and 

verification of control functions and interlocks. 
ix. Wherever any references to any Indian Standard Specifications and/ or IRC 

codes occur in the documents relating to this contract, the same shall be 
inclusive of all amendments issued there to or revision thereof if any, up to 
the date of receipt of tender.

x. The work shall be executed with highest degree of efficiency and all safety 
aspects shall be adopted as per International practices as directed by 
Engineer-in Charge. 

5 MAINTENANCE AND PERFORMANCE STANDARDS
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5.1 GENERAL

During the period of operation, the Developer shall maintain all the facilities in 
accordance with performance standards and maintenance requirements, as mentioned 
below:

a. Perform maintenance on a routine and periodic basis. 
b. Provide functional facilities that 

i. Meet the requirements of FOBs 
ii. Ensure the safety of the users; and 
iii. Maintain a clean and hygienic environment at Project locations. 

c. Identify potential problems early within the context of the planned maintenance 
system so that corrective action may be planned and completed in a timely 
manner. 

d. Establish a maintenance list for planned operation and maintenance. Follow an 
orderly program so that maximum operational efficiency is attained. 

e. Maintain regular and systematic records of all maintenance and operations 
activity at the Facilities 

5.2 MAINTENANCE WORKS 
a. The Authorisee shall in consultation with GMDA evolve an Operation and 

Maintenance Manual. 
b. The Developer shall perform routine and periodic maintenance activities for the 

project infrastructure viz, civil, mechanical and electrical works and equipment, 
services, facilities. 

c. Maintenance of all the electrical-mechanical equipments, machineries shall be as 
per “Original   Equipment   Manufacturers” (OEM). 

5.3 EQUIPMENT MAINTENANCE 
a. Authorisee shall implement and maintain an auditable asset management system for 

all equipment devices within the Facility. As minimum a system shall record the 
following information on each device: 

i. Name of equipment 
ii. Manufacturer and/ or Supplier 

iii. Serial number and other unique identifier 
iv. Warranty and/ or guarantee information 
v. Acquisition Date 

vi. Cost of Equipment 
vii. Installation Date 

viii. Life of Equipment 
ix. Recommended Replacement Date 
x. Depreciation per year 

xi. Servicing and/or calibration requirements and timetable 
xii. Associated hazards and safety bulletins and notices 

xiii. Current location 
xiv. Current condition 
xv. Repair and maintenance history 

b. Authorisee shall undertake planned and reactive maintenance of equipment to 
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ensure that equipment is safe, accurate and working to optimum performance and 
to achieve maximum availability and continuity of services by maintaining 
standards set by equipment manufacturer. 

c. The maintenance shall include: 
i. Planned protective maintenance designed to keep unplanned breakdown and 

disruptions minimum 
ii. Reactive maintenance providing rectification or arranging similar system to 

provide continuity of services 
iii. Implement and maintain a planned replacement system of time/ 

performance expired asset to maintain quality of performance and service 
availability 

5.4 PERFORMANCE STANDARDS: INTENT 
a. The performance levels define the level at which the proposed facilities are to 

be maintained and operated. Performance standards are defined for operation 
and maintenance of the facilities and the site environment. 

b. The obligations of the Operator in respect of Maintenance requirements shall 
include: 

i. maintaining site environment so as to cause minimum disturbance to the 
natural environment; 

ii. ensuring that the facilities are operational and rectification of the defects and 
deficiencies within the minimum time; 

iii. ensuring that the fixed parameters provided in this RFP are abided by at any 
time during the Authorisationperiod 

c. Notwithstanding anything to the contrary contained in this schedule, if any 
defect, deficiency, or deterioration in the Project poses danger to the life and 
property of the users thereof, the Developer shall promptly take all reasonable 
measures for eliminating or minimising such danger. 

5.5 MAINTENANCE PERFORMANCE STANDARDS 
a. The Authorisee shall maintain the Project Facility in good and usable condition 

throughout the Authorisation Period or any extension thereof through regular 
and preventive maintenance of the Project Facility. 

b. The Operation and Maintenance Manual shall include all the activities required 
for regular and periodic maintenance of the facility during the Operations 
Period, so that the facility is maintained in a manner that at all times it complies 
with the specifications and standards and at the time of divestment of rights and 
interests by the Authorisee in terms of the Concession Agreement in sound, 
durable and functional condition In order to maintain the quality and 
operational standards of high quality, the periodic maintenance/ renewal 
activities are proposed for the Project in Table below. 

Table : Periodic Maintenance/ Renewal Activities

SN Periodic Renewal Activities Time Limit for renewal
1 Repainting of FOB structure, Minimum once in 3 years

signage delineators, markings
etc.
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2 Resurfacing of flooring material, Routine repairs every year. In case
treads of staircase the flooring material is of rigid type,

no   periodic   renewal   would   be
required except cleaning & filling of
Joints

3 Mechanical Equipment Minimum once in six months, as per
Manufacturer’s

maintenance instruction manual
4 Electrical Equipment Minimum  once  in  a  year,  as  per

Manufacturer’s
maintenance instruction manual

5 Fire Fighting System As    per Manufacture
operation and maintenance
instruction manual

6 Lighting Periodic  check  up  and  replacement
as and when needed

7 Cleaning of FOB and garbage Daily
Disposal

5.6 PERFORMANCE STANDARDS FOR OPERATION 
In order to maintain quality standards in the operation of the Project, the 
following performance standards for operation shall be adhered to, 

Table: Performance Standards for Operation

SN Parameters Performance Indicators
1 Foot Over Bridge To remain operational 24 hours a day

with staircases throughout the year
2 Lifts To remain operational from 6.00 am

to  10.00  pm  every  day  throughout
the year or as per GMDA directions
from time to time

3 Electricity Supply To remain operational 24 hours a day
for FOB, kiosks, throughout the year
Advertisement, etc

4 Standby Diesel To enable power supply backup to
Generator Sets or the Project
Solar/ Renewable facilities   any   time   in   case   of
Energy disruption or

breakdown in power supply
Security services at To remain Operational 24 hour a day
FOB throughout the year

5.0 CLEARANCES AND SANCTIONS 
Developer shall be responsible for getting all the required clearances and sanctions 
for the proposed project from various agencies as may be required. However, 
GMDA shall provide best possible support to the developer in obtaining the 
required clearances.
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SECTION III

FORMATS FOR BID SUBMISSION
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Annexure A 1
COVERING LETTER

{In Letterhead of the Applicant (in case of sole applicant) or the Lead Consortium 
Member}

Dated: …………….

To,
The Chief Executive Officer,
Guwahati Metropolitan Development Authority.
Bhangagarh : Guwahati-5. Assam. India

Sub: Submission of RFP for “Installation of lifts & Maintenance of existing Foot 
over bridges in Guwahati on Public   Private   Partnership   (PPP) Finance, 
Operate and Transfer (DBFOT) basis.

Dear Sir/ Madam:

1. We are submitting this Bid (Proposal) on our own (or) We are submitting this 
Bid (Proposal) as the Lead Member of a Consortium consisting of the following 
members, for and on behalf of the Consortium 

Sl. Names of Consortium Members Address
1 .............. (Lead Member)
2 ...................... (Member)
3 ....................... (Member)

As a Lead Member, we understand the obligations of the Authorise to implement 
the Project.

2. Having visited the site and examined the RFP Documents, for the execution of the 
AuthorisationAgreement for the captioned Project, we the undersigned offer to 
design, finance, construct, market, operate & maintain the whole of the foot over 
bridges for the AuthorisationPeriod in conformity with the RFP.

3. This Bid and your written acceptance of it shall form part of the Project Agreements 
to be signed between the Authorisee and GMDA. If a Bidder is nominated as 
Preferred Bidder, we understand that it is on the basis of the technical, financial & 
organizational capabilities and experience of the Bidder taken together. We 
understand that the basis for our qualification will be the complete Bid documents 
submitted along with this letter, and that any circumstance affecting our continued 
eligibility as per RFP, or any circumstance which would lead or have lead to our 
disqualification, shall result in our disqualification under this Bidding process. 

4. We agree that 
(a) if we fail to meet the Technical specifications and/ or the Performance 

Standards according to the conditions/ stipulations of the RFP/ 
AuthorisationAgreement, 
OR 

(b) If we fail to offer provide required facilities to GMDA or its Authorised 
Representative for carrying out the inspection of works, operations and 
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performance, then GMDA or its representative shall be at liberty to take action 
in accordance with the RFP/ AuthorisationAgreement.

5. We undertake, if our Bid is accepted, we will complete the Project, commence 
operations and maintain the project facilities as per the RFP/ Authorisation 
Agreement. 

6. We agree to abide by this Bid for a period of 120 (one hundred twenty) days
from this bid submission Due Date fixed and it shall remain binding upon us 
and may be accepted at any time before the expiry of that period. 

7. In the event of our Bid being accepted, we agree to enter into a formal 
AuthorisationAgreement with GMDA as per the RFP. 

8. If our Bid is accepted, we agree to furnish an irrevocable Demand Draft / Bank 
Guarantee towards performance security within 15 days of LoI and as pre-
condition for signing of AuthorisationAgreement as per the RFP. 

9. We agree that if we fail to fulfil any of the conditions mentioned at above, 
GMDA shall have the right to forfeit the Bid Security being furnished by us 
along with this Bid. 

10. Notwithstanding any qualifications of conditions, whether implied or 
otherwise, contained in our Proposal, we hereby represent and confirm that our 
Proposal is unqualified and unconditional in all respects' and we agree to the 
terms as under 
∑ Minimum Development Obligations as indicated in the RFP; 
∑ Development Controls or any other statutory authorities like GMC etc.
∑ The Technical specifications, the performance standards etc as stipulated in 

the RFP;
∑ Any other regulation as applicable.

11. We understand that GMDA is not bound to accept any or all Bids it may receive. 

12. We declare that we have disclosed all material information, facts and 
circumstances, which would be relevant to and have a bearing on the 
evaluation of our Bid and selection as Authorise. 

13. We do, also, certify that all the statements made and/or any information 
provided in our proposal are true and correct and complete in all aspects. 

14. We declare that in the event that GMDA discovers anything contrary to our 
above declarations, it is empowered to disqualify us and our Bid from further 
participation in the Bid evaluation process and forfeit our Bid Security. 

Dated this __________________day of_______________________ 2017
___________________________
(Signature)
___________________________
(Name of the person)
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___________________________
(In the capacity of)
Company Seal
___________________________

(Name of firm)
Duly authorized to sign Proposal for and on behalf of (Fill in block capitals)
______________________________________________________________
______________________________________________________________
______________________________________________________________
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Annexure A2
Details of Bidder

[On the letter head of the Bidding Company/Members of Consortium]

1.
(a) Name: 
(b) Country of incorporation: 
(c) Address of the corporate headquarters and its branch office(s), if any, in India: 
(d) Date of incorporation and/or commencement of business (Please provide a 

true copy of the incorporation certificate): 

2. Brief description of the Bidder including details of its main lines of 
business and proposed role and responsibilities in [this/these Project(s)]: 

3. Details of individual(s) who will serve as the point of contact/communication 

(a) Name: 
(b) Designation: 
(c) Company: 
(d) Address: 
(e) Telephone number: 
(f) E-Mail Address: 
(g) Fax number: 

4. Particulars of the authorized signatory of the Bidder: 
(a) Name: 
(b) Designation: 
(c) Address: 
(d) Phone number: 
(e) Fax number: 

5. In case of a Consortium: 
(a) The information above (1-4) should be provided for all the Members. 
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Appendix A3-A

Power of Attorney for signing of Bid
(To be executed on stamp paper of appropriate value)

Know all persons by these presents, [I …………………………………………….. (name of 
the company) incorporated under the laws of India and having its registered office at [__] 
“Company”] do hereby irrevocably constitute, nominate, appoint and authorize Mr/Ms 
(name), …………………… son/daughter/wife of ……………………………… and 
presently residing at …………………., who is presently employed with us and holding the 
position of ……………………………. , as our true and lawful attorney (hereinafter referred 
to as the “Attorney”) to do in our name and on our behalf, all such acts, deeds, matters and 
things as are necessary or required in connection with or incidental to submission of our Bid 
for Installation of lifts & Maintenance of existing Foot over bridges in Guwahati on Public 
Private Partnership (PPP) Format” on Design, Build, Finance, Operate and Transfer 
(DBFOT) basis pursuant to the RFP dated [__] (“RFP”) issued by the Guwahati Metropolitan 
Development Authority  (the “GMDA”) and for our selection as Successful Bidder including 
but not limited to signing and submission of all Bids and other documents and writings, 
participate in pre-bid conferences and other conferences and providing information/responses 
to GMDA, representing us in all matters before GMDA, signing and execution of all 
contracts including the Authorisation Agreement and undertakings consequent to acceptance 
of our Bid, and generally dealing with GMDA in all matters in connection with or relating to 
or arising out of our Bid for the said Project and/or upon award thereof to us and/or till the 
entering into of the Authorisation Agreement with the Guwahati Metropolitan Development 
Authority.

AND we hereby agree to ratify and confirm and do hereby ratify and confirm all acts, deed, 
matters and things lawfully done or caused to be done by our said Attorney pursuant to and in 
exercise of the powers conferred by this Power of Attorney and that all acts, deeds and things 
done by our said Attorney in exercise of the powers hereby conferred shall and shall always 
be deemed to have been done by us. Capitalised terms not defined herein shall have the 
meaning assigned to them under the RFP.

IN WITNESS WHEREOF, …………………………., THE ABOVE NAMED PRINCIPAL 
HAVE EXECUTED THIS POWER OF ATTORNEY ON THIS ……… DAY OF 
…………., 2…..

For …………………………..

(Signature, name, designation and address) 

Witnesses:
1.
2. 

(Notarised)
Accepted
……………………………
(Signature)
(Name, Title and Address of the Attorney)        
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Appendix A3-B

Format For Power of Attorney for Lead Member of Consortium
(On a Non-Judicial Stamp Paper of Rs. 100 duly attested by notary public)

POWER OF ATTORNEY
Whereas the Guwahati Metropolitan Development Authority (hereinafter referred to as 
“GMDA”), has invited RFP from interested parties for the Installation of lifts & Maintenance 
of existing Foot over bridges in Guwahati on Public Private Partnership (PPP) Format” on 
Design, Build, Finance, Operate and Transfer (DBFOT) basis ("the Project").

Whereas, the members of the Consortium are interested in submission of Proposal and if 
qualified, in bidding for the Project and implementing the Project in accordance with the 
terms and conditions of the Bid Document and other connected documents in respect of the 
Project, and

Whereas, it is necessary for the members of the Consortium to designate one of them as the 
Lead Member with all necessary power and authority to do for and on behalf of the 
Consortium, all acts, deeds and things as may be necessary in connection with the 
Consortium’s proposal for the Project.

NOW THIS POWER OF ATTORNEY WITNESSETH THAT:
We, M/s. _________________, M/s. __________________ and M/s. ________________ 
(the respective names and addresses of the registered office) do hereby designate M/s. 
__________________________ being one of the members of the Consortium, as the Lead 
Member of the Consortium, to do on behalf of the Consortium, all or any of the acts, deeds or 
things necessary or incidental to the Consortium’s proposal for the Project, including 
submission of Application/ Proposal, participating in conferences, responding to queries, 
submission of information/ documents and generally to represent the Consortium in all its 
dealings with GMDA, any other Government Agency or any person, in connection with the 
Project until culmination of the process of bidding and thereafter till the 
AuthorisationAgreement is entered into with GMDA.                                                                

We hereby agree to ratify all acts, deeds and things lawfully done by Lead Member our said 
attorney pursuant to this Power of Attorney and that all acts, deeds and things done by our 
aforesaid attorney shall and shall always be deemed to have been done by us/Consortium.
Dated this _______ Day of ________ 201__.
_________________
(Executants)
(To be executed by all the members of the Consortium)

Note:
a. The mode of execution of the Power of Attorney should be in accordance with the 

procedure, if any, laid down by the applicable law and the charter documents of the 
executant(s) and when it is so required the same should be submitted under common 
seal affixed in accordance with the required procedure.

b. Also, the executant(s) should submit for verification the extract of the charter 
documents and documents such as resolution / power of attorney in favour of the 
person executing this power of attorney for the designation of power hereunder on 
behalf of the Applicant.
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Annexure A4
Format For

Consortium Agreement
(In case the applicant Bidder being a Consortium)

(on Rs.100 Non Judicial Stamp Paper)

THIS AGREEMENT is executed at ________ on this _______ day of __________
2017 between

1)_____________a Company registered under the Companies Act 1956 and having its 
registered Office at_____________(hereinafter referred to as “the Party of the First Part”)
And

2)______________also a Company registered under the Companies Act 1956 and having its 
registered office at ______________ (hereinafter referred to as “the Party of the Second 
Part”) and

WHEREAS
I. All the Parties of the First and Second part are entitled to enter into joint venture/ 

partnership with any person or persons including a company for carrying on the 
business authorised by their respective Memorandum of Association.

II. The Parties hereto propose to participate as a Consortium for the Bid based on the 
Request for Proposal (RFP) from Guwahati Metropolitan Development Authority for 
Installation of lifts & Maintenance of existing Foot over bridges in Guwahati on Public 
Private Partnership (PPP) Format” on Design, Build, Finance, Operate and Transfer 
(DBFOT) basis (“the Bid”) by pooling together their resources and expertise.

III. If the Parties hereto succeed in the Bid, they propose to enter into Memorandum of 
Agreement (MoA) to undertake financing, designing, construction, commissioning, 
marketing, operation and management of the Bid. 

IV. The Parties hereto are desirous of recording the broad terms of their understanding as 
set out here below NOW IT IS AGREED BY AND BETWEEN THE PARTIES 
HERETO AS FOLLOWS:-

1. That the Parties hereto agree to carry on the business on the broad terms and conditions 
herein through an MoA to be executed by them.

2. That the business of the Consortium will be that of Developing, Financing,
Constructing, Operating, Managing and Transferring the Project.

3. That in the event the Parties hereto succeed in the Bid for the Project, the Consortium 
will execute the Project in accordance with terms and conditions of the RFP documents 
and will execute the Authorisation Agreement and all the documents/ writings/ papers 
with the GMDA and construct and commission the project in accordance with the 
plans/designs sanctioned by the appropriate /concerned authorities.

4. The roles and responsibilities of the Members of the Consortium shall be as follows:
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(a) The Party of the First Part (Lead Member) shall be responsible for:
(i)
(ii)
(iii)
(b) The Party of the Second Part shall be responsible for:
(i)
(ii)
(iii)

5.  Each of the Parties shall be liable and responsible jointly and severally for 

(i) Compliance of all statutory requirements as may be applicable in respect of the 
Project.
(ii) Contribute to the joint venture all of its management and business experience, 
financial resources, expertise, competence and acumen for the success of the Project.

(Note: Role & responsibility of all members of the Consortium shall be included in the
above para)

6. That the responsibility of all the members of the Consortium shall be joint and several 
at every stage of implementation of the Project.

7. That in case the project is awarded to the Consortium, the Consortium will carry out 
all the responsibilities as the Authorisee and will comply with all the terms and 
conditions of the Authorisation Agreement as would be entered with the GMDA 
(Grantor).

8. That this Agreement shall remain in full force and effective coterminous with the 
Authorisation Agreement.

9. That nothing in this Agreement shall be construed to prevent or disable any Party 
hereto to carry on any business, which is permitted under the governing law, on their 
own in terms of their respective Memorandum of Association.

10. Termination
This Agreement shall be effective from the date hereof and shall continue in full force 
and effect till the full and final satisfaction of all obligations under the Authorisation 
Agreement in accordance with the terms thereof, in case the Project is awarded to the 
Consortium. However, in case the Consortium is either not qualified for the Project or 
does not get selected for award of the Project as the Successful Bidder, the Agreement 
will stand terminated, in accordance with the mutual agreement of the Parties.

11. Miscellaneous
This Joint Bidding Agreement shall be governed by laws of India. The Parties 
acknowledge and accept that this Agreement shall not be amended by the Parties 
without the prior written consent of GMDA.
(Note: The above provisions are mandatory; the Consortium may add any other 
provision, if required)
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IN WITNESS WHERE OF the parties have put their respective hands the day and year first 
hereinabove written.

Signed and delivered for and on behalf)
Of the within named M/s…………….. )
… by its Director, ………………... )
…duly authorised in the presence of )
……………………………………….. )

Signed and delivered for and on behalf )
Of the within named M/s………….… )
….by its Director, ………………….. )
_____________________________ )
duly authorised in the presence of )
…………………………………… )

Signed and delivered for and on behalf )
Of the within named M/s………….… )
….by its Director, ………………….. )
_____________________________ )
duly authorised in the presence of )
…………………………………… )

Note:

1. The mode of execution of the Consortium Agreement should be in accordance with the 
procedure, if any, laid down by the applicable law and the charter documents of the 
executant(s) and when it is so required, the same should be under common seal affixed in 
accordance with the required procedure.

2. Each Consortium Agreement should attach a copy of the extract of the charter documents and 
documents such as resolution/power of attorney in favour of the person executing this 
Agreement for the delegation of power and authority to execute this Agreement on behalf of 
the Member of Consortium.

3. For a Joint Bidding Agreement executed and issued overseas, the document shall be legalized 
by the Indian Embassy and notarized in the jurisdiction where the Power of Attorney has been 
executed.
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Annexure A5
Anti-Collusion Certificate

(To be executed on stamp paper of appropriate value)

We undertake that, in competing for (and, if the award is made to us, in executing) the above 
contract, we will strictly observe the laws against fraud and corruption in force in India 
namely “Prevention of Corruption Act, 1988” and its subsequent amendments thereof.

We hereby certify and confirm that in the preparation and submission of our Proposal, we 
have not acted in concert or in collusion with any other Bidder or other person(s) and also not 
done any act, deed or thing which is or could be regarded as anti-competitive.

We further confirm that we have not offered nor will offer any illegal gratification in cash or 
kind to any person or agency in connection with the instant Proposal.

Dated this ..........................Day of ......................, 20__
....................................................
(Name of the Bidder)
....................................................
(Signature of the Bidder / Authorised Person)
....................................................

(Name of the Authorised Person)
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Annexure A6
PROJECT UNDERTAKING

(On the Letter Head of the Bidder or Lead Member in case of a Consortium)

Date ----

To,
The Chief Executive Officer, 
Guwahati Metropolitan Development Authority
Bhangagarh: Guwahati-5. Assam. India

Sub: Submission of RFP for “Installation of lifts & Maintenance of existing Foot over 
bridges in Guwahati on Public Private Partnership (PPP) Format” on Design, Build, 
Finance, Operate and Transfer (DBFOT) basis.

We have read and understood the Request for Proposal (RFP) document in respect of the 
captioned project provided to us by GMDA.

We hereby agree and undertake as under:

Notwithstanding any qualifications of conditions, whether implied or otherwise, contained in 
our Proposal, we hereby represent and confirm that our Proposal is unqualified and 
unconditional in all respects and we agree to the terms of the proposed Agreement, a draft of 
which also forms a part of the RFP document provided to us.

We are also not barred by GMDA, Government of India, Government of Assam, or any other 
state government or any of their agencies, departments from participating in similar projects.

Dated this ……… Day of …………………. 201...

Name of the Bidder
Signature of the Authorized Person
Name of the Authorized Person
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Annexure A-7
Details of Advertisement Experience (if any)

[On the letter head of the Bidding Company/Members of Consortium]

Item Details

Number of Years in business of
Advertisement

Incorporation Date

Nature of Advertisement 
handled in the last three 
years(Project)
Nature of the Advertisement
involving management of 
hoardings/ bill boards etc. and 
details
Client details

Location

Period (year)

Instructions:

i. A separate sheet should be filled for each Project.
ii. Particulars such as name, address and contact details of owner/client should be 

provided.
iii. Agreement copies or Certificate from the client must be furnished. 

All the documentary evidence submitted by the Bidder(s) shall be to the satisfaction of 
GMDA. Decision of GMDA in accepting or rejecting such documentary evidence as 
submitted by the Bidder(s) is final and binding on the Bidder(s).
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Annexure A-8
Financial Capacity of the Bidder

$ A Bidder consisting of a single entity should fill in details as per the row titled
Bidding Company and ignore the rows titled Consortium Members. In case of a
Consortium, row titled Bidding Company may be ignored.
€ The Bidder should provide details of its own Financial Capacity

(The Bidder/ its constituent Consortium Members to attach audited annual report, balance 
sheets, profit & loss account and audit reports certified by CA)

Applicant 
type$

Turnover (in INR) Net worth (in 
INR)

2013-14 2014-15 2015-16
Bidding
Company

Consortium
Member 1
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Annexure -9

Format For
LETTER OF UNDERTAKING FOR TECHNICAL BID

[On the Letter head of the Bidder (in case of Single Bidder) or Lead Member (in case 
of a Consortium)]

Date:
To,
The Chief Executive Officer,
Guwahati Metropolitan Development Authority 
Bhangagarh : Guwahati-5. Assam India

Sub: Submission of RFP for “Installation of lifts & Maintenance of existing Foot 
over bridges in Guwahati on Public   Private   Partnership   (PPP) Finance, 
Operate and Transfer (DBFOT) basis.

Sir/ Madam,

As a part of the Bid for “Installation of lifts & Maintenance of existing Foot over 
bridges in Guwahati on Public Private Partnership (PPP) Format” on Design, Build, 
Finance, Operate and Transfer (DBFOT) basis we hereby agree to develop and operate 
the Project as per the requirements stipulated in the RFP. We hereby undertake that if 
the Project is awarded to us, we will meet requirements as specified hereunder and 
hereby give our compliance for the same:

SN Components Details

1
Minimum 
Development 
Obligations

As  specified  in  Section  II  (Development  Control  & 
Technical Specifications) of RFP

2 Development As  per  applicable  Development  Control  Regulations
Guidelines (DCR) of the Statuary/Competent Authorities

3 Implementation 
Plan

The Minimum Development Obligations as specified in 
Section II of RFP, shall be completed within stipulated time.

4 Technical 
Specifications

As per the Technical specifications provided in the Section 
II, of this RFP, other Indian/ international Standards

5 Performance 
Standard

As per the Performance Standards specified in Section II, of 
the RFP and as per the good industry practices

6 Applicable 
Permits

Obtain and maintain at own cost all Applicable Permits, 
inconformity with the  Applicable  Laws  and  be  in 
Compliance therewith.

We hereby assure GMDA and guarantee that in future, from time to time whenever we 
are required to undertake or follow any specific guideline / law, we shall do the needful 
as required to ensure that the project and the Authorisee comply with the legal 
requirements.

Yours faithfully,

(Signature of Authorised Signatory)
(Name, Title, Address, Date)



Guwahati Metropolitan Development Authority 50

REQUEST FOR PROPOSAL (RFP)  FOR INSTALLATION OF LIFTS & 
MAINTENANCE OF EXISTING FOOT OVER BRIDGES IN GUWAHATI ON PPP 2017

SECTION –IV

DRAFT AUTHORISATION AGREEMENT
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AUTHORISATION AGREEMENT

This agreement is made and executed on this ______day of _____________, 201_, at
________________ 
BETWEEN

Guwahati Metropolitan Development Authority (GMDA) having its office at Statefed 
Building Bhangagarh, Guwahati - 781005, Assam , India acting through its Chief Executive 
Officer hereinafter referred to as the “Grantor” (which expression unless repugnant to
context or meaning thereof shall include its successors, affiliates and assigns) of the First
Part.

AND

M/s ……, a company incorporated under the Companies Act, 1956, having its registered
office at -----------, India, represented by ---------------- hereinafter referred to as the 
"Authorisee" (which expression shall, unless it be repugnant to the context or meaning 
thereof, include its successors and permitted assigns) of the SECOND PART, Each singly a 
“Party” and all collectively the “Parties”.

WHEREAS

A. The first party, has considered it necessary to provide facilities to pedestrians such as 
safe crossings on busy roads under Public Private Partnership Mode. Installation of 
lifts & Maintenance of existing Foot over bridges in Guwahati on Public Private 
Partnership (PPP) Format on Design, Build, Finance, Operate and Transfer 
(DBFOT) basis and the project facilities considered for development under this 
project.

B. GMDA had invited Request for Proposal (Proposals) vide tender notice 
no._________ dated _________ and has invited bids through competitive bidding for 
selection of the Preferred Bidder interested in implementing the Project on the 
commercial format.

C. Following a process of competitive bidding, after evaluating the proposals received by 
the GMDA in response to its RFP dated ___, the Grantor accepted the Proposals 
submitted by………………………………., the Preferred Bidder, on behalf of (Name 
of the Consortium)……………, for developing and implementing the Project and 
communicated its acceptance to the Preferred Bidder vide Letter of Intent, dated ____ 
(the “Letter of Intent” or “LOI” attached hereto as Appendix I).

D. The Preferred Bidder, is holding a Power of Attorney from (Name of the Consortium 
or Individual Members) (the “Power of Attorney” attached hereto as Appendix II) and 
is duly authorized to execute this Agreement on behalf of Name of the Consortium or 
Individual Members) ……………. The Preferred Bidder has incorporated the 
Authorisee under the Companies Act, 1956, as a Special Purpose Company to 
implement the Project.
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E. Following the issuance of the LOI, the Preferred Bidder/ Authorisee in accordance 
with the terms and conditions as specified in the RFP ....the Preferred 
Bidder/Authorisee shall pay quoted Authorisationamount to GMDA in the form of 
Demand Draft in favour of Chief Executive Officer, GMDA.  

F. In light of the compliance by the Authorisee of the pre-conditions to the execution of 
the AuthorisationAgreement, Grantor has agreed to enter into this 
AuthorisationAgreement vesting the rights for the implementation of the Project with 
the Authorisee on the terms, conditions and covenants hereinafter set forth in this 
Agreement.

G. The Preferred Bidder has undertaken to ensure that the Authorisee shall duly 
discharge its obligations under this Agreement and implement the Project and is 
joined in and executing this Agreement as a Confirming Party to the arrangement 
envisaged and detailed herein under and agrees to undertake and comply with the 
terms and conditions hereof as binding terms.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

ARTICLE 1- DEFINITIONS AND INTERPRETATION

Section 1.1 Definitions

“Advertisement Charges” or “Advertisement Tax” shall mean the registration fee and 
applicable charges or taxes as notified by the Government Agency and revised from time to
which payable by authorisee for the grant of license to hoist advertisement in the project.

“Advertisement space” means the area earmarked by Grantor for putting up Advertisement
panels by the Authorisee.

"Agreement" means this Authorisation Agreement executed between GMDA and the
Authorisee.
"Applicable Laws" means all laws, promulgated or brought into force and effect by the
Government of Assam or the Government of India including rules and regulations made there 
under, and judgments, decrees, injunctions, writs and orders of any court of record, as may be 
in force and effect during the subsistence of this Agreement.

"Applicable Permits" means all sanctions, approvals, clearances, permits, authorisations, 
consents and No objection Certificates under or pursuant to applicable Laws, required to be 
obtained and maintained by the Authorisee for maintenance of the Facility in accordance with 
this Agreement.

“Authorisation” means the Revenue share in percentage ……………, quoted by the 
Authoriseein the Commercial proposal of the Bid and accepted by the Grantor that shall be 
paid by the Authorisee to the Grantor for the Authorisation Period in accordance with the 
provisions hereof.

“Authorisation Period” or the “Concession Period” shall have the meaning specified in
Section III, Article-2;
“Authorisee” means M/s ___ and shall include its successors and permitted assigns;
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“Compliance Date” shall have the meaning set forth in Section 3.3 (j), upon which the 
conditions precedent to this Agreement have been fulfilled, being the date upon which this
Agreement becomes unconditional and effective;

“Construction Commencement Date” shall have the meaning specified in Section 6.2 (g);

“Construction Period” shall mean the period from the date of signing of this Agreement till
the Commercial Operation date.

“Commercial Operation Date (COD)” shall have the meaning specified in Section 6.3 (i);

“Default/s” means event/s of default as described under Article 14 of this Agreement.

“Development Controls and Technical Specifications” shall mean entire content of the
Section II of the RFP including the specifications and standards mentioned.

“Evaluation Committee” means the Committee that may be constituted by the Grantor for 
the bid evaluation and approval of the architectural design submitted by the Authorisee.

"Encumbrance" means any encumbrance such as mortgage, charge, pledge, lien, 
hypothecation, security interest, assignment, privilege or priority of any kind having the 
effect of security or other such obligations and shall include without limitation any 
designation of loss to payees or beneficiaries or any similar arrangement under any insurance 
policy pertaining to the Facility, physical encumbrances and encroachments on the Facility 
Project Location.

“Facility” shall consist of, unless the context otherwise requires, the details of the Project 
Location, FOB, Amenities and Services and others as approved by GMDA and other 
competent authorities and also include such other fixtures, fittings or any other additions, the 
Authorisee would provide or install/fix to maintain the Facility during the subsistence of this 
Agreement.

"Facility Assets" means all moveable and immovable assets relating to and forming part of 
the Facility as on the date of completion of construction or as may be added or replaced or 
renovated or modernized by the Authorisee from time to time during the tenure of the 
Agreement.

"Force Majeure Events" Shall have meaning as described under Article 13 of this
agreement and as per RFP.

"Government Agency" means state government or governmental department, agency, 
authority, instrumentality, central, state, or local, having jurisdiction over the Licensee, the 
Facility Project Location, Facility Assets or any portion thereof, or the performance of all or 
any of the services or obligations of the Licensee under or pursuant to this Agreement.

“Maintenance” means upkeep of the facility as per best industry standards and practices for 
use by the public without hindrance and includes repairs, replacements, renovation or 
modernization to keep the facility in working and usable condition.
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“Material Adverse Effect” means material adverse effect on (a) the ability of the any of the 
Party to this Agreement to observe and perform any of its rights and obligations under and in 
accordance with the provisions of this Agreement and/or (b) the legality, validity, binding 
nature or enforceability of this Agreement.

“Material Breach” means a breach by either Party of any of its obligations under this 
Agreement which has/likely to have a Material Adverse Effect on the Facility and which such 
Party shall have failed to cure within the Cure Period.

“Operation Period” means the period from the Commercial Operation Date till the issuance 
of Vesting Certificate by the Grantor. 

"Parties” means the parties to this Agreement collectively and "Party" shall mean any of the 
Parties to this Agreement individually.

“Person” means any individual, company, corporation, partnership, joint venture, trust, 
unincorporated organisation, government or government agency or any other legal entity.

“Project” or Installation of lifts & Maintenance of existing Foot over bridges in 
Guwahati on Public Private Partnership (PPP) Format on Design, Build, Finance, 
Operate and Transfer (DBFOT) basis means, subject to the provisions of the Authorisation 
Agreement, (i) designing, financing, construction, implementation, completion, 
commissioning, marketing, management, operation and maintenance and commercial use of 
the Project Facilities at each of the Project Locations, execution of the Works and all 
activities incidental thereto, such as engineering, testing, commissioning and insurance etc., 
by the Authorisee during the Authorisation Period; (ii) the demanding, charging, collecting, 
retaining and appropriating and revision of advertisement tariffs by the Authorisee at market 
driven rates and (iii) the transfer of the Project/Project Facilities by the Authorisee to GMDA 
or its nominated agency at the end of the Authorisation Period by efflux of time or prior 
termination. For avoidance of doubt it is clarified that Project as enumerated above shall be 
construed as a Project for the Project facilities at the Project Location.

“Project Facilities” The Project Facilities shall comprise and consist of Lifts connecting the 
ground and the sky walk as specified for each FOB along with utilities like dust bins, signage, 
pavements, barricading and power backup facilities as specified in the RFP.

“Project Assets” means all tangible and intangible assets relating to the Project including, 
but not limited to, (a) rights over the Project Location in the form of right-of-way or 
otherwise, (b) tangible assets of the Project Facilities, foundation, constructions, lifts, 
additions, alterations or improvements etc. thereof landscape structures, pavement and 
walkways, drainage facilities, sign boards, milestones, electrical, mechanical, civil, sanitation 
and other works, telephone, other communication equipment, equipment, technology at the 
Project Location/relating to the Project; (c) financial assets of the Project such as receivables, 
cash and investments, security deposits for utilities, Tariff etc.; (d) the rights of the 
Developer/Authorisee under the Project Contracts, (e) the Applicable Permits relating to the 
Project and (f) insurance;

“Project Completion” shall have the meaning ascribed to it under Section 6.3(j) of this 
Agreement.
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“Project Location(s)” means the location(s) allotted for development of the Project under 
this Agreement and enumerated at Appendix II to this Agreement.

“RFP” means the Request for Proposal Document.

“Relevant Authorities” means unless mentioned in this Agreement, means generally any 
governmental, quasi-governmental, regulatory or administrative authority, agency, 
department or entity.

“Transfer Date” means the date immediately following the date of expiry of Authorisation 
Period/this Agreement/the Authorisation, including extension thereto or earlier termination 
thereof in accordance with the provisions of this Agreement.

"Termination Date" means the date on which the termination occurs which shall be the date 
on which Termination Notice has been delivered or deemed to have been delivered by a Party 
issuing the same to the other Party in accordance with the provisions of the Agreement.
“Termination Notice” means a communication by Registered Post in writing by a Party to 
the other Party regarding termination in accordance with the applicable provisions of this 
Agreement.

“Transaction Documents” means collectively the Project Contracts and the Financing 
Documents;

Section 1.2 Interpretations
In this Agreement, unless the context otherwise requires:

(a) Appendices to this Agreement form an integral part of this Agreement and will be in 
full force and effect as though they were expressly set out in the body of this 
Agreement.

(b) references to “construction” include, unless the context otherwise requires, 
investigation, design, development of Project Location, engineering, procurement, 
delivery, transportation, installation, processing, fabrication, testing, commissioning 
and other activities incidental to the construction, and “construct” shall be construed 
accordingly;

(c) wherever in this Agreement provision is made for the giving or issuing of any notice, 
endorsement, consent, approval, certificate, agreement, authorisation, proposal, 
communication, information or report or determination by any Party and/or the 
Independent Engineer/Consultant/Consultant/ Expert, unless otherwise specified, such 
notice, endorsement, consent, approval, certificate, agreement, authorisation, 
proposal, communication, information or report or determination shall be in writing 
under the hand of the duly authorised representative of such Party and/or the 
Independent Engineer/Consultant/Expert in this behalf;

(d) the damages payable by a Party to the other Party as set forth in this Agreement, 
whether on per diem basis or otherwise, are mutually agreed genuine pre-estimated 
loss and damage/liquidated damages likely to be suffered and incurred by the Party 
entitled to receive the same and are not by way of penalty.
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Section 1.3 Priority of Documents

The documents forming part of the bidding process leading to this Agreement shall be relied 
upon and interpreted in the following descending order of priority:

(a) This Agreement
(b) The Appendices to the Agreement
(c) The LOI issued to the Authorisee
(d) The written clarifications issued to the bidders at RFP stage
(e) Written addenda to the RFP
(f) The RFP

ARTICLE 2 – AUTHORISATION

Section 2.1 - Grant of Authorisation

(a) Subject to and in accordance with the terms and conditions set forth in this 
Agreement, the Grantor hereby grants to the Authorisee, and the Authorisee hereby 
accepts the exclusive right, authority and Authorisationduring the Authorisation 
Period to undertake, the development, design, engineering, financing, procurement, 
construction, completion, commissioning, implementation, marketing, management, 
administration and operation and maintenance of the Project at the Project Locations 
enumerated at Appendix II, on the commercial format, and exercise and/or enjoy the 
rights, powers, privileges, authorisations and entitlements as set forth in this 
Agreement (collectively the “Authorisation”).

(b) The Authorisation granted herein includes, subject to the provisions hereof, the 
exclusive right of the Authorisee to: 

i. hold, occupy, enter upon and use the Project Location(s) for implementing the 
Project, establishing the facilities and executing the Works and to make at its 
cost and expense such development, construction and improvements therein or 
thereon as may be necessary or appropriate to implement the Project subject to 
and in accordance with the provisions of this Agreement;

ii. letting out spaces at the Project Location and/or Project facilities for 
advertisement’s through licensing, franchising, management service, sub-
contracting or other suitable arrangements on mutually agreed market driven 
conditions (“Contractual Arrangements”) with any Persons of its choice;

iii. determine, revise, charge, demand, collect, recover retain and appropriate, the 
Tariff at market driven rates from Advertisement and persons desirous of 
utilizing the space at the project facilities for the display of advertisements; 
and

iv. Carry out such other activities incidental to the foregoing or proper or 
desirable for the safe, efficient and economic implementation and operations 
of the Project.
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(c) The Authorisee shall, on the Date of issuance of Vesting Certificate by the Grantor, 
transfer and hand over the Project and the Project Assets to the Grantor or its 
nominated agency in accordance with the provisions hereof.

(d) The Authorisee shall not part with or create any Encumbrances on the whole or any 
part of the Project Location save and except as expressly permitted under this
Agreement; provided that nothing contained herein shall be construed or interpreted 
as restricting the right of the Authorisee to appoint Contractors, to enter into 
Contractual Arrangements and to assign its rights here under and create a security 
interest in favour of the Lenders in accordance with the provisions of this Agreement.

Section 2.2 - Authorisation Period

The Authorisation Period is 20 Years that shall commence from the date of Signing of the 
Agreement. From such date till the end of authorisation period of 20 years or the earlier 
termination or any extension of this Agreement in accordance with the terms and conditions 
hereof, during which the Authorisee is authorized to implement the Project and make 
commercial use thereof in accordance with the provision of this Agreement. For the 
avoidance of doubt, the Authorisation Period shall include the period of construction.

ARTICLE 3 - CONDITIONS PRECEDENT

Save and except as may otherwise be expressly provided herein, the obligations of a Party 
under this Agreement shall be subject to the satisfaction in full of the Conditions precedent 
relating to the other Party (the “Conditions Precedent”).

Section 3.1 - Conditions Precedent for Grantor
The Grantor shall have:

(a) Provided to the Authorisee, permission/license to undertake the Project in the Project 
Location/s through an ‘Order’ in accordance with the terms of this Agreement;

(b) granted advertisement rights to the Authorisee for generating revenue for the agreed 
Authorisationperiod; and

(c) made necessary arrangements (in co-ordination with the line departments) for 
procuring necessary approvals from the Government of Assam (GoA) departments, 
agencies for administrative sanctions to enable the Authorisee to commence the 
Implementation of the Project.

Section 3.2 - Conditions Precedent for Authorisee

The Authorisee shall have:
(d) made all the applications at its cost and procured the Technical Alliances, Applicable 

Permits required for commencing construction and execution of the Works 
unconditionally or if subject to conditions then all such conditions have been satisfied 



Guwahati Metropolitan Development Authority 59

REQUEST FOR PROPOSAL (RFP)  FOR INSTALLATION OF LIFTS & 
MAINTENANCE OF EXISTING FOOT OVER BRIDGES IN GUWAHATI ON PPP 2017

in full and such Applicable Permits are in full force and effect and the Authorisee is in 
compliance with the conditions of grant thereof and they are valid and effective;

(e) Submitted concepts along with three dimensional (3D) views and the architectural/ 
G.A. (General Arrangement) drawings of the finalized concept - all within one month 
of agreement signing.

(f) provided the Grantor notarised true copies of its constitutional documents and board 
resolutions authorising the execution, delivery and performance of this Agreement by 
the Authorisee;

(g) achieved Financial Closure and provided notarised true copies of the Financing 
Documents to the Grantor along with soft copies;

(h) confirmed in writing that all the representations and warranties of the Preferred 
Bidder/Authorisee set forth in the Proposal and forming part of this Agreement are 
true and correct as on the date of execution of this Agreement and the Compliance 
Date

Provided that upon request in writing by the Authorisee, the Grantor may, in its sole 
discretion, waive fully or partially any or all the Conditions Precedent set forth in this 
Section 3.2.

Section 3.3 - Obligation to Satisfy Conditions Precedent
(i) Each Party shall make all reasonable endeavors at its respective cost and expense to 

comply in full with the Conditions Precedent relating to it within a period of Three
(3) months from the date of execution of this Agreement or any extension agreed to 
between the Parties.

(j) The later of the date within such days when the Grantor and the Authorisee both 
fulfill their Conditions Precedent (unless Grantor waives the same for the Authorisee) 
shall be the date from which the obligations of the Parties hereunder shall commence 
(the “Compliance Date”).

Section 3.4 - Non-fulfillment of Conditions Precedent
(k) In the event the Conditions Precedent for a Party have not been fulfilled within the 

stipulated time and the Grantor has not waived, fully or partially, such conditions 
relating to the Authorisee, this Agreement shall cease to have any effect as of that date 
and shall be deemed to have been terminated by the mutual agreement of the Parties 
and no Party shall subsequently have any rights or obligations under this Agreement 
and GMDA shall not be liable in any manner whatsoever to the Authorisee or Persons 
claiming through or under it.

(l) In the event that possession of the Project Location has been delivered to the 
Authorisee prior to the fulfillment in full of the Conditions Precedent, upon the 
termination of this Agreement under this Section 3.4, the Project Location shall 
immediately revert to the Grantor, free and clear from any encumbrances and along 
with all Easement Rights, irrespective of any outstanding mutual claims between the 
Parties.
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(m) In the event this Agreement is terminated due to non-fulfillment of the Authorisee’s 
Conditions Precedent and the same is not due to Grantor default, Grantor shall forfeit 
and retain the Authorize amount as damages.

(n) In the event this Agreement is terminated due to non fulfillment of the Grantor’s 
Conditions Precedent, the Grantor shall upon such termination return/refund in full 
the Construction Performance Security to the Authorisee, unless the Grantor’s failure 
to fulfill its Conditions Precedent is not a result of the Authorisee’s default, in which 
case the Grantor shall forfeit the Construction Performance Security as damages.

(o) Instead of this Agreement terminating as provided in this Section 3.4, the Parties may 
by mutual agreement extend the time for three more months or more for fulfilling the 
Conditions Precedent. In such case, the Grantor shall compensate the developer by 
extending the Authorisationperiod accordingly.

ARTICLE 4 - PROJECT LOCATION(S)
Section 4.1 – Possession of Project Location

i. The signing of this agreement and fulfilment of conditions precedent by both the 
parties is deemed to provide the authorisee with access to the Project Location(s). The 
Project Locations for the proposed Projects are at the key locations as enumerated at 
Appendix II.

ii. The Parties shall, within 15 (fifteen) days of the Grantor’s notice in this behalf to the 
Authorisee prior to the Compliance Date, carry out through their duly authorised 
representative, a joint inspection and verification of all existing FOB’s, structure, land 
and record the report thereof in a memorandum duly signed by the Parties/their 
representatives. The participation of the Authorisee in such joint inspection shall be 
mandatory. The Authorisee shall carry out at its cost a due diligence of all 
encumbrances at, on or under the project location and notify the same to the Grantor, 
which shall take prompt action for removing the same.

iii. The Grantor shall bear all the costs of making available the Project Location(s) to the 
Authorisee and be liable to remove encroachments if any at its cost, including the 
payment of compensation, if any, to such Persons or litigation pursuant thereto and 
the Authorisee shall not be liable in this behalf.

iv. In consideration of implementation of the Project by the Authorisee and the payment 
herein reserved and of other covenants on the part of the Authorisee, the Grantor 
shall, upon signing of this agreement, be deemed to have handed and delivered to the 
Authorisee on an “as is where is basis” the possession of all the existing FOB’s and 
rights comprising the location, free from Encumbrances, and together with the 
Easement Rights and with the full and free right and liberty of way and passage and 
other rights in relation thereto and the right, authority and license to implement the 
Project thereat in accordance with the provisions of this Agreement, for a period that 
shall be co-terminus with the Authorisation Period.
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Section 4.2 - Use of Project Location
v. The Authorisee shall not without prior written consent or approval of the Grantor, use 

the Project Location for any purpose other than for the purposes of implementing the 
Project and commercial use of the Project Location in accordance with the provisions 
of this Agreement and purposes incidental thereto or as may otherwise be approved in 
writing by the Grantor. The Authorisee acknowledges, accepts, confirms and agrees 
that this is an essential condition of this Agreement.

vi. The Authorisee shall maintain vigil over the Project Location during the 
Authorisation Period to prevent encroachments or occupation of the Project Location 
and in case of any encroachment or occupation forthwith remove the same at its cost 
and expense and inform the Grantor thereof.

Section 4.3 - Information about Project Location

vii. The information about the Project Location(s) is provided by the Grantor to the 
Authorisee in good faith and with due regard to the matters for which such 
information is required by the Authorisee. The Authorisee acknowledges that before 
entering into this Agreement, it has had sufficient opportunity to investigate the 
Project Location, and accepts full responsibility for its condition; and agrees that it 
shall not be relieved from any of its obligations under this Agreement or be entitled to 
any extension of time or financial compensation by reason of the unsuitability of the 
Project Location (or part thereof) or for any other reason pertaining to the Project 
Location(s).

ARTICLE 5 - OBLIGATION OF PARTIES

Section 5.1 - Obligations of the Authorisee

In addition to and not in derogation or substitution of any of the obligations, undertakings, 
terms and conditions or covenants set out elsewhere in this Agreement, the Authorisee shall, 
without qualification, at its own cost and expense observe, undertake, perform and comply 
during the Authorisation Period with the following obligations:

(a) The Authorisee shall design, plan, develop, finance, construct, market, administer, 
manage and operate and maintain the Project/Project Facilities, including without 
limitation the necessary infrastructure, services and facilities, during the Authorisation 
Period strictly in accordance with the provisions of this Agreement,Development, 
Controls, Specifications and Standards enumerated at Section-II of the RFP, 
Applicable Laws, terms of Applicable Permits and Good Industry Practice. The 
Authorisee shall, for such purposes do all such acts, deeds and things, as may be 
required under this Agreement.

(b) The authorisee shall arrange for the shifting of all utilities/ infrastructure including 
power lines, telephone lines, cables, that are present within the proposed project 
location and if they are intervening with the project construction only. Such shifting 
shall be done in coordination with and approval/ clearance from the concerned 
departments/ authorities and shall pay the applicable fees and charges to the 
concerned authorities for the purpose of shifting. The shifting shall be the 
responsibility of the authorisee and Grantor shall extend its best support/ facilitation 
to the authorisee in achieving the same.
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(c) In case of any delay in shifting of the utilities due to which the project could not be 
completed and provided that such delay is not due to any default or negligence on the 
part of the Authorisee or Persons claiming through or under it, Grantor shall 
commensurate the loss of time period by extending the Authorisation Period 
proportionately or by adjusting the same in the Authorisation Premiun payments to be 
made by the authorisee.

(d) In implementing the Project, the Authorisee shall ensure compliance by itself and 
Persons claiming through or under it with all Applicable Laws, including construction 
laws, traffic safety regulation, guidelines and the terms of Applicable Permits and the 
Authorisee shall be entirely liable for any violations or breaches thereof and 
indemnify and keep indemnified the Grantor from and against all liabilities and costs 
in this behalf.

(e) The Authorisee shall keep open the project facilities including Lifts of FOBs in 
working condition to the public free of cost within Eight Months from the 
Compliance Date and till the end of the Authorisationperiod. The project facilities 
shall be open 24X7 round the year. However, Lifts shall be functioning for a 
minimum time period from 6.00 am to 10.00 pm on a daily basis round the year.

i. If the facilities are not opened to public free of cost as per the above timings, the 
Grantor upon verifying and confirming the same shall issue a notice to the 
authorisee to pay a penalty of minimum Rs. 10,000 per day computed for number 
of days of such default. If the authorisee does not make the payment and/or does 
not rectify and operate the facilities as per the standard timings as above, the 
performance security shall be forfeited (partly/ whole) without any prior notice. 
The authorisee shall top up the said guarantee to the extent forfeited within fifteen 
days of Grantor’s notice. In case the authorisee does not fulfill the above, it will be 
treated as event of default as per clause 14.1 a (i) and GMDA shall have right to 
terminate the agreement.

ii. In case of non performance of any of the project facilities – not opened to public 
use for a period more than seven days i.e. non functioning of Lifts no access to 
FOB sky walk, staircases, etc., then the developer shall immediately remove the 
advertisement on the project facilities and pay penalty of Rs. 10,000/- per day for 
the period of non performance of any of the Minimum Development Obligations. 
In case of non adherence to the above, the performance security shall be forfeited 
(partly/ whole) without any prior notice. The authorisee shall top up the said 
guarantee to the extent forfeited within fifteen days of Grantor’s notice. If the 
project facilities are not rectified even after a period of one month, it will be treated 
as event of default as per clause 14.1 a (i) and GMDA shall have right to terminate 
the agreement.

(f) The Authorisee shall obtain and maintain at its cost all Applicable Permits, (including 
all environmental permits), from the State /Central Government or their Agencies, as 
may be required for implementation of this Project and running the facility. The 
Authorisee shall maintain such Applicable Permits in full force and effect so long as it 
is necessary in order for the Authorisee to perform its obligations hereunder.
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(g) The Authorisee shall be solely and exclusively responsible for the recruitment, 
transportation, accommodation, catering, payment of the salaries, wages and other 
payments and costs incidental thereto, health, hygiene, safety etc. payable under 
Applicable Laws arising from the respective terms and conditions of employment of 
all labor and personnel employed by the Authorisee, its Contractors, agents and 
representatives on or in connection with the Works or the Project Location under or 
through whatever legal relationship;

(h) The Authorisee shall make efforts to maintain harmony and good industrial relations 
among the labor and personnel employed in connection with the performance of the 
Authorisee's obligations under this Agreement, whether by himself or through the 
sub-contractors, and be the principal employer in respect of such labor and personnel. 
The Authorisee shall be solely responsible and liable for compliance with all 
Applicable Laws, including labor and local laws, pertaining to the employment of 
labor, staff and personnel by it and its Contractors for implementing the Project and 
the Grantor shall not be liable in any manner whatsoever in respect of such employees 
and their employment.

(i) The Authorisee may sub-contract at its cost and risk to Contractors possessing the 
required skill, expertise, capacity and technical and financial qualifications, the 
designing, engineering, procurement, fabrication and construction of civil / 
mechanical / electrical engineering structures / equipment, and / or operation and 
maintenance of the Project or any part thereof provided the Authorisee shall at all 
times be solely responsible and liable for any defect, deficiency or delay in the 
construction and erection of the structures/equipment or any part thereof and for the 
operation and maintenance of the Project in accordance with the provisions of this 
Agreement and provided further that this does not result in the carrying out of the 
whole or substantially the whole, as determined by the Grantor, of the Works by the 
Contractors. The Authorisee shall ensure that any of its obligations, which are 
relevant to the scope of work of a Contractor pursuant to this Agreement are 
incorporated in the terms and conditions under which such Contractor is retained.

(j) For the avoidance of doubt, it is hereby clarified that notwithstanding the 
appointment of a Subcontractor by the Authorisee for any of the aforesaid purposes, 
the Authorisee shall remain responsible for obligations performed or to be performed 
by the Subcontractors to the same extent as if such obligations were to be always 
performed by the Authorisee and shall at all times be solely responsible for any 
defect, deficiency or delay by the Subcontractor in the implementation of the 
Project/execution of Works.

(k) The Authorisee further undertakes and covenants that it shall be solely responsible for 
all payments to be made to the Subcontractors and shall indemnify the Grantor and 
keep it indemnified and harmless from and against any and all losses, claims, 
damages, liabilities, costs (including reasonable attorneys' fees and disbursements) 
and expenses that the GMDA may incur, insofar as such losses directly arise out of, in 
any way relate to, or result from the non-performance by the Authorisee of its 
obligations to the Subcontractors including non-payment of any monies to such 
Subcontractors.
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(l) The Authorisee shall provide to the Grantor notarised true copies of every Transaction 
Document duly executed, to which the Authorisee is a party, including any related 
instruments, deeds, contracts, supplemental agreements and other such documents 
relating thereto and of any amendments, supplements or replacements etc. thereof 
within 15 (fifteen) days of such execution or amendment etc.

(m)Not make any replacement, modification or amendment to any of the Transaction 
Documents at any time without the prior written consent of the Grantor if such 
replacement, modification or amendment has or may have the effect of imposing or 
increasing any financial liability or obligation on the Grantor and in the event any 
replacement, modification or amendment is made without such consent, the 
Authorisee shall not enforce such replacement, modification or amendment nor permit 
enforcement thereof against the Grantor.

(n) Comply with its obligations set out in the Transaction Documents.

(o) Ensure and procure that each Project Contract contains provisions that would entitle 
Grantor or a nominee of the Grantor to step into such agreement at the Grantor’s 
discretion, in place and substitution of the Authorisee in the event of termination 
pursuant to the provisions of this Agreement.

(p) Not enter into any material contract, including without limitation, any EPC contract or 
agreement with any affiliated party related to or in connection with the Project by the 
Independent Engineer/Consultant prior to the execution of any such contract.

(q) The Authorisee shall provide to the Grantor and the Independent 
Engineer/Consultant/Expert Committee reports on a regular basis during the 
Authorisation Period in accordance with the provisions of Article 7 and as set forth 
elsewhere in the Agreement and at all times provide the Grantor such information, 
data and documents as the Grantor may reasonably require.

(r) The Authorisee shall take all reasonable precautions for the prevention of accidents on 
or about the Project Location and provide all reasonable assistance and emergency 
medical aid to accident victims. For this purpose Authorisee shall maintain liaison 
with emergency service providers and seek necessary police assistance on payment of 
applicable charges for the provision of such services as are not provided in the normal 
course or are available only on payment.

(s) The Authorisee shall pay all fines, late fees and other outgoings in relation to the use 
of utilities and services by the Authorisee or its Contractors and agents during the 
implementation and operation of the Project such as garbage collection and disposal, 
electric power, and other utilities and ensure avoidance of any disruption thereof due 
to disconnection or withdrawal of the facility.

(t) The Authorisee shall undertake marketing of advertisements rights at its cost and 
expense and liaison with sector players, and interested parties etc.

(u) The Authorisee shall maintain required insurance in accordance with the provisions 
hereof.
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(v) The Authorisee shall provide all assistance to the Grantor and the Independent 
Engineer/Consultant/Expert Committee as they may reasonably require for the 
performance of their duties and services under this Agreement;

(w) The Authorisee shall be responsible for safety, soundness and durability of the 
Project including all structures forming part thereof and their compliance with the 
Specifications and Standards.

(x) The Authorisee shall subject to the provisions hereof, achieve Project Completion 
within eight months (8) from the Compliance Date.

(y) The Authorisee shall hand over the Project /Project Assets free from encumbrances
and encroachments to the Grantor or its nominated agency upon the 
expiry/termination of the Authorisation Period/this Agreement.

(z) The Authorisee shall promptly carry out at its cost such further works as may be 
necessary to remove any defects or deficiencies observed by the Independent 
Engineer/Consultant and ensure completion of the construction of the Project in all 
respects in accordance with the provisions of this Agreement;

(aa) The Authorisee shall confine its activities to the Project Location and to any 
additional areas arranged by the Authorisee at its cost and not encroach upon, damage 
or degrade adjacent land and be liable for all costs and consequences for its failure to 
do so;

(bb) The Authorisee shall commence Commercial Operations of the Project Facilities 
only upon issuance of the Completion Certificate.

(cc) The Authorisee shall Operate, maintain, manage, repair the Project/Project Facilities 
at its cost and risk during the Operations Period, strictly in accordance with the 
provisions of this Agreement, Development Controls and Technical Specifications as 
enumerated at Section-II of the RFP, the Applicable Laws, the terms of Applicable 
Permits and Good Industry Practice.

(dd) The Authorisee shall make timely payments of applicable statutory taxes, levies, 
cess, rents, fines to respective Government Agencies during the Authorisation Period, 
including the applicable Advertisement Tax payable by the Authorisee to the GMDA 
or any other Government Agency.

Section 5.2 - Obligations of Preferred Bidder

(a) The Preferred Bidder shall in accordance with and subject to the provisions of this 
Agreement, undertake or manage, inter alia, the following areas of the Authorisee’s 
activities such that the experience and expertise becomes available to the Authorisee 
on an on-going basis:
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I. Preparation of concepts with 3D views along with the Architectural/G.A drawings for 
the finalized option within one month of agreement signing and Structural Designs for 
the Project Facility and other Designs and Drawings within 3 months;

II. Timely implementation of the Project in accordance with the provisions of this 
Agreement, including the Specifications and Standards, the Applicable Laws, the 
terms of the Applicable Permits and Good Industry Practice.

III. Marketing of the advertisement rights;

IV. Compliance with the provisions of this Agreement relating to liability and 
indemnification; and

V. Implementation of measures for safety, security and protection of the works, property, 
life and materials at the Project Location and the environment.

Section 5.3 - Obligations of Grantor

In addition to and not in derogation or substitution of any of the obligations, undertakings, 
terms and conditions or covenants set out elsewhere in this Agreement, the Grantor agrees 
and undertake as under:

(ee) The Grantor shall, at the request of the Authorisee, grant Applicable Permits with 
reasonable promptness that are in its authority and capacity to grant and, as the case 
may be, assist but without guarantees and/or without assuming any responsibility in 
that behalf and issue recommendatory letters and make best efforts to assist the 
Authorisee in obtaining all the Applicable Permits from Government Authorities, 
Authorisations to import equipment and materials required for the Project ; provided 
that nothing contained in this provision shall relieve the Authorisee of its obligations 
under this Agreement to obtain the Applicable Permits and of being in compliance 
with the requirements of the same, provided further that the Authorisee (i) provides to 
the Grantor all necessary relevant details and other information as may reasonably be 
required by the Grantor and (ii) keeps the Applicable Permits in force and effect 
throughout the Authorisation Period.

(ff) Upon written request from the Authorisee, assist the Authorisee in obtaining access 
to all necessary infrastructure facilities and utilities, and on terms no less favorable to 
the Authorisee than those generally available to commercial customers receiving
substantially equivalent facilities/utilities.

(gg) In the event of any action or suit to prevent, prohibit or otherwise challenge the 
Project by any Government Authority, trade union, environmental group or any other 
Person or organization, which might reasonably be expected to materially and 
adversely affect the Project Assets, the implementation of the Project or the 
enjoyment by the Authorisee of its rights and benefits under the Authorisation granted 
herein, the Grantor shall, if requested by the Authorisee in writing, on a best effort 
basis, take such reasonable action as is available to it to challenge and to mitigate such 
effects.
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(hh) The Grantor shall assist the Authorisee in obtaining police assistance against 
payment of prescribed costs and charges, if any, for maintaining security at the 
Project Location.

ARTICLE 6 - PROJECT IMPLEMENTATION

Section 6.1 – Architectural, Structural Designs and Advertisement Space

(a) The Grantor may Constitute an ‘Evaluation Committee’ consisting of the Members as 
it deems fit, for bid evaluation and approval of the Architectural and Structural Design 
prepared by the Authorisee.

(b) Within one month from the date of agreement signing, the Authorisee shall at its cost 
prepare as per the RFP terms and submit to the Grantor and the Evaluation 
Committee, the architectural design / G.A. drawings for the Project for approval by 
GMDA for concepts submitted.

(c) The detailed architectural and structural design for the Project shall, inter alia, set out 
the full details of the developmental activities proposed to be carried out by the 
Authorisee for implementation of the Project, proposed order, sequence and method
of working, the steps, procedures and processes undertaken and to be undertaken by 
the Authorisee, the Project Implementation Schedule with the Project Milestones, 
with milestone dates, names of likely Subcontractors/ vendors etc., plans for 
mobilization of finances, clearly mark the advertisement space, type of 
advertisement panels and area of the advertisement, plans for marketing the 
advertisement rights and such other similar details which define and clarify the 
method and direction of the Authorisee’s plans for the implementation of the Project.

(d) The Grantor and the Evaluation Committee shall review the Architectural Designs 
submitted by the Authorisee for conformity with the Specifications and Standards and 
in the event the Evaluation Committee has any objection, it shall promptly within “21 
working days” from the submission date by the Authorisee, notify the Authorisee of 
its objections, seek clarifications or suggest changes or modifications or corrections 
thereto. Thereupon the Authorisee shall within “7 working days” of such notification 
provide necessary clarification to the Grantor and the Evaluation Committee and/ or 
re-submit the revised Designs or part thereof, as the case may be, after incorporating 
the changes, modifications or corrections suggested by the Grantor and the Evaluation 
Committee.

(e) If the Grantor and the Evaluation Committee does not object to the detailed 
architectural design submitted to it by the Authorisee within “28 working days” of 
submission, Grantor and the Evaluation Committee shall be deemed to have approved 
such architectural design (“Approved Designs”). Within “15 working days” after the 
Architectural Design is approved, the Authorisee shall submit the Evaluation 
Committee, the Structural Design, duly verified & approved by the Independent 
Agency appointed/designated by the Grantor. Once such Structural Design is 
complete, the Authorisee shall be entitled to proceed with the Project accordingly. 
However the Authorisee expressly, agrees and confirms that non communication of 
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any comments by the Grantor and / or the evaluation committee in terms of above 
clause shall not mean or be construed to mean that the right of the Grantor or the 
Evaluation Committee to notify the objections / comments / or to suggest 
modifications in architectural and structural design is forfeited.

(f) Notwithstanding any express or deemed approval or failure to review by or the 
comments or observation of the Grantor and / or the Evaluation Committee in relation 
to the architectural and structural design, the Authorisee shall be solely responsible 
for any defect and/or deficiency therein or any part thereof and accordingly the 
Authorisee shall at all times remain solely responsible for the technical feasibility, 
operational capability and reliability of the Project and shall not be relieved or 
absolved in any manner whatsoever of any of its obligations hereunder.

(g) Any design, drawing or specification provided by the Grantor to the Authorisee shall 
only be indicative and the Authorisee shall accept the same at its sole risk, cost and 
consequence. The Grantor or Evaluation Committee shall not be responsible or liable 
in any manner for the accuracy, completeness or otherwise of the architectural and 
structural design or the construction and implementation of the Project/Works by the 
Authorisee on the basis thereof, irrespective of any perusal or review thereof or 
comment thereon by the Grantor and / or the Evaluation Committee.

(h) If the Authorisee suggests increase in the advertisement space over and above as 
stipulated in the Section –II of RFP document the Authorisation Premium payable by 
the Authorisee shall be increased on pro-rata manner, subject to the approval of the 
Grantor.

Section 6.2 - Development of Project Location and Implementation of Works

(i) The Authorisee shall commence the Works for the development and implementation 
of the Project within 1 (One) Week of the Compliance Date (“Construction 
Commencement Date”) The Authorisee shall, by itself or through its Subcontractors, 
at its cost and risk undertake the development of the Project Location, including land 
filling, leveling, clearing, shifting of utilities, landscaping and demarcation and 
division of the Project Location etc. for establishment of the Project Facilities, in 
accordance with the provisions of this Agreement, Development Controls and 
Technical Specifications and Good Industry Practice.

Section 6.3 - Project Completion

(j) The Authorisee shall complete the Construction Works within a period of Eight (08) 
Months from the Compliance Date, which may be extended under the provisions of 
this Agreement or by mutual agreement of the Parties.

(k) The Project shall be deemed to be complete and open for Commercial Operations 
only when the Completion Certificate is issued by the Grantor (the “Project 
Completion”). The Completion Certificate shall specify the date on which, in the 
opinion of the Grantor the Project was completed and ready for Commercial 
Operations (the “Commercial Operations Date”).
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(l) Subject to compliance with the provisions of this Agreement and the Applicable 
Laws, the Authorisee shall be entitled to undertake the marketing of advertisement 
rights and use of the Project Facilities. For the avoidance of doubt, the Authorisee 
shall have no right and authority to sub-let the Project Location to any person, in full 
or part in any manner, form, arrangement, and device whatsoever.

Section 6.4 - Marketing of Advertisement Rights

(m)The Authorisee shall only hoist advertisement in the manner specified in the 
Advertisement Area mentioned in the “Approved Designs” as approved by the 
GMDA. The total area of advertisement shall not be more than the space approved by 
GMDA and for which license / permit has been issued by GMDA.

(n) The Authorisee shall be solely responsible for the marketing of the advertisement 
rights at the Project Facilities. The Authorisee shall be entitled to commence such 
marketing at its cost and risk from the Compliance Date and to accept advances, 
booking amounts and other considerations from such users from such date; provided 
that Grantor shall not be liable in any manner whatsoever to any Person in this behalf 
and the Authorisee shall disclose the same to such Users.

(o) The Authorisee shall ensure that the advertising and marketing of the advertisement 
rights at the project facilities is carried out in a manner that is consistent with and not 
in derogation of or conflict with any terms or provisions of this Agreement and the 
Applicable Laws. The Authorisee shall ensure that advertising at the project facilities, 
in any manner, affect/harm the project facilities or hinder/restrict the pedestrians from 
using the project facilities. The Authorisee shall be abide by the Provisions of 
theDevelopment Controls, Specifications and Standards as set forth at Section II of 
the RFP. The Authorisee shall comply with the guidelines of Advertising Standards 
Council of India (ASCI) and other guidelines/ legislations/ Government 
Orders/Municipal Acts/Bye-Laws etc. relating to advertisement/ commercial 
publicity/ display of items etc. The Authorisee shall further ensure that the 
advertisement has no objectionable and indecent portrays of people, products or any 
items. The advertisements should not hurt the sentiments of any group or groups of 
the society.

Section 6.5 – Operation and Maintenance of the Project

(p) Effective from the Project Completion Date and until the end of the Authorisation 
Period, the Authorisee shall undertake or cause at its cost and risk the operation and 
maintenance of the Project/Project Facilities, including the infrastructure, works, 
firefighting and other systems and the common services and facilities, in accordance 
with the provisions of this Agreement, provisions of the Development Controls, 
Specifications and Standards as set forth at Section II of the RFP., Good Industry 
Practice, Applicable Laws and conditions of Applicable Permits, by itself or through 
Operation and Maintenance (O&M) Contractor(s) or through suitable 
management/service contractors, without in any way relieving the Authorisee of its 
responsibilities, obligations and liabilities as set out in this Agreement; provided that 
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the O&M Contractors shall be appointed not less than 1 (one) month before the 
Project Completion. Within 1 (One) week of the appointment of such contractors the 
Authorisee shall inform the Grantor of their appointment. In case of O&M Contractor 
or management/service contractors, the Authorisee shall exercise appropriate control 
over them and shall manage, direct, administer and supervise their working so as to 
ensure compliance with the provisions of this Agreement.

(q) The Authorisee shall make timely payments of all taxes like Advertisement Tax etc. 
to the concerned Departments.

(r) The Authorisee shall make prompt payment of power bills on a monthly basis or as 
raised by the concerned authority at its own cost. In case of Non-payment of two 
subsequent power bills by the authorisee and/ or non submission of payment receipt to 
GMDA, the authorisee is liable to pay penalty at the rate of 18% per annum on the 
due amount for the period of delay. If the payment of six consecutive bills is not done, 
it will be construed as event of default of the authorisee appropriate action will be 
initiated as per the agreement.

(s) The Authorisee shall make appropriate arrangements for security at the Project 
Location and abide by the security regulations/procedures prescribed by the Grantor 
or any Government Authority from time to time. The Authorisee may secure 
assistance of the police force for maintaining security upon payment of routine 
charges for such services.

(t) The Authorisee or the Persons claiming through or under it shall be free to determine 
the Tariff at market driven rates in respect of the advertisement rights at the project 
facilities and shall have the right to demand, collect, retain and appropriate and revise 
the Tariff; provided that the same shall be in compliance with the requirements, if 
any, under the Applicable Laws, terms of Applicable Permits and Good Industry 
Practice.

(u) The Authorisee may, effective from the Operations Date, grant on license basis the 
advertisement rights at the designated spaces at the Project Facilities, on mutually 
agreed market driven terms and conditions (hereinafter the “Contractual 
Arrangements”) with any Person of its choice (hereinafter the “Contractual Counter 
Parties”).

(v) The Authorisee may determine, demand, collect, revise, retain and appropriate the 
Tariff for such Contractual Arrangements at rates determined by the Authorisee;

(w)All Commercial Arrangements shall be subject to the following terms and conditions:
(i) such Contractual Arrangements shall not contain any terms or provisions 

inconsistent with or in derogation of any terms or provisions of this Agreement;
(ii) the terms and conditions of this Agreement are complied with and as applicable 

form a part of such Contractual Arrangements and the Contractual Counter Parties , 
if any, shall be bound by such terms and conditions and be liable and accountable 
in respect thereof;

(iii) the duration of such Contractual Arrangements shall be limited to and be 
coterminous with this Agreement /not exceed the Authorisation Period herein
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(iv) such Contractual Arrangements shall come into effect and operation only upon the 
Authorisee achieving Project Completion in accordance with the provisions of this 
Agreement unless otherwise authorised by the Grantor in writing;

(v) Each Contractual Arrangement shall include provisions to the effect that in case of 
a conflict, direct or indirect, between the provision of this Agreement on the one 
hand and the Contractual Arrangement on the other hand, the provisions of 
Agreement, shall prevail and such Contractual Arrangement shall stand modified to 
that extent;

(vi) The Authorisee shall submit to the Grantor for its information and records a 
notarised true copy of the agreements/documents relating to the Contractual 
Arrangements within 15 (fifteen) days of the date of execution, modification or 
amendment thereof.

(vii) The Grantor shall not be liable in any manner whatsoever to any Entity/Person in 
respect of any disputes relating to the Contractual Arrangements between the 
Authorisee and such entity or person or otherwise. The Authorisee shall indemnify 
and keep indemnified the Grantor, its employees, agents, representatives and 
consultants from and against all costs, losses, damages, liabilities, proceedings, 
litigation, penalties etc. in this behalf.

(viii) At any time during the Authorisationperiod, if the project facilities have to be 
temporarily removed and replaced or renovated due to road widening or any other 
reason that is beyond the control of GMDA, then GMDA would compensate the 
expenditure incurred towards renovation and the revenue loss from the 
advertisements, if any, in terms of additional Authorisationperiod. Such time 
period will be decided as per the projected revenues during the extended period 
which will be computed based on the latest year revenues from the project 
facilities.

ARTICLE 7 - PROJECT MONITORING

Section 7.1 - Independent Engineer/Consultant

(a) The Grantor shall appoint a consulting engineering firm/company of engineers having 
the required experience in similar projects to be the independent consultant under this 
Agreement (the “Independent Engineer/Consultant”). Such appointment shall be 
made no later than “7 working days” from the Compliance Date and shall continue for 
a period until issuance of Completion Certificate. The remuneration, cost and 
expenses of the Independent Engineer/Consultant shall be borne entirely by the 
Authorisee.

(b) The Independent Engineer/Consultant shall monitor the implementation of the 
Project, conduct on behalf of the Grantor the periodic verification of the progress and 
quality in the construction, issue the Provisional and/or the Completion Certificate 
and discharge its duties and functions substantially in accordance with the terms of 
reference set forth in this Agreement. The Independent Engineer/Consultant shall 
submit periodic reports (at least once in a week) in respect of its functions to the 
Parties in the form and manner as mutually agreed and provide the Parties such 
additional information as they may reasonably require from time to time to fulfil their 
obligations hereunder.

(c) In addition to the Independent Engineer / Consultant , GMDA shall also have access 
to the Project Location, the Project Facilities and to all property, documents, records 
etc. relating thereto for purpose of inspection, monitoring, ensuring compliance with 
provisions of this agreement.
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(d) The Independent Engineer/ Consultant shall have no authority to relieve the 
Authorisee of any of its obligations or responsibilities under this Agreement. Any 
proposal, inspection, examination, testing, consent, approval or similar act of or by 
the Independent Engineer/ Consultant (including absence of disapproval) shall not 
relieve the Authorisee from its obligations and responsibilities hereunder.

(e) In the event the Authorisee has reason to believe that the Independent Engineer/ 
Consultant is not discharging its duties and functions in a fair, efficient or diligent 
manner, it may make a written representation to the Grantor, supported with necessary 
documents and specific instances of causes and grievances and seek termination of the 
appointment of such consultant. Within 7 (seven) working days of the date of such 
representation, the Grantor shall hold a tripartite meeting with the Authorisee and 
such consultant for resolving the matter amicably and giving a fair hearing to such 
consultant. In the event the matter is not amicably resolved within 7 (seven) days of 
such meeting, the appointment of the Independent Engineer/Consultant shall be 
forthwith terminated; provided that prior to such termination the Grantor shall have 
appointed another Independent Engineer/Consultant to replace the existing one in 
accordance with the provision of Section 7.1 (a) above. The replacement of the 
Independent Engineer/Consultant shall be effected so as to maintain the continuity in 
supervision and monitoring of construction of the Project by it.

Section 7.2 - Reporting and Inspection
The Authorisee shall, in addition to the reporting requirements set forth elsewhere in this 
Agreement, comply with the reporting requirements hereunder:
(a) Construction Period Reports
The Authorisee shall provide to the Grantor and the Independent Engineer/Consultant a 
weekly progress report during the Construction Period, which shall contain the following 
information:
(1) Areas of concern or problem or bottlenecks, impact and corrective action plans, revised 
resource planning, details. The critical path schedules shall be updated and included as part of 
this report in order of priority.
(2) Actual progress made during that week against the construction schedule including a 
description in reasonable detail of the work carried out;
(3) Any matters which have come to light which are likely materially and adversely to affect 
the construction of the Project;
(4) Any potential or actual deviations from the construction schedule, Provisions of the 
Development Controls and Technical Specifications as set forth at Section II of the RFP and 
Good Industry Practice or otherwise confirmation that construction is proceeding in 
accordance therewith;
(5) Details of any changes to the proposed date of completion of construction and the reasons 
for such changes; and
(6) Written confirmation that all Applicable Permits then required are in full force and effect 
including a list of such permits. The Authorisee shall, without any responsibility for the 
removal of the above defects/ deficiencies, promptly carry out at its cost such further works 
as may be necessary to remove the defects and deficiencies observed by the Grantor/the 
Independent Engineer/Consultant and ensure construction of the Project/Project Facilities is 
in all respects in accordance with the provisions of this Agreement
(b) Operation Period Reports
The Authorisee shall provide to the Grantor and the Expert Committee, a quarterly operation 
and maintenance progress report during the Operation Period, which shall contain the 
following information:
a. Summary of operating and financial results for that quarter;
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b. Details of the Revenue for the relevant quarter from each source;
c. Maintenance Plan: a maintenance plan for the Project for the next quarter and a report on 
maintenance carried out during the previous quarter (including a commentary on any material 
deviation from expected maintenance activities as set out in the maintenance plan);
d. Other Project and Financial Information
The Authorisee, after becoming aware, will also provide the information; (i) with respect to 
any Force Majeure Event affecting the Project; (ii) any actual, pending or threatened material 
litigation, arbitration, claim or labour dispute relating to the Project; and (iii) details of 
contravention of any Applicable Law or with the terms of any Applicable Permit and any 
fines or penalties that have or may thereby be incurred.
The Authorisee shall also provide the Information with respect to any adverse material 
change in the financial condition of the Authorisee or the Project promptly following such 
occurrence.

(c) Additional Information
The Authorisee agrees to provide the Grantor and the Independent 
Engineer/Consultant/Expert Committee such further information as any of them may 
reasonably request in order for them to monitor the progress and performance of the Project.

(d) Inspection
The Grantor, the relevant Government Authorities and the Independent Engineer/Consultant,
Expert Committee and their representatives shall at all reasonable times and upon reasonable 
notice have access to the Project Location, the Project/Project Facilities and the Works and 
all related designs, documents, reports, records technology and workmanship to review 
progress of the construction, operation and maintenance of the Project/Project Facilities and 
to ascertain compliance with any of the requirements of this Agreement, and to check the 
progress of the works or for performing statutory duties and the Authorisee shall provide the 
necessary cooperation and assistance to them in this behalf Provided that any failure on the 
part of the Grantor, the concerned Government Authorities and the Independent 
Engineer/Consultant to inspect any work, material, equipment and workmanship etc. shall 
not, in relation to such work etc. (i) amount to any consent or approval of the Grantor nor 
shall the same be deemed to be a waiver of any of the rights of the Grantor under this 
Agreement; and (ii) release or discharge the Authorisee from its obligations or liabilities 
under this Agreement in respect of such work etc.

ARTICLE 8 - FINANCIAL COVENANTS

Section 8.1 - Financing for Project
(a) The Authorisee agrees and undertakes to obtain financing for the design, 

development, construction and operation and maintenance of the Project in 
accordance with the provisions of the Authorisation Agreement.

(b) The Authorisee may assign its rights, title or interest or create a Security Interest in 
respect of its rights under this Agreement or any part thereof, including right, title and 
interest under this Agreement, in and to the Project Assets, and its right to receive 
Tariff (including a Security Interest on its rights, title and interests to the 
advertisement rights to it and its right to receive monies/advertisement charges) in 
favour of Lenders for securing the Financial Assistance provided or agreed to be 
provided by the Lenders under the Financing Documents; provided that any such 
assignment or Security Interest shall be consistent with the provisions hereof and the 
lenders are made aware of the same.
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(i) Provided that the Grantor shall be informed by the Authorisee as to the creation of 
any Security Interest in favour of the Lenders , together with the Lenders particulars 
within a period of 1 (one) week from the date such Security Interest comes into 
existence and provide to the Grantor within such time notarized true copies of 
documents/agreements relating thereto. Failure to do so shall amount to an event of 
default on the part of the Authorisee and any consequential failure or inability on the 
part of the Grantor to provide any notice or intimation to such Lender, in terms of the 
relevant provisions of this Agreement, if any required, shall be at the risk and 
responsibility of the Authorisee only.

(ii) Provided further in the event of termination of this Agreement by efflux of time or  
otherwise, such assignment/Security Interest shall stand extinguished upon payment 
of compensation by the Grantor to the Lenders, to the extent they are entitled to 
receive the same in accordance with the provisions of this Agreement.

Section 8.2 - Payments to Grantor

(a) In consideration for the grant of the Authorisation, the Preferred Bidder/Authorisee 
shall have made the following payments before the execution of this Agreement in the 
manner mentioned hereunder:

(i) Authorisation Premium: In consideration of the Authorisation granted for 
implementation of Project and rights appurtenant thereto in favour of the Authorisee, 
the Authorisee shall pay one time AuthorisationPremium on Signing of Agreement.

(ii) Advertisement Tax:
The Authorisee effective from the Commercial Operation Date shall make timely 
payments of applicable Advertisement Tax to Guwahati Municipal Corporation or any 
other Government Agency authorized to levy such tax / charges for advertisement 
hoisted within its jurisdiction.

Section 8.3 - Advertisement Tariff
(a) Effective from COD and during the Operations Period, the Authorisee shall be 

entitled to fix at rates fixed/structured at the discretion of the Authorisee from time to 
time, determine, revise, charge, demand, collect, recover, retain and appropriate the 
Tariff at market driven rates for the advertisement rights at the Project Facilities, 
arranged or procured by the Authorisee by itself or under or pursuant to Contractual 
Arrangements. Provided that the Authorisee shall be in compliance with the 
requirements of the Applicable Laws, terms of Applicable Permits, statutory or 
mandatory requirements of Government Authorities, if any, and Good Industry 
Practice in this behalf.

ARTICLE 9 -PERFORMANCE SECURITY

Section 9.1 - Performance Security

(a) For securing the performance of the obligations of the Authorisee/ Preferred Bidder , 
during the Construction Period, under the RFP and this Agreement, the Preferred Bidder has
along with the execution of this Agreement, delivered to the Grantor (within 15 days of issue 
of LoI) a Demand Draft (appendix IV)/ Bank Gurantee for a sum of Rupees _____________ 
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(as mentioned in Section I of RFP) valid from the date of issue thereof and until Commercial 
Operation Date, drawn from a Nationalized bank, and payable and enforceable in Guwahati, 
Assam (the “Construction Performance Security”). For avoidance of any doubt it is clarified 
that the said Construction Performance Security shall be for securing the performance of the 
Authorisee/Preferred Bidder as referred above, in respect of the entire Project including the 
construction of all FOBs allotted under this Agreement. This Performance Security shall be 
returned by the Grantor to the Authorisee/ Preferred Bidder within one week of issuance of 
the completion certificate by GMDA.
(b) For securing the due and punctual performance of obligations of the Authorisee, during 
the Operations Period under the RFP and this Agreement, the Preferred Bidder /Authorisee 
shall deliver to the Grantor, a demand draft of Rupees ______________(as
mentioned in the RFP) favouring the Grantor from a Nationalised/ Scheduled bank acceptable
to the Grantor and enforceable and payable in Guwahati (the “Operations Performance 
Security”) and valid from the Commercial Operation Date. The Operation Performance
Security shall be valid for one year and a fresh performance security shall be submitted every 
year, atleast fifteen days prior to the expiry of the performance security in force, without any
notice from GMDA till the end of Authorisationperiod and until the date of issue of the 
Vesting Certificate. In case of non submission of fresh performance security as above, 
GMDA shall forfeit the Performance Security in force without notice. 

Section 9.2 - Appropriation of Performance Security
(a) In the event of the Authorisee being in default of the due, faithful and punctual 

performance of its obligations under the RFP, the LOA, and this Agreement during the 
Construction Period or during the Operations Period and until the date of issue of the 
Vesting Certificate, as the case may be, or owning any sums whatsoever to Grantor 
under this Agreement or in the event of there being any claims or demands whatsoever 
whether liquidated or which may at any time be made or have been made on behalf of 
the Grantor for or against the Authorisee under this Agreement or against the Grantor in 
respect of this Agreement, the Grantor shall, without prejudice to its other rights and 
remedies hereunder or in law, be entitled to call in, encash and appropriate the relevant 
or delinquent amounts from the Performance Securities as damages for such default, 
dues, demands or claims.

(b) The decision of the Grantor as to any breach/delay having been committed, liability 
accrued or loss or damage caused or suffered shall be conclusive, absolute and binding 
on the Authorisee. The Authorisee specifically confirms and agrees that no proof of any 
amount of liability accrued or loss or damages caused or suffered by the Grantor under 
this Agreement is required to be provided in connection with any demand made by the 
Grantor to recover such compensation through encashment of the Performance Security 
under this Agreement and that no document or any action shall be required other than 
the Grantor’s written demand as aforesaid.

(c) In the event of encashment of the Performance Security by the Grantor, in full or part, 
the Authorisee shall within 15 (fifteen) days of receipt of the encashment notice from 
the Grantor provide a fresh Performance Security or replenish the existing Performance 
Security, as the case may be. The provisions of this Article 9 shall apply mutatis 
mutandis to such fresh Performance Security. The Authorisee’s failure to comply with 
this provision shall constitute an Authorisee Event of Default which shall entitle the 
Grantor to terminate this Agreement in accordance with the provisions of Article 15 
hereof.
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ARTICLE 10 – INSURANCE

Section 10.1 - Insurance Cover
The Authorisee shall maintain or cause to be maintained, at its own expense, insurance on 
commercially reasonable terms and reasonably required to be maintained, consistent with 
similar facilities of the size and type of the Project and as may be required by the Lenders 
including but not limited to the insurance policies covering the following (the “Insurance 
Cover”):
(a) During Construction Period
(i) Construction/builders’/contractors’ all risk insurance;
(ii) Erection all risk policy
(iii) comprehensive third party liability insurance including injury or death to personnel of the 
Grantor and others who may enter the Project Location;
(iv) workmen’s compensation insurance;

(b) During Operations Period
(i) loss, damage or destruction of the Project Facilities/Project at replacement value or full 
market value (including fire, burglary, standard and special peril)
(ii) the Authorisee’s general liability arising out of the Authorisation;
(iii) liability to third parties

Apart from the above Authorisee shall take any other insurance that may be necessary to 
protect the Authorisee and its employees and its assets, including all Force Majeure Events 
that are insurable and not otherwise covered in items (a) to (b) above.

Section 10.2 - Evidence of Insurance

The Authorisee shall, furnish to the Grantor copies of all insurance policies and evidence of 
payment of premium in respect of the Insurance Covers. In the event the Authorisee does not 
maintain any Insurance Cover pursuant hereto, the Grantor may, at its option, effect such 
insurance and the Authorisee shall reimburse all the costs and expenses incurred in this behalf 
by the Grantors within 15 (fifteen) days of receipt of the Grantor’s claim in respect thereof

Section 10.3 - Application of Insurance Proceeds
The Authorisee shall apply insurance proceeds for the repair, renovation, restoration or 
reinstatement of the Project or any part thereof, which may have been damaged or destroyed.

Section 10.4 - Validity of the Insurance Cover

The Authorisee shall pay the premium payable on such insurance policy(ies) so as to keep the 
policy(ies) in force and valid throughout the Authorisation Period and furnish certified true 
copies of the same to the Grantor. Each insurance policy shall provide that the same shall not 
be cancelled or terminated unless 10 days’ clear notice of cancellation is provided to Grantor 
in writing. If at any time the Authorisee fails to purchase and maintain in full force and effect 
any and all of the insurances required under this Agreement, the Grantor may at its option 
purchase and maintain such insurance and all sums incurred by the Grantor therefore shall be 
reimbursed by the Authorisee forthwith on demand, failing which the same shall be recovered 
by the Grantor by exercising right of set off or otherwise.
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ARTICLE 11 - REPRESENTATIONS AND WARRANTIES

Section 11.1 - Mutual Representations and Warranties

Each Party represents and warrants to the other Party that:
(a) it is duly organised, validly existing and in good standing under the laws of India;
(b) it has full power and authority to execute, deliver and perform its obligations under 

this Agreement;
(c) it has taken all necessary action to authorise the execution, delivery and performance 

of this Agreement and to carry out the transactions contemplated hereby;
(d) this Agreement constitutes its legal, valid and binding obligation, fully enforceable 

against it in accordance with the terms hereof;
(e) It has the financial standing and capacity to undertake the Project;
(f) It shall have an obligation to disclose to the other Party as and when any of its 

representations and warranties ceases to be true and valid.

Section 11.2 - Further Representations and Warranties of Preferred Bidder/ Authorisee

In addition, the Authorisee represents and warrants to the Grantor that:
i. The execution, delivery and performance of this Agreement and all instruments or 

agreements required hereunder do not conflict with any agreement or instrument to 
which the Authorisee is a party, including without limitation, its articles and 
memorandum of association or by which it is or may be bound or any Applicable 
Laws or any covenant, agreement, understanding, decree or order, injunction, award 
to which it is a party or by which it or any of its properties or assets is bound or 
affected;

ii. There are no actions, suits, proceedings, or investigations pending or, to the 
Authorisee's knowledge, threatened against it at law or in equity before any court or 
before any other judicial, quasi judicial or other authority, the outcome of which may 
result in the breach of or constitute a default of the Authorisee under this Agreement 
or which individually or in the aggregate may result in any Material Adverse Effect;

iii. It has complied with all Applicable Laws and has not been subject to any fines, 
penalties, injunctive relief or any other civil or criminal liabilities, which individually 
or in the aggregate have or may have Material Adverse Effect;

iv. No representation or warranty by the Preferred Bidder /Authorisee contained herein or 
in any other document furnished by it to the Grantor or to any Government Authority 
in relation to Applicable Permits or otherwise contains or will contain any untrue 
statement of material fact or omits or will omit to state a material fact necessary to 
make such representation or warranty not misleading;

v. Provided that whenever any pending or potential matter, including the matters listed 
in the sub-sections above, comes to the knowledge of the Preferred Bidder 
/Authorisee, during the Authorisation Period, the outcome of which may result in the 
breach of or constitute a default of the Authorisee under this Agreement or which 
individually or in the aggregate may result in any Material Adverse Effect or 
impairment of the Authorisee’s ability to perform its obligations and duties under this 
Agreement, the Authorisee shall immediately intimate the same to the Grantor;

vi. In submitting its Proposal the Preferred Bidder/Authorisee has complied with all the 
Applicable Laws and it is and has not been subject to any fines, penalties, injunctive 
relief or any other civil or criminal proceedings or liabilities which individually or in 
the aggregate have or may have Material Adverse Effect on its financial condition or 
its ability to implement the Project.
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vii. All rights and interests of the Authorisee in the Project, the Project Facilities and 
Project Assets shall pass to and vest in the Grantor or its nominated agency on the 
Transfer Date free and clear of all liens, claims, and encumbrances, without any 
further act or deed on the part of the Preferred Bidder/Authorisee or the Grantor and 
that none of Project Assets including materials, supplies or equipment forming part 
thereof shall be acquired by the Authorisee subject to any agreement under which a 
security interest or other lien or encumbrance is retained by any person save and 
except as expressly provided in this Agreement; and

viii. No sums, in cash or kind, have been paid or will be paid by or on behalf of the 
Preferred Bidder /Authorisee, to any person by way of commission or otherwise for 
securing the Authorisation execution of this Agreement or for influencing or 
attempting to influence any officer or employee of the Grantor.

ix. The Preferred Bidder is duly authorized through a valid Power of Attorney by (Name 
of the Consortium/Members) to execute this Agreement on their behalf.

Section 11.3 - Waiver of Sovereign Immunity
Each Party hereto unconditionally and irrevocably:
(a) agrees that the execution, delivery and performance by it of this Agreement and all other 
agreements, contracts, documents and writings relating to this Agreement constitute private 
and commercial acts and not public or governmental acts and that it is subject to the civil and 
commercial laws of India with respect to this Agreement;

Section 11.4 – Disclaimer

(a) Without prejudice to any express provision contained in this Agreement, the Preferred 
Bidder/Authorisee acknowledges that prior to the execution of this Agreement, the 
Preferred Bidder/Authorisee has after a complete and careful examination made an 
independent evaluation of the Project, the legal and contractual framework, the 
Applicable Laws and Applicable Permits and the technical and financial aspects of the 
Project, Provisions of the RFP, the Specifications and Standards therein, the Project 
Location and the suitability of its condition, soil and location for implementation of 
the Project, the availability of goods, materials and things needed for implementing 
Project, all the information and documents provided by the Grantor, its consultants or 
any Government Authority, the market and demand conditions, information relating 
to users and the cost, risks, consequences and liabilities involved in implementing the 
Project, and has determined to the Preferred Bidder’s/Authorisee's complete 
satisfaction the nature and extent of such difficulties, risks and hazards as are likely to 
arise or may be faced by the Authorisee in the course of performance of its 
obligations hereunder. It has also carried out a title search, including without 
limitation the title, ownership, possession, land acquisition etc. in respect of the 
Project Location.

(b) The Preferred Bidder /Authorisee further acknowledges and hereby accepts the risk of 
inadequacy, mistake or error in or relating to any of the matters set forth in subclause
(a) above and hereby confirms that the Grantor, its consultants or any Government 
Authority shall not be liable for the same in any manner whatsoever to the Preferred 
Bidder/ Authorisee or Persons claiming through or under the Preferred 
Bidder/Authorisee.
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(c) The Preferred Bidder /Authorisee accepts that it is solely responsible for the 
verification of any design, data, documents or information provided to the Authorisee 
by the Grantor, its consultants or any Government Authority and that it shall accept 
and act thereon at its own cost and risk.

(d) The Preferred Bidder /Authorisee is entering into this Agreement on the basis of its 
satisfaction based on the due diligence audit undertaken by it

ARTICLE 12- LIABILITY AND INDEMNIFICATION

Section 12.1 - Liability of Authorisee

Notwithstanding anything to the contrary contained in this Agreement,
(a) in addition to the Authorisee’s liability and obligations and the Grantor’s remedies 

provided elsewhere in this Agreement, the Authorisee shall be solely responsible for 
any loss of or damage to the Project/Project Facilities and the Project Assets, damage 
to environment, death or injury to person, and any other liabilities, damages, losses 
and reasonable cost and expenses (including legal costs) suffered by the Grantor:

(i) during the Authorisation Period resulting from any negligent act or omission of 
the Authorisee, the Contractors, the Contractual Counter Parties or any other 
Person and their respective employees, agents, contractors and representatives.

(ii) in connection with, arising out of, or resulting from any breach of warranty, 
material misrepresentation by the Authorisee, Contractor or Contractual Counter 
Parties, or non-performance of any term, condition, covenant or obligation to be 
performed by the Authorisee, Contractor or Contractual Counter Parties under this 
Agreement and the Transaction Documents.

(b) The Authorisee shall also be liable for any loss or damage which occurs as a result of 
any act, event, omission, negligence or default (including property circumstances, 
quality of materials used, workmanship, structural, design or other defects, latent or 
patent, non-compliance with development control regulations, building bye laws as 
may be applicable, other Applicable Laws, regulatory requirements of Government 
Authorities, Specifications and Standards or any other matter) for which the 
Authorisee is liable or which is attributable to the Authorisee and, in turn, the Persons 
claiming through or under the Authorisee.

Section 12.2 – Indemnification

(a) Without prejudice to and in addition to the indemnification provisions elsewhere in 
this Agreement, the Authorisee agrees to indemnify and hold harmless the Grantor 
and its officers, employees, agents, trustees and consultants (each a “Grantor 
Indemnified Party”) promptly upon demand at any time and from time to time, from 
and against any and all losses, claims, demands, damages, liabilities, costs, penalties, 
litigation, proceedings (including reasonable attorneys' fees and disbursements) and 
expenses of any nature whatsoever (collectively, “Losses”) to which the Grantor 
Indemnified Party may become subject, insofar as such Losses arise out of, in any 
way relate to, or result from (i) any mis-statement or any breach of any representation 
or warranty made by Authorisee or (ii) the failure by Authorisee to fulfill any 
agreement, covenant or condition contained in this Agreement, including without 
limitation the breach of any terms and conditions of this Agreement by any employee 
or agent of the Authorisee Person claiming through or under the Authorisee or (iii) 
any claim or proceeding by any Third Party against the Grantor arising out of any act, 
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deed or thing done or omitted to be done by Authorisee or (iv) as a result of failure on 
the part of the Authorisee to perform any of its obligations under this Agreement or 
on the Authorisee committing breach of any of the terms and conditions of this 
Agreement or (v) on the failure of the Authorisee to perform any of its statutory duties 
and/or obligations or as a consequence of any notice, action, suit or proceedings, 
given, initiated, filed or commenced by any user of the Project Facilities or the 
Authorisee’s Contactors or employees or any Third Party or Government Authority or 
(vi) as a result of any failure or negligence or default of the Authorisee or its 
Contractor(s), subcontractor(s), or employees, servants, agents of such Contractor(s) 
and/or subcontractor(s) and/or invitees as the case may be, in connection with or 
arising out of this Agreement and/or arising out of or, in connection with the 
Authorisee’s use and occupation of Project Location and/or construction, operation 
and maintenance of the Project. For the avoidance of doubt, indemnification of Losses 
pursuant to this Article 12 shall be made in an amount or amounts sufficient to restore 
each Grantor Indemnified Party to the financial position it would have been in had the 
Losses not occurred.

(b) Without limiting the generality of sub-section (a) of this Section 12.2, (i)the 
Authorisee shall fully indemnify and defend the Grantor Indemnified Party from and 
against any and all Losses arising out of or with respect to (1) failure of the 
Authorisee and the Persons claiming through or under the Authorisee to comply with 
Applicable Laws and Applicable Permits, (2) payments of Taxes relating to the 
Authorisee and the Persons claiming through or under the Authorisee, including 
contractors, suppliers and representatives, including the income or other taxes 
required to be paid by the Authorisee/such Persons without reimbursement hereunder, 
or (3) non-payment of amounts due as a result of materials or services rendered/ 
provided to the Authorisee or any Person claiming through or under the Authorisee, 
which are payable by the Authorisee or such Person. (ii) the Authorisee shall further 
indemnify, defend and hold harmless the Grantor Indemnified Party from any and all 
Third Party claims for loss of or physical damage to property or for death or injury 
and against all Losses for personal injury and for damage to or loss of any property 
arising out of or in any way connected with the Authorisee’s performance of this 
Agreement or arising out of any act or omission of the Authorisee, and in turn of the 
Persons claiming through or under the Authorisee.

(c) Any payment made under this Agreement pursuant to an indemnity or claim for 
breach of any provision of this Agreement shall be net of applicable Taxes.

Section 12.3 - Indirect or Consequential Losses

Notwithstanding anything to the contrary contained in this Agreement, in no event shall any 
Party, its officers, employees or agents be liable to the other Party for any matter arising out 
of or in connection with this Agreement in respect of any indirect or consequential loss, 
including loss of profit, suffered by such other Party.

ARTICLE 13 - FORCE MAJEURE

Section 13.1 - Force Majeure Event
Force Majeure Event shall mean any event or circumstance or a combination of events and 
circumstances set out hereunder or the consequence(s) thereof which affect or prevent the 
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Party claiming force majeure (“Affected Party”) from performing its obligations in whole or 
in part under this Agreement and which event or circumstance (i) is beyond the reasonable 
control and not arising out of the fault of the Affected Party, (ii) the Affected Party has been 
unable to overcome such event or circumstance by the exercise of due diligence and 
reasonable efforts, skill and care, and (iii) has a Material Adverse Effect.

(a) Non Political Force Majeure Events:
Non Political force majeure events shall mean one or more of the following acts or events:
i. Acts of God or events beyond the reasonable control of the Affected Party which could 

not reasonably have been expected to occur, storm, cyclone, hurricane, flood, landslide, 
lightning, earthquakes, volcanic eruption or fire (to the extent originating from a source 
external to the Project), exceptionally adverse weather conditions affecting the 
construction or operation of the Project;

ii. Radioactive contamination, ionizing radiation;
iii. Epidemic, famine;
iv. An act of war (whether declared or undeclared), invasion, armed conflict or act of 

foreign enemy, blockade, embargo, revolution, riot, rebellion, insurrection, terrorist or 
military action, nuclear blast / explosion, politically motivated sabotage or civil 
commotion;

v. Any judgment or order of any court of competent jurisdiction or statutory authority in 
India made against the Authorisee in any proceedings (which are non collusive and 
duly prosecuted by the Authorisee) for reasons other than failure of the Authorisee or of 
any Person claiming through or under it to comply with any Applicable Law or 
Applicable Permits or on account of breach thereof, or of any contract, or enforcement 
of this Agreement or exercise of any of its rights under this Agreement by the Grantor; 
or

vi. Any event or circumstances of a nature analogous to any of the foregoing.

(b) Political Force Majeure Events:
Political force majeure events shall mean one or more of the following acts or events by or on 
account of GoI, GoA or any other governmental agency:

i. Change in law/policies of the Government;
ii. Expropriation or compulsory acquisition by any governmental agency of any project 

assets or the rights of the Authorisee or of the contractors; and
iii. Unlawful or unauthorized or without jurisdiction revocation of, refusal to renew 

orgrant without valid cause any consent or approval required by the Authorisee or any 
of the contractors to perform their respective obligations under the project agreements. 
Provide that such delay, modification, denial, refusal or revocation did not result from 
the Authorisee or any contractors inability or failure to comply with any condition 
relating to grant, maintenance or renewal of such consents or permits.

Section 13.2 – Notice of Force Majeure Events
(a) The Affected Party shall give notice to the other Party in writing of the occurrence of 

any of the Force Majeure Event (“the Notice”) as soon as the same arises or as soon 
as reasonably practicable and in any event within 7 (seven) days after the Affected 
Party knew, or ought reasonably to have known, of its occurrence and the adverse 
effect it has or is likely to have on the performance of its obligations under this 
Agreement.



Guwahati Metropolitan Development Authority 82

REQUEST FOR PROPOSAL (RFP)  FOR INSTALLATION OF LIFTS & 
MAINTENANCE OF EXISTING FOOT OVER BRIDGES IN GUWAHATI ON PPP 2017

(b) So long as the Affected Party continues to claim to be affected by a Force Majeure 
Event, it shall provide the other Party with periodic (fortnightly/monthly) written 
reports containing the information giving the status and steps taken or proposes to be 
taken by it, to alleviate the impact of the Force Majeure Event or to mitigate the 
damage due to Force and such other information as the other Party may reasonably 
request.

Section 13.3 - Period of Force Majeure

Period of Force Majeure shall mean the period from the time of occurrence specified in the 
notice given by the Affected Party in respect of the Force Majeure Event until the earlier of:

(a) expiry of the period during which the Affected Party is excused from performance of 
its obligations in accordance with Section 13.4; or

(b) termination of this Agreement pursuant to Article 13.6 hereof

Section 13.4 - Performance Excused

The Affected Party, to the extent rendered unable to perform its obligations or part thereof 
under this Agreement as a consequence of the Force Majeure Event shall be excused from 
performance of the obligations provided that the excuse from performance shall be of no 
greater scope and of no longer duration than is reasonably warranted by the Force Majeure 
Event. Provided further, nothing contained herein shall absolve the Affected Party from any 
payment obligations accrued prior to the occurrence of the underlying Force Majeure Event.

Section 13.5 - Costs, Revised Timetable

(a) Costs: Each Party shall bear its costs, if any, incurred as a consequence of the Force 
Majeure Event.

(b) Extension of Time/ Period
The Affected Party shall be granted by the other Party, extension of time specified in 
this Agreement for the performance of any obligation by such period not exceeding 
the period during which the relative performance was affected by the Force Majeure 
Event. Such extension may include extension of the Authorisation Period by the 
Grantor in appropriate cases.

Section 13.6 - Termination Due to Force Majeure Event

If the Period of Force Majeure continues or is in the reasonable judgment of the Parties is 
likely to continue beyond a period of 120 days, the Parties may mutually decide to terminate 
this Agreement or continue this Agreement on mutually agreed revised terms. If the Parties 
are unable to reach an agreement in this regard, the Affected Party shall after the expiry of the 
said period of 120 days, be entitled to terminate the Agreement in which event, the provisions 
of Article 15 shall, to the extent expressly made applicable, apply.

ARTICLE 14 - EVENTS OF DEFAULT

Section 14.1 - Events of Default
Event of Default means the Authorisee Event of Default or the Grantor Event of Default or 
both as the context may admit or require.
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(a) Authorisee Event of Default
The Authorisee Event of Default means any of the following events unless such an event has 
occurred as a consequence of the Grantor’s Event of Default or a Force Majeure Event:

i. the Authorisee’s repudiation or failure to perform or discharge any of its obligations 
in accordance with the provisions of this Agreement.

ii. the Authorisee’s failure to perform or discharge any of its obligations under any other 
Transaction Documents, which has or is likely to have a Material Adverse Effect.

iii. any representation made or warranties given by the Authorisee/ Developer under this 
Agreement is found to be false or misleading.

iv. the Authorisee passing a resolution for voluntary winding up.
v. appointment of a provisional liquidator, administrator, trustee or receiver of the whole 

or substantially whole of the undertaking of the Authorisee by a court of competent 
jurisdiction in proceedings for winding up or any other legal proceedings.

vi. levy of an execution or destraint on the Authorisee’s Assets which has or is likely to 
have Material Adverse Effect and such execution or destraint remaining in force for a 
period exceeding 30 days or any authority, regulatory body , court , tribunal or 
judicial authority passing or issuing any order or direction against the Authorisee 
which would have an or likely to have an Material Adverse Effect on the project or 
the ability of the Authorisee to comply with or discharge the obligations and 
responsibilities under this Agreement. 

vii. amalgamation of the Authorisee with any other company or reconstruction or transfer 
of the whole or part of the Authorisee’s undertaking (other than transfer of assets in 
the ordinary course of business) without the Grantor’s prior written approval, 
provided, if the amalgamated entity, reconstructed entity or the transferee as the case 
may be, has the financial and technical ability demonstrated to the satisfaction of the 
Grantor, to undertake, perform/discharge the obligations of the Authorisee under this 
Agreement, necessary approval shall be granted by the Grantor.

viii. the Authorisee engaging or knowingly allowing any of its employees, agents, 
Contractor or representative to engage in any activity prohibited by law or which 
constitutes a breach of or an offence under any law, in the course of any activity 
undertaken pursuant to this Agreement.

ix. the Authorisee repudiates this Agreement or otherwise takes any action or evinces or 
conveys an intention not to be bound by this Agreement.

x. the Authorisee has delayed payment of Authorisation premium, Advertisement tax, 
other payments which is due to Authorisee, if any, that has fallen due under this 
Agreement beyond the specified period or if not so specified beyond 30 (thirty) days.

xi. the Authorisee is adjudged bankrupt or insolvent
xii. the whole of essential project facilities or any part of the essential project facilities 

remains closed / un-operational for a aggregate period exceeding “fifteen” days in a 
year (except for reasons on account of force majeure or Grantors event of default).

xiii. The authorisee committing any breach or non compliance of any of the terms and 
conditions of the financing document executed between the Authorisee and if all or 
any of the Lender(s) have recalled their outstanding dues and in pursuance thereto 
have initiated the exercise of their right to enforce the security interest created in their 
favor under the financing documents, as permitted by this agreement, on the project 
assets and / or the rights and interest under this agreement.
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xiv. Such events as have been specified as Authorisee Events of Default under the 
provisions of this Agreement.

(b) Grantor Event of Default

i. The Grantor’s repudiation or failure to perform or discharge any of its obligations in 
accordance with the provisions of this Agreement that has a Material Adverse Effect 
unless such failure has occurred as a consequence of an Authorisee Event of Default 
or a Force Majeure Event;

ii. any representation made or warranties given by the Grantor under this Agreement is 
found to be false or misleading;

iii. expropriation or compulsory acquisition by any Government Authority of the 
Project/Project Facilities or part thereof or any material assets or rights of the 
Authorisee; provided the same has not resulted from an act or default of the 
Authorisee;

iv. any defect in the Grantor’s title, ownership and possession of the Project 
Location/site.

Section 14.2 - Parties Rights

(a) Upon the occurrence of the Authorisee Event of Default, the Grantor shall without 
prejudice to any other rights and remedies available to it under this Agreement be 
entitled to terminate this Agreement.

(b) Upon the occurrence of the Grantor Event of Default, the Authorisee shall without 
prejudice to any other rights and remedies available to it under this Agreement be 
entitled to terminate this Agreement:

Provided that before proceeding to terminate this Agreement, the Party entitled to do so shall
(i) in terms of Section 14.3 provide an opportunity to the other party to state its 

position and give explanation in the matter, 
(ii) (ii) give due consideration and shall have due regard to the nature of the 

underlying Event of Default, its implication on the performance of the respective 
obligations of Parties under this Agreement and the circumstances in which the 
same has occurred.

Section 14.3 - Consultation Notice

Either Party exercising its right under Section 14.2, shall issue to the other Party a notice in
writing specifying in reasonable detail the underlying Event of Default(s) and proposing
consultation amongst the Parties and the Lenders to consider possible measures of curing or
otherwise dealing with the underlying Event of Default (the “Consultation Notice”).

Section 14.4 - Remedial Process
Following the issue of Consultation Notice by either Party, within a period not exceeding 45 
days for the Event of Default during the Construction Period and with 7 days for the event of 
default during the Operation Period or such extended period as they may agree ( the 
“Remedial Period”) the Parties shall, in consultation with the Lenders, endeavor to arrive at 
an agreement as to the manner of rectifying or remedying the underlying Event of Default.
Without prejudice to this, if the underlying event is an Authorisee Event of Default, the 
Parties shall in consultation with the Lenders endeavor to arrive at an agreement as to one or 
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more of the following measures and/or such other measures as may be considered appropriate 
by them in the attendant circumstances;
(a) the change of management or control/ownership of the Authorisee;
(b) the replacement of the Authorisee by a new authorisee (“Substitute Entity”) on terms no 
less favorable than those contained in this Agreement, proposed by either of them or the 
Lenders and the specific terms and conditions of such replacement which shall include:
(i) the criteria for selection of the Substitute Entity,
(ii) the transfer of rights and obligations of the Authorisee surviving under this Agreement to 
the Substitute Entity,
(iii) handing over/ transfer of the Project Assets and the Project to the Substitute Entity,
(iv) assumption by the Substitute Entity of the outstanding obligations of the Authorisee 
under the Financing Documents and preserving Lenders’ charge on the Authorisee’s assets ,
(v) assumption by Substitute Entity of any amounts due to the Grantor from the Authorisee 
under this Agreement.

Section 14.5 - Obligations during Remedial Period
During the Remedial Period, the Parties shall continue to perform their respective obligations 
under this Agreement which can be performed, failing which the Party in breach shall 
compensate the other Party for any loss or damage occasioned or suffered on account of the 
underlying failure/breach.

Section 14.6 - Revocation of Consultation Notice
If during the Remedial Period the underlying Event of Default is cured or waived or the 
Parties and the Lenders agree upon any of the measures set out in Section 14.4, the 
Consultation Notice shall be withdrawn by the Party who has issued the same.

Section 14.7 - Termination Due to Events of Default
If before the expiry of the Remedial Period, the underlying Event of Default is neither cured 
nor waived nor the Parties and the Lenders have agreed upon any of the measures in 
accordance with Section 14.4, the Party who has issued the Consultation Notice shall have 
the right to terminate this Agreement, in which event, the provisions of Article 15 shall, to the 
extent expressly made applicable, apply.

Section 14.8 - Step-in-rights
The Authorisee agrees that the Grantor shall be entitled to operate the Project Facilities and 
all other incidental on the occurrence of an Authorisee Event of Default. In the event of an 
Authorisee Event of Default, the Grantor may (but shall not be obliged to) operate, or procure 
and cause operation of the Project Facilities upon the issue of the Termination Notice.

ARTICLE 15 - TERMINATION AND EXPIRY OF AGREEMENT
/AUTHORISATION

Section 15.1 - Termination Procedure
The Party entitled to terminate this Agreement either on account of a Force Majeure Event or 
on account of an Event of Default shall do so by issue of a notice in writing (“Termination
Notice”) to the other Party and simultaneously deliver a copy thereof to the Lenders. The 
Termination Notice shall be of not less than 60 (sixty) days and not ordinarily be more than 
90 (ninety) days, (“Termination Period”) and at the expiry of the Termination Period, this 
Agreement shall stand terminated.
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Section 15.2 - Obligations During Termination Period
During Termination Period, the Parties shall subject to the provisions of Article 14 wherever 
applicable, continue to perform such of their respective obligations under this Agreement 
which are capable of being performed with the object, as far as possible, of ensuring 
continued availability of the Project to the users, failing which the Party in breach shall 
compensate the other Party for any loss or damage occasioned or suffered on account of the 
underlying failure/breach.

Section 15.3 – Requisition

Upon issue or receipt, as the case may be, of the Termination Notice, either as a consequence 
of a Force Majeure Event or as a consequence of an Event of Default, the Grantor shall by a 
notice in writing (“Requisition”) call upon the Authorisee to furnish the information to enable 
the Grantor to estimate the likely compensation payable by the Grantor to the Authorisee 
and/or to finalise the items of Authorisee’s assets comprised in the Project and the Project 
Assets to be handed over to/taken over by the Grantor.

Section 15.4 - Condition Survey
(a) The Authorisee agrees that six months prior to the expiry of the Authorisation Period 

by efflux of time or on the service of a Termination Notice, as the case may be, it 
shall conduct or cause to be conducted by the Expert Committee under the Grantor’s 
supervision, a condition survey of the Project and the Project Assets to ascertain the 
condition thereof, verifying compliance with the Authorisee’s obligations under this 
Agreement and to prepare an inventory of the assets comprised in the Project

(b) If, as a result of the condition survey, the Grantor shall observe/notice that the Project 
Assets and/or the Project or any part thereof have/has not been operated and 
maintained in accordance with the requirements therefore under this Agreement the 
Authorisee shall, at its cost and expenses, take all necessary steps to put the same in 
good working conditions well before the Transfer Date.

(c) In the event the Authorisee fails to comply with the provisions of this Agreement, the 
Grantor may itself cause the condition survey and inventory of Project Assets and the 
Project to be conducted. The Grantor shall be compensated by the Authorisee for any 
costs incurred in conducting such survey and preparation of inventory as also in 
putting the Project and the Project Assets in good working condition.

Section 15.5 - Consequences of Termination
Without prejudice to any other consequences or requirements under this Agreement or under 
any law, the following consequences shall follow upon expiry of the Authorisation Period by 
efflux of time or due to a Force Majeure Event or an Event of Default.

(a) Transfer of Assets
(i) On the Transfer Date, the Authorisee shall subject to the provisions of this Agreement:
A. Transfer, assign and deliver to the Grantor or its nominated agency, free and clear of any 

Encumbrances, the vacant and peaceful possession of the Project, Project Assets and the 
Project Location along with the buildings, facilities and structures constructed on, over, 
at or under it and its right, title and interest in and to the Project the Project Assets.
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B. transfer all its rights, titles and interest in or over the tangible assets comprised in the 
Project (including movable assets which the Grantor agrees to take over) to the Grantor 
or its nominated agency and execute such deeds and documents as may be necessary for 
the purpose and complete all legal or other formalities required in this regard.

C. hand over to the Grantor or its nominated agency all documents including as built 
drawings, manuals, designs, documents, information and records relating to the Project 
and the Project Assets.

D. to the extent possible assign to the Grantor or its nominated agency at the time of transfer 
all unexpired guarantees and warranties by Subcontractors and suppliers and all 
insurance policies.

E. at its cost remove from the Project Location all such moveable assets which are not 
taken over by or transferred/assigned to the Grantor or its nominated agency. In the event 
the Authorisee fails to remove such objects within the stipulated time, the Grantor or its 
nominated agency may remove and transport or cause removal and transportation of such 
objects, after giving the Authorisee notice of its intention to do so to a suitable location 
for safe storage. The Authorisee shall be liable to bear the reasonable cost and the risk of 
such removal, transportation and storage.

F. All proceeds of insurance claims shall be handed over to the Grantor or its nominated 
agency and the Authorisee or Persons claiming through or under it shall have no claim 
thereon or rights thereto.

G. The transfer of immovable property comprising the Project and the Project Assets shall 
be deemed to be a termination of all leasehold arrangements or licenses in relation to the 
Project Location and title to all such immovable property shall automatically revert to the 
Grantor or its nominated agency. The movable property comprising the Project and the 
Project Assets shall be deemed to be transferred by delivery and possession.

H. It is clarified that only the assets of the Authorisee shall be taken over and not the 
liabilities, including without limitation liabilities relating to labour and personnel related 
obligations of the Authorisee and the Persons claiming through or under the Authorisee 
shall be taken over by the Grantor or its nominated agency. All such labour and 
employees shall be its responsibility of the Authorisee/such Persons even after the expiry 
of the Authorisation Period and they shall have no claim to any type of employment or 
compensation from Grantor or its nominated agency.

I. All contracts, agreements, arrangement’s etc entered into by the Authorisee with its 
suppliers, service providers, O&M contract’s, shall also be liable to be terminated 
forthwith along with the termination of this agreement at the sole option and discretion of 
the Grantor.

(b) Project Contracts
The Authorisee shall at the cost of the Grantor transfer/assign such of the Project Contracts 
which the Grantor may require to be transferred in its favour subject to the counter parties to 
such contracts consenting to such transfer/ assignment. The Authorisee shall entirely at its 
cost, terminate all such Project Contracts which are not transferred/assigned to the Grantor 
provided, if the termination is on account of the Grantor Event of Default the Grantor shall 
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compensate the Authorisee to the extent of the termination payments, if any, made or to be 
made by the Authorisee to the counter parties to such contracts.

(c) Applicable Permits
The Authorisee shall, at its cost, transfer to the Grantor all such Applicable Permits which the 
Grantor may require and which can be legally transferred. Provided if the termination is on 
account of Grantor Event of Default the cost of such transfer shall be borne/ reimbursed by 
the Grantor.
(d) Transfer Costs
The Project and the Project Assets shall be transferred to the Grantor or its nominated agency, 
as the case may be, for a sum of Rupee 1.00 (Rs. One only).

(e) Guarantees
The Grantor shall be entitled to encash any subsisting bank guarantee(s) provided by the 
Authorisee, if the termination is on account of an Authorisee Event of Default.

Section 15.6 - Vesting Certificate
(a) On the Transfer Date the Grantor/Expert-Committee shall verify, in the presence of 

the Authorisee or of a representative of the Authorisee, compliance by the Authorisee 
with the requirements of Section 15.5 above. In the event the Grantor/Expert notifies 
the Authorisee of shortcomings, if any, in the Authorisee’s compliance with such 
requirements, the Authorisee shall forthwith cure the same.

(b) The Divestment of all rights, title and interest in the Project, Project Assets and the 
Project Facilities shall be deemed to be complete on the Transfer Date but no later 
than 30 (thirty) days thereafter, by when all the requirements of Section 15.5 above 
shall be fulfilled. The Expert Committee shall on such date issue a certificate (the 
“Vesting Certificate”), with a copy thereof endorsed to the Grantor, which shall have 
the effect of constituting evidence of divestment by the Authorisee of all of its rights, 
title and interest in the Project and the vesting thereof in the Grantor or its nominee, as 
the case may be, pursuant hereto. It is expressly agreed that any defect or deficiency 
in the Divestment Requirements shall not in any manner be construed or interpreted 
as restricting the exercise of any rights by the Grantor or its nominee on or in respect 
of the Project on the footing that all Divestment Requirements have been complied 
with by the Authorisee.

ARTICLE 16 - DISPUTE RESOLUTION

Section 16.1 – Arbitration 
In the case of any dispute arising upon or in relation to or in connection with the project 
thereof shall be amicably resolved through discussions between the parties, failing which the 
dispute may be settled under the rule of Indian Arbitration Act, 1996 by three arbitrators 
appointed, one each by the client and the consultant and the third by mutual agreement of 
these two arbitrators under such rules. The said arbitrators shall have full power to open up 
review and revise any decision, opinion, instruction determination certificate or evaluation of 
the Consultants and the client related to the dispute. In the event of failure of these 
discussions and judicial resolution becoming necessary, then and only in that event, the 
matter shall be referred to the courts of State of Assam, India.
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ARTICLE 17 - MISCELLANEOUS PROVISIONS

Section 17.1 - Governing Law and Jurisdiction
This Agreement shall be construed and interpreted in accordance with and governed by the 
laws of India and the courts at Guwahati, shall have jurisdiction over all matters arising out of 
or relating to this Agreement.

Section 17.2 - Waiver & Remedies
(a) The waiver by either Party, including conditional or partial waiver, of any default by 

the other Party in the observance and performance of any provision of or obligations 
or under this Agreement:

(i) shall not operate or be construed as a waiver of any other or subsequent default 
hereof or of other provisions or obligations under this Agreement;

(ii) shall not be effective unless it is in writing and executed by a duly authorized 
representative of such Party; and

(iii) shall not affect the validity or enforceability of this Agreement in any manner.

(b) No failure on the part of any Party to exercise, and no delay in exercising, any right, 
power, obligation or privilege hereunder or time or indulgence granted by a Party to 
the other Party shall operate or be treated or deemed as a waiver thereof or a consent 
thereto or the acceptance of any variation or relinquishment of any such right 
hereunder; nor shall any single or partial exercise of any such right, power or 
privilege preclude any other or further exercise thereof or the exercise of any other 
right, power or privilege. The remedies herein provided are cumulative and not 
exclusive of any remedies provided by the Applicable Laws.

(c) Neither the failure by either Party to insist on any occasion upon the performance of 
the terms, conditions and provisions of this Agreement or any obligation there under 
nor time or other indulgence granted by a Party to the other Party shall be treated or 
deemed as waiver of such breach or acceptance of any variation or the relinquishment 
of any such right hereunder.

Section 17.3 – Survival
The Termination/expiry of this Agreement shall not relieve either Party of any obligations 
hereunder which expressly or by implication survive Termination/expiry hereof.

Section 17.4 - Entire Agreements and Amendments
(a) This Agreement constitutes the complete, exclusive and entire statement of the terms 

of the agreement between the Parties on the subject hereof and supersede all previous 
agreements or arrangements between the Parties, including any memoranda of 
understanding entered into in respect of the contents hereof.

(b) No amendment or modification or waiver of any provision of this Agreement, nor 
consent to any departure by any of the Parties there from, shall in any event be valid 
and effective unless the same is in writing and signed by the Parties or their duly 
authorised representative especially empowered in this behalf and then such waiver or 
consent shall be effective only in the specific instance and for the specific purpose for 
which it is given.
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Section 17.5 - Notices
Unless otherwise stated, notices to be given under this Agreement shall be in writing and 
shall be given by hand delivery, recognised courier, mail, telex or facsimile transmission and 
delivered or transmitted to the Parties at their respective addresses set forth below:

If to Grantor:
--------------------------------------------------------
--------------------------------------------------------
Fax No./Tel no.  ---------------------------------------------
Attn:
If to Authorisee:
--------------------------------------------------------
--------------------------------------------------------
Fax No./Tel no.  ---------------------------------------------
Attn:
Or such address, telex number, or facsimile number as may be duly notified by the respective 
Parties from time to time, and shall be deemed to have been made or delivered (i) in the case 
of any communication made by letter, when delivered by hand, by recognized courier or by 
mail (registered, return receipt requested) at that address and (ii) in the case of any 
communication made by telex or facsimile, when transmitted properly addressed to such 
telex number or facsimile number.

In case any Party changes its address, communication numbers, or directed attention as set 
forth above, it shall notify the other Party in writing prior to the adoption thereof.

Section 17.6 – Severability

(a) If for any reason whatever any provision of this Agreement is or becomes invalid, 
illegal or unenforceable or is declared by any court of competent jurisdiction or any 
other instrumentality to be invalid, illegal or unenforceable, such invalidity, illegality 
or unenforceability shall not prejudice or affect the remaining provisions of this 
Agreement which shall continue in full force and effect.

(b) The Parties will negotiate in good faith with a view to agreeing upon one or more 
provisions which may be substituted, as nearly as is practicable, to such invalid, 
illegal and unenforceable provision. Provided failure to agree upon any such 
provisions shall not be subject to the Dispute Resolution Procedure under this 
Agreement or otherwise.

Section 17.7 - No Partnership
Nothing contained in this Agreement shall be construed to create an association, trust, 
partnership, agency or joint venture among the Parties and Parties shall be liable to perform 
their respective duties and discharge their respective liabilities or obligations in accordance 
with the Provisions of this Agreement. Neither Party shall have any authority to bind the 
other in any manner whatsoever.

Section 17.8 - Language
The language of this Agreement is English. All notices, correspondence, Project Contracts, 
documentation, Designs and Drawings, DPR, design data, test reports, certificates, 
specifications and standards and information in respect of this Agreement, under or in 
connection with this Agreement shall be in the English language. All other written and
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printed matter, communications, documentation, proceedings and notices etc. pursuant or 
relevant to this Agreement shall be in the English language.

Section 17.9 - Counterparts
This Agreement may be executed in any number of originals or counterparts, each in the like 
form and all of which when taken together shall constitute one and the same document.

Section 17.10 - Regulatory Framework for Infrastructure Projects
Without prejudice to the rights and obligations of the Parties under this Agreement, if a
regulatory framework for the grant, implementation and supervision of authorisations related 
to infrastructure projects is introduced by GOI or GOA , the Parties shall consult in good 
faith and to agree to such amendments to this Agreement, as may be reasonably necessary to 
take account of such regulatory framework but so that the rights of the Authorisee hereunder 
are not adversely affected or additional material liabilities imposed.

Section 17.12 – Confidentiality

Authorizee shall, without the prior written consent of the Grantor, at any time divulge or 
disclose or suffer or permit its servants or agents to divulge or disclose to any Person or use 
for any purpose unconnected with the Project any information which is by its nature or is 
marked as Proprietary Material or “confidential”, concerning the other (including any 
information concerning the contents of this Agreement) except to its representatives and 
professional advisors or as may be required by any law, rule, regulation or any judicial 
process.

Section 17.13 - Joint and Several Liability of Consortium/ Developer

In case the Developer is a consortium of two Persons, all such Persons shall be jointly and 
severally liable to the Grantor for compliance with the terms of this Agreement. The Lead 
Member shall have the authority to bind all the members of the Consortium. Except as 
expressly provided herein, the composition of the Consortium shall not be altered without the 
prior written approval of the Grantor until Five (5) years from the Compliance Date.

Section 17.14 - No Liability for Review
Except to the extent expressly provided in this Agreement,

(a) no review, comment or approval by the Grantor/Government Authorities/ Independent 
Engineer/Consultant of the DPR, the Designs and Drawing, the Transaction 
Documents or the documents submitted by the Authorisee nor any observation or 
inspection of the construction, operation or maintenance of the Project Facility nor the 
failure to review, approve, comment, observe or inspect hereunder shall relieve or 
absolve the Authorisee from its obligations, duties and liabilities under this 
Agreement, the Applicable Laws and Applicable Permits; and

(b) the Grantor or any Government Authority or Project Facility shall not be liable to the 
Authorisee by reason of any review, comment, approval observation or inspection 
referred in sub-section (a) above.

Section 17.15 - Depreciation
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For the purpose of depreciation under the Applicable Laws, the property representing the 
capital investments made by the Authorisee in the Project shall be deemed to be acquired and 
owned by the Authorisee.

Section 17.16 Assignability
(a) Except as otherwise provided in this Agreement, the Authorisee shall not assign its 

rights, title or interest in this Agreement in favour of any Persons without prior 
written consent of the Grantor. Provided the Authorisee may assign its rights, interests 
and benefits under this Agreement to the Lenders as security for the Financial 
Assistance.

(b) Notwithstanding anything to the contrary contained in this Agreement, the Grantor 
may, after giving 60 (sixty) days’ notice to the Authorisee, assign any of its rights and 
benefits and/or obligations hereunder pursuant to any direction of Government of 
India, Government of Assam, by the operation of law on such terms and conditions as 
the Grantor may deem appropriate or as may be required by law.

N WITNESS WHEREOF the Parties have executed and delivered this Agreement by their 
duly authorised representative on the date first above written:

Signed on behalf of the 
Guwahati Metropolitan Development 
Authority 

SIGNED, SEALED AND DELIVERED

_________________________(Signature)
_________________________(Name)
_____________________(Designation)

Authorisee by the hand of its
Authorized representative
Mr.________.
____________________(Signature)
_______________________(Name)
__________________(Designation)
pursuant to Resolution dated........ of its 
Board of Directors.

Preferred Bidder by the Hand of its
Authorized representative
Mr.________.
____________________(Signature)
_______________________(Name)
__________________(Designation)
pursuant to Resolution dated........ of its 
Board of Directors.

In the presence of
Witnesses:
(i)
(ii)
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Appendix I
Letter of Intent (LOI)
This will be issued by GMDA to the ‘Preferred Bidder’ upon completion of bid evaluation
Process and approval by the Competent Authority.

Appendix II
“Project Location”
[Location Map to be enclosed]
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Format for
BANK GUARANTEE FOR PERFORMANCE SECURITY

(On requisite Stamp Paper)

In consideration of Guwahati Metropolitan Development Authority (hereinafter called 
"the Grantor") having agreed to exempt __________________ (hereinafter called "the 
Authorisee) from the demand, under the terms and conditions of Letter of Intent (LOI) issued 
in respect of the “Installation of lifts & Maintenance of existing Foot over bridges in 
Guwahati on Public Private Partnership (PPP) Format” project on Design, Build, Finance, 
Operate and Transfer (DBFOT) and subsequent Authorisation Agreement being signed 
between Authorisee and the GRANTOR for performance of the Agreement to be made 
(hereinafter called "the said Agreement"), for the due fulfilment by the said Authorisee of the 
terms and conditions contained in the said Agreement, on production of a Bank Guarantee for 
Rs. _____ Crores (Rupees ______________________________Only).

We, ______________________ (hereinafter referred (indicate the name of the bank) to as 
"the Bank" at the request of Authorisee do hereby undertake to pay to the GRANTOR an 
amount not exceeding Rs. __________ Crores against any non fulfillment of the obligations 
of the Agreement or loss or damage caused to or suffered or would be caused to or suffered 
by the GRANTOR by reason of any breach of any terms and conditions contained in the said 
Agreement by the said Authorisee of any of the terms or conditions contained in the said 
Agreement.

We ____________________ (indicate the name of the bank) do hereby undertake to pay the 
amounts due and payable under this guarantee without any demur, hereby on a demand from 
the GRANTOR stating that the amount claimed is due by way of loss or damage caused to or 
would be caused to or suffered by the GRANTOR by reason of breach of any terms and 
conditions contained in the said Agreement by the said Authorisee of any of the terms or 
conditions contained in the said Agreement or by reason of the Authorisee failure to perform 
the said Agreement. Any such demand made on the bank shall be conclusive as regards the 
amount due and payable by the Bank under this guarantee. However, our liability under this 
guarantee shall be restricted to an amount not exceeding Rs. ___________.

We undertake to pay to the GRANTOR any money so demanded not withstanding any 
dispute or disputes raised by the Authorisee in any suit or proceeding pending before any 
court or Tribunal relating thereto our liability under this present being absolute and 
unequivocal. The payment so made by us under this bond shall be a valid discharge of our 
liability for payment hereunder and the Authorisee shall have no claim against us for making 
such payment.
We,_____________________(indicate the name of bank) further agree that the guarantee 
herein contained shall remain in full force and effect during the period that would be taken 
for the performance of the said Agreement and that it shall continue to be enforceable till all 
the dues of the Corporation under or by virtue of the said Agreement have been fully paid and 
its claims satisfied or discharged or till the GRANTOR certifies that the terms and conditions 
of the said Agreement have been fully and properly fulfilled/carried out by the said 
Authorisee and accordingly discharges this guarantee. Unless a demand or claim under this 
guarantee is made on us in writing on or before _________________ (indicate the date till 
the validity of this BG from the date of signing Agreement), we shall be discharged from all 
liability under this guarantee thereafter.
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We, ___________________________(indicate the name of bank) further agree with the 
GRANTOR shall have the fullest liberty without our consent and without affecting in any 
manner our obligations hereunder to vary any of the terms and conditions of the said 
Agreement or to extend time of performance by the said Authorisee from time to time or to 
postpone for any time or from time to time any of the powers exercisable by GRANTOR 
against the said Authorisee and to for bear or enforce any of the terms and conditions relating 
to the said Agreement and we shall not be relieved from our liability by reason of any such 
variation, or extension being granted to the said Authorisee or for any forbearance, act or 
omission on the part of the GRANTOR or any indulgence by the GRANTOR to the said 
Authorisee or by any such matter or thing whatsoever which under the law relating to sureties 
would, but for this provision, have effect of so relieving us.

This Guarantee will not be discharged due to the change in the constitution of the Bank or the
Authorisee.

We, ________________________ (indicate the name of bank) undertake not to revoke this 
guarantee during its currency except with the previous consent of GRANTOR in writing. The 
Guarantor agrees absolutely, irrevocably and unconditionally guarantees and undertakes to 
pay to GRANTOR sum of, Rs. __________without any protest or demur and upon receipt of 
first written demand from GRANTOR. This Guarantee is independent of the terms and 
conditions of the AuthorisationAgreement and its validity.

Dated the _______day of ________________ (Month & Year) for
____________________________________________(indicate the name of the Bank).

IN WITNESS WHEREOF the Guarantor has executed this Guarantee on this _____ day of
_______________and year first herein above written.

Signed and delivered by the above named ________________Bank by its Authorized
Signatory as authorized by

Board Resolution passed on ______/Power of Attorney dated […………]

_______________

Authorized Signatory
Name :
Designation:
In the presence of:
1.
2.
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LOCATIONS OF FOB’S 

FOB at Lachit Nagar 

FOB on GS Road in front of Assam Secretariat 
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FOB at Maligaon 

FOB at Bharalumukh 
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SECTION V

COMMERCIAL BID
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COMMERCIAL BID LETTER FORMAT
(On the Letter Head of the Bidder)

To
The Chief Executive Officer
Guwahati Metropolitan Development Authority
Bhangagarh, Guwhati-5

Sub: Submission of Financial Bid for “Installation of lifts & Maintenance of existing 
Foot over bridges in Guwahati on Public Private Partnership (PPP) Format” on Design, 
Build, Finance, Operate and Transfer (DBFOT) basis.

Being duly authorized to represent and act on behalf ---------------- and having reviewed and 
fully understood all requirements of bid submission provided in the RFP document and 
subsequent clarifications provided in relation to project, we hereby provide our Price 
Proposal to GMDA for the Authorisation period of 20 years exclusive of construction period 
for the following options.

We also hereby agree to pay to GMDA the Authorisation Revenue Share in Percentage 
quoted for the Authorisation period. We understand that in addition to the Revenue Share, we 
shall have to pay the Statutory Advertisement tax / charges to Guwahati Municipal 
Corporation or any other Department as per the applicable charges and revised from time to 
time.

We abide by the above offer/ quote as per terms of the RFP, if GMDA selects us as the
Preferred Bidder. We also understand that, in case any differences between the quoted 
amount in words and figures, the amount written in ‘words’ will be considered as our quote 
towards Authorisation Revenue Share.

Yours faithfully,
_________________
(Signature of Authorised Signatory)
(Name, Title, Address, Date)
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PRICE BID FORMAT

Name of Work: “Installation of lifts and Maintenance of existing Foot over bridges in Guwahati 
on Public Private Partnership (PPP) Format” on Design, Build, Finance, Operate and Transfer 
(DBFOT) basis.

Authorisation Period: 20 years

Description of Work Authorisation
Revenue Share In Percentage

In Figure (%) In Words

PPP Mode on DBFOT basis including 
Geotech Investigation, Design, Drawings, 
Construction etc. for Installation & 
Commissioning of lifts and Operation & 
Maintenance of existing Foot Over 
Bridges in Guwahati at various locations

i. Maligaon

ii. Lachit Nagar

iii. Bharalumukh and 

iv. On GS Road in front of Assam 
Secretariat.

TOTAL

Signature & Seal of Tenderer


