

**PRE BID QUERY REPLIES**  
(Notice Inviting RFP NO. GMDA/DEV/79/2019/98 , dated 02.08. 2019)

<b>A. Pre Bid queries raised by VISION EIS Consulting Pvt. Ltd.</b>			
<b>Sl. No</b>	<b>Page No</b>	<b>Clause No</b>	<b>Content of RFP Requiring Clarification</b>
1	9 & 11	2.1 terms of reference	e) The Consultant should have/should make their own office set up at Guwahati for providing PMC service and will have to bear all other office running and maintenance costs of their own. Pt. f.(xxvii) The consultant will have to deploy following minimum manpower for smooth supervision & monitoring of the project
2	13	3.7 Schedule of proposal submission process	Last Date & time of receipt of Tender : 14.08.2019 at 14.00 hours
3	20	4.2 Condition of Eligibility of Applicants 4.2.2	(C) Conditions of Eligibility of Key Personnel.
4	27	4.13.2-(g)	The CVs have been recently signed and dated in blue ink by the respective Personnel and countersigned by the Applicant's authorized representative.
			<b>Change requested/Clarification required</b>
			We understand that these two clauses that PMC have to deploy the required manpower in Guwahati project office. However as stated under payment terms ( Clause 3.15, pg 15) , the monthly timesheets of the deployed personnel is not required for payment purpose. Please confirm.
			<b>Modification made</b>
			It is a lumpsum contract and the bidder has to charge against their PMC fees on Monthly basis ( including GST as applicable) by the end of a particular month through invoices till the services being rendered in the project. The monthly timesheets of the deployed personnel are not required for payment purpose.
			<b>Change requested/Clarification required</b>
			Since the Price bid meeting is on 6 <sup>th</sup> August and the response to the queries is not expected to be issued before 7 <sup>th</sup> or 8 <sup>th</sup> August, therefore we request you to give extension of at least 7 days to prepare a technically competitive proposal
			<b>Modification made</b>
			Under Experience of Eligible Assignments, for positions 1-6, we suggest you to incorporate experience of preparation of DPR,s , Feasibility studies, design planning etc. which is also relevant to this assignment.
			<b>Change requested/Clarification required</b>
			We request you to allow using scanned/digital signature of proposed experts, in case the expert is not physically available to sign his CV
			<b>Modification made</b>
			Allowed.

*TMAH*  
6/8/19

*J. Sarma*  
6/8/19

Project Engineer  
Guwahati Metropolitan Dev. Authority  
Brangagarth, Guwahati-781005

(J. Sarma)  
Consultant (Electrical)  
GMDA

*[Signature]*  
Order Executive Officer  
Guwahati Metropolitan Dev. Authority

<b>B Pre Bid queries raised by SPECTRUM Techno Consultants Pvt. Ltd.</b>					
Sl. No	Page No	Clause No	Content of RFP Requiring Clarification	Change requested/Clarification required	Modification made
1	13	Clause 3.7	<b>Schedule of proposal Submission Process</b> Last Date & time of receipt of Tender : 14.08.2019 at 14.00 Hours	As the documents for the above subject is enormous, we request you kindly to extend the by 4 weeks.	Extension of bid submission date beyond the date as mentioned in Schedule of proposal Submission Process can not allowed in view urgency of deploying a PMC in the project. AS such, the Last Date & time of receipt of Tender : 14.08.2019 at 14.00 Hours
2	19	Clause 4.2.2	<b>(A) Technical Criteria :</b> No joint ventures/consortium will be permitted for providing services under this bid.	We request you to please allow Joint Venture for providing services under this bid..	No joint ventures/consortium will be permitted for providing services under this bid.
<b>C Pre Bid queries raised by SGS India Pvt. Ltd.</b>					
1	Nil	Nil	Nil	The Project Management Consultant will be liable for the job from their part only including this project completion/ commissioning report and in no way be liable for any job done by anybody, before their induction for the job. In case of job continuation after 4 months, the consultant will be paid at the same rate as decided in the tender till completion of 12 months. In case the job continues over 12 months period, price escalation of 10 % will be applicable for the extra period.	The PMC shall review the already executed project works and submit a factual report to GMDA. On acceptance of the report by GMDA, PMC shall give project completion/ commissioning report. If the project continues and is executed beyond schedule as specified in the RFP, price escalation shall be considered on the basis of mutual agreement

*Tubhly*  
Project Engineer  
Guwahati Metropolitan Dev. Authority  
Bhangagarh, Guwanat-781005

*J. Sarma*  
(J. Sarma)  
Consultant (Electrical)  
GMDA

*[Signature]*  
Chief Executive Officer  
Guwahati Metropolitan Dev. Authority