

(136)

OFFICE OF THE CHIEF EXECUTIVE OFFICER
GUWAHATI METROPOLITAN DEVELOPMENT AUTHORITY
BHANGARH, GUWAHATI-781005

No. GMDA/ACCTT/11/Pt-1/2008/136

dated 18/02/2009

From : The Chief Executive Officer,
Guwahati Metropolitan Development Authority
Bhangarh, Guwahati-5

To : Mr. A.D. Alawani
Vice President
M/s Gammon India Ltd.
Gammon House, Veer Savarkar Marg,
P.O. Box No. 9129, Prabhadevi,
Mumbai-400025 India.
Ph. 91-22-6661 4000, 2430 6761

Sub: Letter of Intent (LOI) for Design and Construction of a complete new 107 MLD Capacity potable urban water supply infrastructure project on turnkey basis for Guwahati City (South Guwahati Western Part).

- 9/4
- Ref: 1. This office NIT no. GMDA/ACCTT/11/PT-1/2008/23 dated 11-11-2008, corrigendum issued vide No. GMDA/ACCTT/11/Pt-1/2008/28 dated 20/11/2008.
2. Tender Document Volume-1 (Part A & B) Technical Bid, Volume-2 Financial Bid for the work
3. Addendum No. 1 to 24 issued consequent to the Pre-bid meeting on 8-12-2008.
4. Your Technical bid document for pre-qualification (Technical and Commercial part) – envelope-1 submitted on 5-01-09 and opened on 7-01-09.
5. Your original price bid (envelope-2) submitted on 5-01-09 and opened on 20-01-09.
6. This office invitation for 'first call for price negotiation' issued vide letter no. GMDA/ACCTT/11/Pt-1/2008/125 dated 22/01/2009 and 'second call for price negotiation' invitation issued vide letter no. GMDA/ACCTT/11/Pt-1/2008/131 dated 29/01/2009.
7. Your reply vide letter no. P/9460/3 dated 4-02-09 in response to the 1st price negotiation meeting.
8. Minutes of the final round of price negotiation meeting held on 5-02-09 & 6-02-09.

Dear Sir(s),

1. Subsequent to your submission of bid and bid opening, your bid was found to responsive and the lowest bid amongst eligible bidders whose bids were opened.
2. After the 1st and 2nd round of negotiations the GMDA desires that the works known as "Design and Construction of a complete new 107 MLD Capacity potable urban water supply infrastructure project on turnkey basis for Guwahati City (South Guwahati Western Part)" should be executed by your organization, M/S Gammon India Ltd and GMDA has accepted the tender submitted by you for the execution and completion of these works and the

Receive.
for Gammon India Ltd.
AB:swg
Ref 02/09

137

remedying of any defects therein including trial testing and commissioning etc as per the detailed scope of work, terms, conditions and specification as in the tender and as subsequently incorporated by way of corrigenda, minutes of meetings and other noting agreed.

3. **GMDA and M/S Gammon have agreed as follows:**

- a. The following documents shall be deemed to form and be read and construed as part of this Agreement:
- i. The Letter of Tender annexed with the bid submitted (which includes the break up of the Contract Price)
 - ii. The Addenda
 - iii. The Special Conditions of Contract
 - iv. The General Conditions of Contract
 - v. The Project Profile
 - vi. The Contractor's Tender
 - vii. The Technical Specifications
 - viii. Drawings
 - ix. Corrigenda issued for this tender.
 - x. The minutes of meeting of the pre-bid meeting.
 - xi. The minutes of meetings of the 1st and 2nd round of negotiations.
4. In consideration of the payments to be made by GMDA to the M/S Gammon India Ltd. as per the schedule of payments and break-up of payments to be approved by GMDA, you shall design, execute and complete the Works and remedy any defects therein in conformity with the provisions of the Contract.
5. GMDA hereby covenants to pay the Contractor, in consideration of the design, execution and completion of the Works and the remedying of defect therein, the final Contract Price of Rs 319,27,26,906/- (inclusive of all taxes & duties) for works to be executed under Phase-1 of the contract and Rs. 30,42,73,094/- (inclusive of all taxes & duties) for works to be executed under Phase-2 of the contract; at the times and in the manner to be prescribed by the Contract agreement to be signed by GMDA and Gammon India Ltd

Schedule	Particulars	Amount (INR)
Phase-1	Design and Construction of a complete new 107 MLD Capacity potable urban water supply infrastructure project on turnkey basis for Guwahati City (South Guwahati Western Part).	319,27,26,906.00
Phase-2	Balance work as per minutes of the 2 nd price negotiation meeting.	30,42,73,094.00
	GRAND TOTAL (Phase-1 + Phase-2)	349,70,00,000.00


However, as the present approved cost by the Government is Rs. 280.00 Crores therefore, the financial expenditure will be limited to Rs. 280.00 Crores till we get the approval of balance fund from the Government.

GMDA reserves the right to modify the distribution network proposed to be covered under the project in order to optimize the cost.

6. M/S Tahal Consulting Engineers Ltd. are the project management consu... for this project.
7. The engineer in charge shall be appointed by GMDA as defined in the tender conditions.
8. The Work Shall be carried out strictly on the terms, conditions and specifications of the tender document(s). The whole work including mobilization, reconnaissance, design, manufacturing, transportation, construction, installation, testing, commissioning and trial runs and demobilization has to be completed within a period of 30 months from the commencement date which is 30 days after the issue of this order.
9. You are requested to execute the agreement in the office of under signed within 10 days of issue of this LOI on non-judicial stamp papers of Government of Assam. You are also requested to deposit the balance security deposit as described in 'Section A' of Volume-1 of tender document.
10. You are also required to return 6 copies of all the documents mentioned under 3-a above, with the stamp and signature of the authorized signatory of your company, so that the same shall be attached to the agreement of contract. This LOI along-with items under references at S.No. 1 to 8 will also form the part of the agreement between you and the Guwahati Metropolitan Development Authority.

Please acknowledge the receipt of this LOI and attend this office for signing agreement.

Yours faithfully,



Chief Executive Officer,
Guwahati Metropolitan Development Authority
Bhangagarh, Guwahati-5

No. GMDA/ACCTT/11/Pt-1/2008/136

dated 18/02/2009

Copy to:

1. P.S to Hon'ble Minister, GDD for kind appraisal of Hon'ble Minister.
2. P. S to Additional Chief Secretary, P&D, Govt. of Assam.
3. P.S to Principal Secretary, Finance Deptt., Govt. of Assam.
4. Sri P. K. Srivastava, Joint Secretary & Mission Director, JNNURM, Ministry of Urban Development, Govt, of India, Nirman Bhawan, New Delhi-110011.
5. Secretary, Guwahati Development Department, Govt. of Assam.


Chief Executive Officer,
Guwahati Metropolitan Development Authority
Bhangagarh, Guwahati-5

(124)

OFFICE OF THE CHIEF EXECUTIVE OFFICER
GUWAHATI METROPOLITAN DEVELOPMENT AUTHORITY
BHANGARH, GUWAHATI-781005

No. GMDA/JNNURM/WS/25/08/124

dated 22/01/2010

From : The Chief Executive Officer,
Guwahati Metropolitan Development Authority
Bhangagarh, Guwahati-5

To : Mr. A.D. Alawani
Vice President
M/s Gammon India Ltd.
Gammon House, Veer Savarkar Marg,
P.o. Box No. 9129, Prabhadevi,
Mumbai-400025 India.
Ph. 91-22-6661 4000, 2430 6761

Sub : Revised Letter of Intent (LOI) for Design and Construction of a complete new 107 MLD Capacity potable urban water supply infrastructure project on turnkey basis for Guwahati City (South Guwahati Western Part).

Ref : Lol.No. GMDA/ACCTT/11/Pt-1/2008/136 dtd. 18-02-09


Sir,

With reference to the subject cited above and as per revised Administrative Approval received from Govt. of Assam vide letter no. GDD.53/2006/Pt-IV/71 dtd. 5-12-09, clause-5 of the Lol issued vide letter no. GMDA/ACCTT/11/Pt-1/2008/136 dtd. 18-02-09 is modified as follows:-

The 2nd last para of clause five of the LOI may be read as "the approved cost by the Govt. is 349.70 crores" in place of "However, as the present approved cost by the Government is Rs. 280.00 Crores therefore, the financial expenditure will be limited to Rs. 280.00 crores till we get the approval of balance fund from the Government".

The other content /clauses will remain same.

Yours faithfully,



Chief Executive Officer
Guwahati Metropolitan Development Authority
Bhangagarh, Guwahati-5

Memo.No. GMDA/JNNURM/WS/25/08/124-A

dated 22/01/2010

Copy to:

1. P.S to Hon'ble Minister, GDD for kind appraisal of Hon'ble Minister.
2. P. S to Additional Chief Secretary, P&D, Govt. of Assam.
3. P.S to Principal Secretary, Finance Deptt., Govt. of Assam.
4. Sri P. K. Srivastava, Joint Secretary & Mission Director, JNNURM, Ministry of Urban Development, Govt. of India, Nirman Bhawan, New Delhi-110011.
5. The Commissioner & Secretary to the Govt. of Assam, Guwahati Development Department, Dispur, Guwahati-6 & Vice Chairman, GMDA for kind information.


Chief Executive Officer
Guwahati Metropolitan Development Authority
Bhangagarh, Guwahati-5