
 

 

 

 

 

 

 

TENDER DOCUMENT  
 

 

 

Pilot Project for Integrated Land-use Planning 

 and  Water Resource Management 

 
NIT No. GMDA/DEV/09/2016/11,  Dated 02/ 01/2017 

 

 

 

 

 

GUWAHATI METROPOLITAN DEV. AUTHORITY 

BHANGAGARH ::: GUWAHATI – 781005 



OFFICE OF THE GUWAHATI METROPOLITAN DEVELOPMENT AUTHORITY 

STATFED BUILDING, BHANGAGARH, GUWAHATI-781005  

Website: www.gmda.co.in Tel:  0361- 2529650/ 9824 

E-mail: ceo.gmda-as@nic.in Fax: 0361-2529991 
   

 

  No. GMDA/DEV/09/2016/11                                             Dated :  02/01 /2017 

 

 

 

SHORT NOTICE INVITING TENDER 

 

           Online Tender in TWO BIDS from CPWD/APWD registered Class-I or equivalent 

contractors are invited by the undersigned for the work “Pilot Project for Integrated Land -use 

Planning and Water Resource Management” for an estimated amount of Rs. 3,42,31,080.00 

(Rupees Three Crore Forty Two Lakhs Thirty One Thousand Eighty) only. Tender Document 

can only be seen and downloaded from the e-procurement portal https://assamtenders.gov.in and 

GMDA’s website www.gmda.co.in  from 03.01.2017.   

 

                                                 

 

             Sd/- 

                          i/c   Chief Executive Officer 

               Guwahati Metropolitan Dev. Authority 

                      Bhangagarh, Guwahati-781005 
                    

https://assamtenders.gov.in/
http://www.gmda.co.in/
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FFICE OF THE GUWAHATI METROPOLITAN DEVELOPMENT AUTHORITY 

STATFED BUILDING, BHANGAGARH, GUWAHATI-781005 
 Tel:  0361- 2529650 
Website: www.gmda.co.in 0361- 2529824   
E-mail: ceo.gmda-as@nic.in Fax: 0361-2529991 

 
NOTICE INVITING TENDERS 

Tender Notice No. GMDA/DEV/09/2016/11, Dated : 02/01/2017 
 
1. Sealed bids in Two Envelope system are invited by CEO, GMDA for and on behalf 

of the Guwahati Metropolitan Development Authority (GMDA), Guwahati, Assam, India 

from experienced bidders who have requisite knowledge, experience and financial 

capability for the work detailed below : 

a Name of Work Pilot Project for Integrated Land Use Planning 
and Water Resource Management   

b Value of Work Rs. 3, 42,31,080.00 (Rupees Three Crore 

Forty Two Lakhs Thirty One Thousand 

Eighty) only. 

c Sale of Tender Document Tender Document can only be downloaded 

from  https://assamtenders.gov.in portal  and 

GMDA’s website www.gmda.co.in from  

03 /01 /2017 to   16/01/2017. 

d Cost of Tender Document Rs. 20,000.00  

e Completion Period  3 (Three) Months. 

f Earnest Money to be deposited      Rs. 6,84,622.00 

g Receipt of bids  Up to 14.00 hour on 17/01/2017  

h 

 

Date, Time & Venue of 

opening of Technical Bid.    

At 15.00 hours on    17/01/2017 in     the 

office of CEO, GMDA through portal. 

i 

 

Seek clarification end 

date 

Up to 13.00 hour 12/01/2017 

  

2. To qualify for the award of the contract, the bidder should fulfill the following 

qualification requirements in addition to the other qualification requirements 

given in tender documents: 

Item No. Qualification requirement Minimum Value 

a 
Annual Financial Turnover in any of the last five 
financial years 

Rs. 6.85 Crore 

b 

Contractor/Bidder should completed, as 
prime Contractor, at least one similar work  
higher in value to 50% of the estimated 
cost of work for which the bid is invited. 

Rs.   1.72 Crore 

c Total Liquid Assets and Credit Facility Rs.   0.69 Crore 
 

 (*) The  minimum value of items at Sl No. (a) & (c) above shall be considered at 
2015-2016 Price Level. Weightage of 5 % per year over the previous years will 
be given on compounding basis.  

https://assamtenders.gov.in/
http://www.gmda.co.in/
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3. Tender Documents can only be downloaded from https://assamtenders.gov.in 

portal and GMDA’s website www.gmda.co.in from   03/01/2017 (18.00 hrs) to   

16/01/2017 (18.00 hrs) and for tender document fee Rs. 20,000.00 only is to 

be deposited along with tender documents in the form of BANK DRAFT in favour 

of CEO, GMDA payable at GUWAHATI through portal only. Tender Documents 

shall not be sold directly in the office of CEO, GMDA and not be sent by 

Post/Courier. 

4. The bids submitted by the bidders who do not meet the qualification 

requirements as required or whose Bids (both technical and Price) are not valid. 

Earnest Money of the tenders containing restricted validity of Bids is liable to be 

forfeited. 

The bids not accompanied by Earnest Money Deposit shall be rejected. 

 

5. Issue/download of Tender Documents to/by the bidder will not automatically 

mean that the bidder is qualified for the Award of the Contract. The bidders will 

be required to fulfill the Qualification Criteria given in the Tender Document 

before being considered eligible for the Award of Contract. No 

Condition/Deviation which is either additional or in modification of the tender 

conditions shall be included in the bid submitted by the bidder. If the bid 

contains any such conditions or deviations from the tender conditions, the bid 

will be rejected.   

 

6. Bids duly completed in all respects along with the scanned copy of EMD, Bid 

cost shall be received through the portal as mentioned in clause 3. The original 

copy of the FDR./DD/B.G. should reach the office of CEO, GMDA before closing 

date. Bids shall be opened as per clause 1.(h) through the portal in the  office of 

CEO, GMDA.  

 
7. In case of any discrepancies, the provisions of this Tender Notice shall take 

precedence over all other bidding documents. 

 

8. The Bidders are required to upload their tender in https://assamtenders.gov.in 

portal only. GMDA shall not be held responsible for the delay, if any, in the non-

receipt of the same.  

 
9. Bidders are required to go through the procedure as specified in 

https://assamtenders.gov.in portal to upload the Bid document.  

https://assamtenders.gov.in/
http://www.gmda.co.in/
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10. GMDA does not bind itself to accept lowest or any other bid and reserves the 

right to reject lowest or any other bid or all the bids and accept any bid either in 

the whole or in part or split up the work between more than one bidder without 

assigning any reason whatsoever. The bidder shall be bound to execute the 

same at the quoted rates.  

 

11.  In case the date of opening of the tender as mentioned above is declared to be 

a holiday, the bids shall be received and opened on the next working day at the 

same time and venue. 

 

12. Any Addendum/Corrigendum if required, will be uploaded in 

https://assamtenders.gov.in portal and GMDA’s website www.gmda.co.in. 

 

Sd/- 
 

Chief Executive Officer 
Guwahati Metropolitan Dev. Authority 

Bhangagarh, Guwahati-781 005 

 

https://assamtenders.gov.in/
http://www.gmda.co.in/
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SECTION 2 
Instructions to Bidders 

Table of Clauses 
 

A. General  D. Submission of Bid 
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2 Source of Funds 20 Deadline for Submission of Bids 

3 Eligible Bidders 21 Late Bids 

4 Qualification of the  
Bidder 

22. Modification and withdrawal of Bids  

5 One Bid per Bidder E. Bid Opening 

6 Cost of Bidding 23 Bid Opening 

7 Site Visit 24 Process to be Confidential 

B. Bidding Documents  
and Evaluation 

25 Clarification of Bids and Contracting  
the Employer 

8 Content of Bidding  
Documents 

26 Examination of bids and  
Determination of Responsiveness 

9 Clarification of Bidding  
Documents 

27 Correction of Errors 

10 Amendment of Bidding  
Documents 

28 Price Preference - Deleted 

C. Preparation of Bids 29 Evaluation and Comparison of Bids 

  30. Deleted 

11 Language of Bid   E. Award of Contract 

12 Documents Comprising  
the Bid 

31. Award Criteria 

13 Bid Prices 32. Employer's Right to Accept any Bid  
and to Reject any or all Bids 

14 Currencies of Bid and  
Payment 

33. Notification of Award 

15 Bid Validity 34. Performance Security 

16 Earnest Money 35. Advances 

17 Alternative Proposals by 
Bidders 
 

36. Dispute Review Expert 

18 
 

Format and Signing of  
Bid 

37. Corrupt or Fraudulent Practices 
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A. General  
   

1.   Scope of work : 
 

1.1  Scope of Work includes execution/construction of Drain, Contour drain, Roads using 
pavers Block, Retaining Wall, Step Chutes, bamboo railing, Underground Water 
Reservoir, Bamboo Huts, Geo-grids, rain water harvesting, jungle clearance, 
development of pond, plantation of grass, creepers, shrubs, vetivers, Timber tree, 
bamboo, Neem tree, fruit tree, etc.  

The objective of the work is to sustainable management of land and water 
resource of the hilly urban watershed (Garbhanga Watershed) located at the upstream 
of Games village of Guwahati city and to minimize the soil erosion, drainage 
congestion, water logging, landslide, water pollution  and flooding of the adjacent 
areas.    

 
1.2 The successful Bidder will be expected to complete the Works by the Intended 
Completion Date specified in the Part I General Conditions of Contract. 

  
1.3 Throughout these documents, the terms “bid” and “tender” and their derivatives 
(bidder/ tenderer, bid/ tender, bidding/ tendering, etc.) are synonymous. 
 
 
1.4 The Bidder has to execute all works (i. e. construction, development and horticulture 
works etc ) as per design and specification.  

 
 

2.   Source of Funds :  Annual Plan 
   
3.   Eligible Bidders:   
         

3.1 This Invitation   for   Bid  is  open to all bidders as defined  in  the  Appendix  to  ITB. 
Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent      
Practices by the Central Government, the State Government or any public undertaking, 
autonomous body, authority by whatever name called under the Central  or the State 
Government. 

 
4.   Qualification of the Bidder 
 

4.1 All bidders shall provide in Section 3, Forms of Bid and Qualification, information, a 
preliminary description of the proposed work method and schedule,  including drawings 
and charts, as necessary. 

    
4.2 All bidders shall include the following information and documents with their bids in 
Section 3, Qualification Information unless otherwise stated in the Appendix to ITB:     

(a) Copies of original documents defining the constitution or legal status, place of 
registration, and principal place of business; written power of attorney of the 
signatory of the Bid to commit the Bidder;  

    
(b) Total monetary value of Construction/Manufacture/ Installation works  
 performed of similar kind of works for each of the last five years. 

   
(c) Experience in works of a similar nature and size for the last five years, and 

details of works in progress or contractually committed with certificates from 
the concerned officer of the rank of Executive Engineer or equivalent; 
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(d) Evidence of ownership  of major items of   construction  equipment named in    
      Clause 4 (i)   of Appendix to  ITB or evidence  of   arrangement of  possessing   
      them on hire/lease/buying as defined therein.  

    
(e) Details of the technical personnel proposed to be employed for the Contract  
      having the qualifications defined in  Clause 4 (ii) of Appendix to   ITB for the   
      construction. 
 

      (f) Reports on the financial standing of the Bidder, such as profit and loss 
           statements and auditor's reports for the past three years; 
     

(g) Evidence of access to line(s) of credit and availability of other financial  
      resources/ facilities certified by banker (the certificate being not more  
      than 3 months old.) 

    
(h) Authority to seek references from the Bidder's bankers; 

    
(i) Information regarding any litigation or arbitration during the last five years  
     in which the Bidder is involved, the parties concerned, the disputed  
     amount, and the matter;  

    
(j) Proposals for subcontracting the components of the Works for construction,  
     Aggregating up to  38 percent of the Contract Price.  

    
(k) The proposed methodology  and programme  of construction, backed  with  

equipment and material planning and deployment, duly supported with 
broad calculations and Quality Management Plan proposed to be adopted, 
justifying their capability of execution and completion of the work as per 
technical specifications and within the stipulated period of completion. 

 
4.3      Bids from joint venture are not allowed. However Sub-Contracting will be  
  allowed as per clause 4.2(j) of the ITB but the percentage of work components  

of Sub-Contract will be considered up to 38%. In evaluation of qualification the  
credential of the sub contractor in similar nature of works will also be taken 
into account.  

 
4.4 A. To qualify for award of the Contract, each bidder should have in the last five  
  years:  
    

Achieved in any one year a minimum financial turnover (in all cases of 
engineering construction works only) volume of construction work of at least the 
amount equal to  the estimated cost of works for which bid has been invited. 
The turnover will be indexed at the rate of 5 percent for a year. 

    
Satisfactorily completed, as prime Contractor, at least one similar work  equal in 
value to half of the estimated cost of work for which the bid is invited, or such 
higher amount as may be specified in the Appendix to ITB. 

 
4.4 B.    (a) Each bidder must produce: 
    

(i) Current income-tax clearance certificate; 
 

(ii) An affidavit that the information furnished with the bid documents is 
correct in all respects; and  
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(iii) Such other certificates as defined in the Appendix to ITB. Failure to  
produce the certificates shall make the bid non-responsive. 

 

(b)  Each bidder must demonstrate: 

 
 (i) Availability for construction work, either owned, or on lease or on hire, of 

the key equipment stated in the Appendix to ITB   including equipments 
required for establishing field laboratory to perform mandatory tests, and 
those stated in the Appendix to ITB; 
 

 (ii) Availability for construction this work of technical personnel  as  stated  
in  the Appendix to ITB. 

 
(iii) Liquid assets and/or credit facilities, net of other contractual 
commitments and exclusive of any advance payments which may be made 
under the Contract, of not less than the amount specified in the Appendix 
to ITB.  

 
4.4. C. To qualify for a package of contracts made up of this and other contracts for 
which bids are invited in the Notice Inviting Tender, the bidder must demonstrate 
having experience and resources sufficient to meet the aggregate of the qualifying 
criteria for the individual contracts. 
    
4.5. Sub-Contractors' experience  and  resources  shall   not  be taken into account  
in determining the bidder's  compliance with the  qualifying criteria except to  the   
extent stated in 4.4 A above. 
    
4.6    Deleted   

 
4.7  Bidders who meet the minimum qualification criteria will be qualified only if their  
available bid capacity for construction work is equal to or more than the total bid 
value. The available bid capacity will be calculated as under:  
 
                  Assessed Available Bid capacity = (A*N*M - B)  
     
  Where 
 

A =     Maximum value of  engineering works executed in any one year during 
the last five years (updated to the price level of the last year at the rate of 5 
percent a year) taking into account the completed as well as works in 
progress. 
 
N =      Number of years prescribed for completion of the works for which bids 
are invited (period up to 6 months to be taken as half-year and more than 6 
months as one year). 
M =     2  
 
B =  Value, at the current price level, of existing commitments and on- going 
works to be completed during the period of completion of the works for which 
bids are  invited. 
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Note: The statements showing the value of existing commitments and on- 
going works as well as the stipulated period of completion remaining for each 
of the works listed should be countersigned by the Engineer in charge, not 
below the rank of an Executive Engineer or equivalent.   

4.7     Even though the bidders meet the above qualifying criteria, they are subject to  
          be disqualified if they have: 
    

(i) Made misleading or false representations in the forms, statements, 
affidavits and attachments submitted in proof of the qualification 
requirements; and/or 

(ii) Record of poor performance such as abandoning the works, not 
properly completing the contract, inordinate delays in completion, 
litigation history, or financial failures etc.  

(iii) Participated in the previous bidding for the same work and had quoted 
unreasonably high or low bid prices and could not furnish rational 
justification for it to the Employer. 

 
5. One Bid per Bidder 
 
5.1 Each Bidder shall submit only one Bid for one work. Bidder who submits more 
than one Bid will cause the proposals with the Bidder's participation to be 
disqualified. 
 
6. Cost of Bidding   
6.1 The Bidder shall bear all costs associated with the preparation and submission of 
his Bid, and the Employer will, in no case, be responsible or liable for those costs. 
 
7. Site Visit 
     
7.1 The Bidder, at his own cost, responsibility and risk is encouraged to visit, examine 
and familiarize himself with the Site of Works  and  its surroundings including  source 
of earth, water, road aggregates etc. and obtain all information that may be 
necessary for preparing the Bid and entering into a contract for construction of the 
Works. The costs of visiting the Site shall be at the Bidder's own expense.  He may 
contact the person whose contact details are given in the Appendix to ITB.      
B. Bidding Documents 
    
8. Content of Bidding Documents 
  
8.1 The set of bidding documents comprises the documents listed below and 
addenda issued in accordance with Clause 10 of ITB. 

Section Particulars 
1.  Notice Inviting Bids 
2.  Instructions to Bidders 
3.  Qualification Information 
4.  Conditions of Contract     (Part I General Conditions of Contract, 

and Contract Data; Part II Special Conditions of Contract)  
5.   Specifications 
6.  Drawings 
7.  Price Bid 
8.  Form of Bid 
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8.2 One set of the bidding documents will be issued to the bidder against the payment. 
    
8.3 The bidder is expected to examine carefully all instructions, conditions of contract, 
contract data, forms, terms and specifications, bill of quantities, forms and drawings 
in the Bid Document. Failure to comply with the requirements of Bid Documents shall 
be   at   the   bidder’   own risk.   Pursuant to   clause  26   hereof, bids   which  are not 
substantially responsive to the requirements of the Bid Documents, shall be rejected. 
   
9.  Clarification of Bidding Documents  
 
9.1  A Prospective Bidder requiring any clarification of the bidding documents may 
notify  at the Employer's address indicated in the Notice Inviting Bids. The Employer 
will respond to any request for clarification received earlier than 7 days prior to the 
deadline for submission of bids. Copies of the Employer’ response will be forwarded 
to all purchasers of the bidding documents, including a description of the inquiry, but 
without identifying its source. 
 
   
10. Amendment of Bidding Documents 
 
10.1 Before the deadline for submission of bids, the Employer may modify the  

bidding  documents by issuing addendum. 
    
10.2   Any addendum thus issued shall be a part of the bidding documents and will be 

uploaded in https://assamtenders.gov.in portal and GMDA’s website www.gmda.co.in 
 
10.3 To give prospective bidders reasonable time in which to take an addendum into 

account in preparing their bids, the Employer shall extend, as necessary, the 
deadline for submission of bids, in accordance with Clause 20.2 of ITB. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
   

https://assamtenders.gov.in/
http://www.gmda.co.in/
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C. Preparation of Bids 
    
11. Language of Bid-  
    
      All documents relating to the Bid shall be in the English Language. 
    
12. Documents Comprising the Bid 
    
12.1 The Bid submitted by the Bidder shall be in two separate parts:  
   (refer Clause 8.1)  
 
Part I. This shall be named Technical Bid and shall comprise of: 
 

I. Bid Security in the form specified in Clause 16. 
II. Qualification information, supporting documents as specified in Clause 

4 of ITB.  
III. Certificates, Undertaking, Affidavits as specified in Section 2 & 3. 
IV. Any other information/documents required to be completed and 

submitted by bidders, as specified in the Appendix to ITB,  
V. Undertaking that the bid shall remain valid for the period specified in 

Clause 15.1 
VI. Acceptance / non acceptance of Dispute Review Expert proposed in 

Clause 36. 
VII. Payment Schedule. 
   

Part II. It shall be named Financial Bid and shall comprise of: 
    

(i) Form of Bid as specified in Section 7 
  
12.2. Each  part  shall  be  separately sealed  and  marked  in  accordance with   

Sealing  and  Marking instructions in clause 19 of ITB. 
    
12.3. The following documents, which are not submitted with the bid, will be deemed 

to be part of the bid. 
  
  

Section Particulars 

1.  Notice Inviting Bids 

2.  Instructions to Bidders 
3.  Qualification Information 
4.  Conditions of Contract     (Part I General Conditions 

of Contract, and Contract Data; Part II Special 
Conditions of Contract)    

5.   Specifications 
6.  Drawings 
7.  Price Bid 
8.  Form of Bid 
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 13.     Bid Prices 
    
13.1. The Contract shall be for the whole works as described in Clause 1. 1 of ITB, 

based on the Price bid (Proposal sheet) submitted by the Bidder. The Contract 
price is the total cost of the project including the remuneration of the consultant 
as defined in the scope of work described in Sub-Clause 1.1 

    
13.2. The Bidder shall quote rates as per item both in words and figure as per 

annexure enclosed in financial bid. 
   
13.3. All duties, taxes, royalties and other levies payable by the Contractor under the 

Contract, or for any other cause, shall be included in the rates, prices, and total 
Bid price submitted by the Bidder. 

    
13.4. The rates and prices quoted by the Bidder shall be fixed for the duration of the  
         Contract and shall not be subject to adjustment. 
 
13.5 The total bid value accepted for the scheme will remain firm and binding without 

any variation and this amount will be taken as 100% in the payment schedule. 
 
14.   Currencies of Bid and payment 
 
14.1 The unit rates and the prices shall be quoted by the bidder entirely in Indian  
         Rupees. All payments shall be made in Indian Rupees. 

15. Bid Validity 
    
15.1. Bids shall remain valid for a period of 120(one twenty) days after the deadline  
          date for bid submission specified in Clause 20 of ITB.  A bid valid for a shorter  
          period shall be rejected by the Employer as non- responsive. 
    
15.2. In exceptional circumstances, prior to expiry of the original time limit, the 

Employer may request that the bidders may extend the period of validity for a  
specified additional period.  The request and the bidders’ responses shall be 
made in writing or by cable.  A bidder may refuse the request without forfeiting 
his Earnest Money. Bidder agreeing to the request will not be required or 
permitted to modify his bid, but will be required to extend the validity of his 
earnest money for a period  of the extension, and in compliance with Clause 16 
of ITB in all respects. 

 
16. Bid Security 

 
16.1 The Bidder shall furnish, as part of the Bid, Earnest Money, in the amount 

specified in the Appendix to ITB.  
    
16.2 The Earnest Money shall, at the Bidder’ option, be in the form of Demand Draft 

/Fixed Deposit Receipt/ or Bank Guarantee of a scheduled commercial bank, 
issued in favour of the name given in the Appendix to ITB. The Fixed Deposit 
Receipt shall be valid for six months or more after the last date of receipt of 
bids. Other forms of Earnest Money acceptable to the Employer are stated in the 
Appendix to ITB. 
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16.3 Any bid not accompanied by an acceptable Earnest Money, unless exempted in  
terms given in the Appendix to ITB, shall be rejected by the Employer as non 
responsive.  

    
16.4 The Earnest Money of unsuccessful bidders will be returned within 28 days of 

the end of the Bid validity period specified in Clause 15 of ITB.  
    
16.5 The Earnest Money of the successful Bidder will be discharged when the Bidder 

has  signed the Agreement and furnished the required Performance Security.  
 
16.6 The Earnest Money may be forfeited:  
    

a. if the Bidder withdraws the Bid after bid opening (technical bid) during the 
period  of Bid validity; 

 
b. in the case of a successful Bidder, if the Bidder fails within the specified time 

limit to        
                i.       sign the Agreement; and/or  

    
    ii.      Furnish the required Performance Security. 

    
17. Alternative Proposals by Bidders 
 
17.1 Bidders shall submit offers that comply with the requirements of the bidding 

documents, including the  price bid  and  the  basic  technical  design  as  
indicated  in  the  drawings  and  specifications. Alternative proposals will  be 
rejected as non-responsive. 

    
18. Format and Signing of Bid 
    
18.1 The Bidder shall submit one set of the bid comprising of the documents as  
 described in Clause 12 of ITB. 
    
18.2 The Bid shall be typed or written in indelible ink and shall be signed by a  

 person or persons duly authorized to sign on behalf of the Bidder, pursuant to 
Clause 4.2 of ITB. All pages of the Bid shall be signed by the person or persons 
signing the Bid. 

    
18.3 The  Bid  shall  contain  no  overwriting,  alterations  or  additions,  except   

those  to comply with instructions issued by the Employer, or as necessary to 
correct errors  made by the Bidder, in which case such corrections shall be 
made by scoring out the cancelled portion, writing the correction and initialing 
and dating it by the person or persons signing the Bid.  

       
D. Submission of Bids 
    
19. Uploading of Bids. 
    
19.1 The Bidder shall up load their “Technical Bid” and “Price Bid” in separate folder 
as specified in the portal. 
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Technical Bid: To be opened on      17/01/2017 at office of CEO, GMDA 
Price Bid: Not to be opened except with the approval of the Employer. 

The contents of the Technical and Price Bids shall be as specified in clause 
12.1of ITB. 

 
   
20. Deadline for Submission of Bids 
    
20.1 Complete Bids (including Technical and Price) must be received by the   

Employer at the address specified in the Appendix to ITB not later than the date 
and time indicated in the Appendix to ITB.  

    
20.2 The Employer may extend the deadline for submission of bids by issuing an    

amendment in accordance with Clause 10.3 of ITB, in which case all rights and  
obligations of the Employer and the bidders previously subject to the original 
deadline will then be subject to the new deadline. 

    
21. Late Bids 
    
          No Bid will be received by Employer after the deadline of submission of Bid.  
 
 
22. Modifications and Withdrawal of bids 
  
 22.1 Bidders may modify or withdraw their bids through on line as per provision of  

         the portal. 

 

22.2  Each Bidder’s modification or withdrawal notice shall be prepared in  

          accordance to Clause 18 & 19, by highlighting “MODIFICATION” or     
         “WITHDRAWAL”,  as appropriate. 

 

22.3  No bid may be modified after the Deadline for submission of bids except in  

          pursuance of Clause 23. 

 

22.4  Withdrawal or modification of a Bid between the deadline for submission of  

Bids and the expiration of the original period of bid validity specified in Clause 

15.1 above or as extended to clause 15.2 may result in the forfeiture of Bid 

Security pursuant to Clause16.6  
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E. Bid Opening 
 
23. Bid Opening 
 
23.1 The Employer will open the bids received through portal at the time and date 

specified in the Appendix to ITB. In the event of the specified date  for the 
submission of bids being declared a holiday for the Employer, the Bids will  be 
opened at the appointed time and location on the next working day. 

    
23.2 The folder containing the technical bid shall be opened. The folder  marked 

“cost of bidding document” will be opened first and if the cost of the bidding 
documents is not there, or incomplete, the remaining bid documents will not be 
opened, and bid will be rejected. 

    
23.3 In all other cases, the amount of Earnest Money, forms and validity shall be        

announced. Thereafter, the bidders’ names and such other details as the 
Employer   may consider appropriate, will be announced by the Employer as per 
provision of portal. 

    
23.4 The Employer will prepare minutes of the Bid opening, including the  

information disclosed through portal. 
    
23.5 Evaluation  of  the  technical  bids  with  respect to bid  security,  qualification      

information  and  other information furnished in Part I of the bid in pursuant to        
Clause 12.1 of ITB, shall be taken up and completed within ten working days of 
the date of bid opening, and a list will be drawn up of the responsive bids whose  
financial bids are eligible for consideration.  

    
23.6. The Employer shall inform the bidders, whose technical bids are found 

responsive, date, time and place of opening of financial bids as stated in the 
Appendix to  ITB.  In the event of the specified date being declared a holiday for 
the Employer, the bids will be opened at the appointed time and location on the 
next working day  through they or their representative, may attend the meeting of 
opening of financial bids.        

    
23.7. At the time of the opening of the ‘Financial Bid’, the names of the bidders  

whose bids were found responsive will be  announced through portal. The 
financial bids of only these bidders will be opened. The remaining  bids will be 
unopened. The responsive bidders ’names, the Bid prices, the total amount of 
each bid, and such other details as the Employer may consider appropriate will 
be announced by the Employer at the time of bid opening.  

       Any Bid price which is not read out and recorded, will not be taken into account  
 in Bid Evaluation 

    
23.8. The Employer shall prepare the minutes of the opening of the Financial Bids. 
 
    
 
 
24. Process to be Confidential 
    
24.1. Information  relating  to  the  examination,  clarification,  evaluation,  and       
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comparison  of  bids  and recommendations for the award of a contract shall not 
be disclosed to bidders or any other persons not officially concerned with such 
process until the award to the successful Bidder has been announced. Any 
attempt by a Bidder to influence the Employer’s processing of bids or award 
decisions may result in the rejection of his Bid 

    
25. Clarification of Bids and Contacting the Employer 
    
 25.1. No Bidder shall contact the Employer on any matter relating to its bid from           

the time of the bid opening to the time the contract is awarded. 
    
25.2 Any attempt by the bidder to influence the Employer’s bid evaluation, bid 

comparison or contract award decision may result in the rejection of his bid. 
    
26. Examination of Bids and Determination of Responsiveness 
    
26.1 During the detailed evaluation of “Technical Bids”,  the Employer will determine  

whether each Bid (a) meets the eligibility criteria defined in Clauses 3 and 4; (b) 
has  been properly signed; (c) is accompanied by the required securities; and (d) 
is  substantially responsive to the requirements of the bidding documents. During  
the detailed  evaluation  of  the  “Financial  Bids”,  the  responsiveness  of  the  
bids  will be  further determined with respect to the remaining bid conditions, i.e., 
price  bid (proposal sheet), technical specifications and drawings. 

    
26.2 A substantially responsive “Financial Bid” s one which conforms to all the terms, 

conditions, and specifications of the bidding documents, without material 
deviation or reservation. A material deviation or reservation is one (a) which 
affects in any  substantial way the scope, quality, or performance of the Works; (b) 
which limits in  any substantial way, inconsistent with the bidding documents, the 
Employer’  rights  or the Bidder’  obligations under the Contract; or (c) whose 
rectification would affect unfairly the competitive position of other bidders 
presenting substantially responsive bids.  

    
26.3. If a “Financial Bid” not substantially responsive, it will be rejected by the        

Employer, and may not subsequently be made responsive by correction or         
withdrawal of the nonconforming deviation or reservation. 

    
27.    Correction of Errors 
  
27.1 Bids determined to be substantially responsive will be checked by the  Employer 

for any arithmetic errors. Errors will be corrected by the Employer as follows:  
    

a.  where there is a discrepancy between the rates in figures and in  
 words, the rate in words will govern;   

      
27.2. The amount stated in the Bid will be adjusted by the Employer in accordance         

with the above procedure for the correction of errors and shall be considered as          
binding upon the Bidder. If the Bidder does not accept the corrected amount, the  
Bid will be rejected, and the Earnest money shall be forfeited in accordance with 
Clause 16.6(b) of ITB. 

 
 
28.  Deleted 
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29. Evaluation and Comparison of Bids 
  
29.1 The Employer will evaluate and compare only the bids determined to be          

substantially responsive in accordance with Clause 25 of ITB.  
    
29.2 In evaluating the bids, the Employer will determine for each Bid the evaluated        

Bid price by adjusting the Bid price by making correction, if any, for errors   
pursuant to Clause 26 of ITB.  

    
29.3 If the Bid of the successful Bidder is seriously unbalanced in relation to the         

Engineer’  estimate of the cost of work to be performed under the contract, the         
Employer may require the Bidder to produce detailed price analyses for any or 
all items of the  price Bid, to demonstrate the internal consistency of those 
prices with the construction methods and schedule proposed.  After evaluation 
of the price analyses, the Employer may require that the amount of the 
performance security be increased at the expense of the successful Bidder to a 
level sufficient to protect the Employer against financial loss in the event of 
default of the successful Bidder under the Contract. The amount of the 
increased performance security shall be decided at the sole discretion of the 
Employer, which shall be final, binding and conclusive on the bidder. 

    
If the Bid of the successful Bidder is seriously unbalanced in relation to the 
Engineer’  estimate of the cost, the Employer may require the Bidder to produce 
detailed price analyses for routine maintenance. After evaluation, the Employer 
may require that the amount of the performance security set forth in Clause 32 
be increased at the expense of the successful Bidder to a level sufficient to 
protect the Employer against financial loss in the event of default of the 
successful Bidder under the Contract. The amount of the increased 
performance security shall be decided at the sole discretion of the Employer, 
which shall be final, binding and conclusive on the bidder. 

 
 30. Deleted     
 
 

F. Award of Contract 
 31. Award Criteria 
    
31.1 Subject to Clause 31 of ITB, the Employer will award the Contract to the Bidder  
        whose Bid has been determined: 

 
i. to be substantially responsive to the bidding documents and who has 

offered  the lowest evaluated Bid price, provided that such Bidder 
has been determined to be (a) eligible in accordance with the 
provisions of Clause 3 of ITB, and (b) qualified in accordance with the 
provisions of Clause 4 of ITB; and  

ii.  to be within the available bid capacity adjusted to account for his bid 
price which is evaluated the lowest in any of the packages opened 
earlier than the one under consideration. 

 
 

 
32. Employer’s Right to Accept any Bid and to Reject any or all Bids 
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32.1 Notwithstanding Clause 29 above, the Employer reserves the right to accept or         
reject any Bid, and to cancel the bidding process and reject all bids, at any time          
prior to the award of Contract, without thereby incurring any liability to the 
affected Bidder or bidders or any obligation to inform the affected Bidder or 
bidders of the grounds for the Employer’s action. 

    
33. Notification of Award and Signing of Agreement. 
    
33.1 The bidder whose Bid has been accepted will be notified of the award by the        

Employer prior to expiration of the Bid validity period by cable, telex or facsimile         
confirmed by registered letter. This letter (hereinafter and in the Part I General         

Conditions of Contract  called the “Letter of Acceptance”) will state the sum  
that  the  Employer  will  pay  to  the  Contractor  in  consideration  of  the  
execution and   completion of the Works, by the Contractor as prescribed by the 
Contract (hereinafter and in the Contract called the “Contract Price”). 

    
33.2.The notification of award will constitute the formation of the Contract, subject  

only to the furnishing of a performance security in accordance with the   
provisions of Clause 32. 

 
33.3. The Agreement will incorporate all agreements between the Employer and the          

successful Bidder. It will be signed by the Employer and the successful Bidder 
after  the performance security is furnished. 

    
33.4 .Upon the furnishing by the successful Bidder of the Performance Security, the         

Employer will promptly notify the other Bidders that their Bids have been         
unsuccessful. 

    
34. Performance Security 
    
34.1 Within 10 (ten) days after receipt of the Letter of Acceptance, the successful  

 Bidder  shall deliver to the Employer a Performance Security of five percent of 
the Contract Price, for the period of  the time for completion of works plus 
additional security for unbalanced Bids in accordance with Clauses 27.3 of ITB 
and Clause 46  Part I of  General Conditions of Contract and sign the contract.  

    
34.2 The  performance security shall be   either in the form of  a  Bank  Guarantee  or 

fixed deposit Receipts, in the name of  the  Employer, from  a Scheduled  
commercial bank. 

    
34.3 Failure of the successful Bidder to comply with the requirements of Clause  32.1 

shall constitutes sufficient grounds for cancellation of the award and forfeiture of 
the Earnest Money.   

    
35. Advance payment of Security 
    
35.1. The Employer will provide Mobilization Advance  as provided in Part I General         
          Conditions of Contract. 
 
36. Dispute Review Experts : to be appointed by the employer in consultation with  

the bidder. 
  
37. Corrupt or Fraudulent Practices 
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         The  Employer  requires  the  bidders/Contractors  to  strictly  observe  the laws 
against  fraud  and corruption in force in India, namely, Prevention of  Corruption Act,  
1988. 

 
Appendix to ITB 

(PRIME QUALIFICATION INFORMATION) 
 

The Employer should fill out this Appendix to ITB before issuing the bidding 
documents The insertions should correspond to the information provided in the 
Invitation for Bids. 
Instructions  
to Bidders 

Clause  
Reference 
(1.1) 

The Employer is Chief Executive Officer, GMDA, Guwahati-5 
 

 The Works is:  Pilot Project for Integrated Land Use Planning &  Water     
Resource Management 

1.  
2.   Identification No. of the works is: NIL 
3.   The State is:   Assam . 
4    Other certificates required with the bid are: 
(i) The key equipments for Building works   
                                        Name of equipment                    Qty in No 

 Cube Testing Machine        1 

 Sieve Analysis (Complete Kit)      1 

 Concrete Hammer         2 

 Concrete Mixer                           2 

 Jack Hammer          1 

 Water Tanker          1 

 Generator Set          1 

 Concrete vibrator                        4 

 Concrete Drilling Machine        2 

 Welding Machine         2 

 Water Pump           1 

 Cube Mould         12 
                        

    Note: (a) The bidder must produce the documentary evidence in support of his      
    owning the above equipment: 
 

  (ii) The Number of Technical personnel, Qualifications and Experience will be as   
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        follows: 
 
A. The Technical Personnel are:                 [Cl.  9.1] 
 
  Number Experience in Construction / 

Manufacture/Installation Works. 
Technical Person as overall in-
charge of the work/Project 

1 15 years 

Civil Engineer 1 5 years  

Diploma in Civil Engineering 2 5 years  

 
5. The minimum amount of liquid assets or credit facilities net  of  other  contractual  
    commitments of  the  successful Bidder shall be Rs. 0.69 Crore. 

 

6. The contact persons:  1) Sri D. Gogoi, Urban Consultant, GMDA,Ph-9864030451(M) 

                                         2)) Shri P. P. Borah, AEE, GMDA, Ph.- 098642-63356(M) 

  
7.  Language of the bid is: English 
 

8.  Bids may be submitted only on Item rate basis  
 
9. The amount of Bid Security/Earnest Money shall be Rs. 6,84,622.00 
 
10. Fixed Deposit Receipt must be drawn: 
      In favour of: C.E.O., GMDA Other acceptable forms of Earnest Money pledged in    
      favour of C.E.O.,GMDA is Demand Draft or Bank Guarantee. 
 
11. The deadline for submission of bids shall be: 
       Time : 14.00 hrs     
       Date : 17/01/2017 
12. The date, time and place for opening of the Technical Bids are 
 
       (A) Technical Bid 

       Place: GMDA Conference Hall through portal. 
       Time: 15.00 hrs on 17-01-2017 
 
       (B) Price Bid (For qualified bidder as) 
        Time: Bidders qualified in Technical Bid will be intimated later on. 
        Place: GMDA Conference hall. 
 

13. The amount of the performance guarantee is: Rs 17, 11,554.00 
       Validity Period: Performance Security for shall be valid for until a date 45 days      
       after the expiry of defect liability period. 
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SECTION 3 
Qualification Information 

 
Notes on Form of Qualification Information 
    
The information to be filled in by bidders in the following pages will be used for 
purposes of post-qualification as provided for in Clause 4 of the Instructions to Bidders. 
This information will not be incorporated in the Contract. Attach additional pages as 
necessary. 
    
1. Individual Bidders  
 

 

1.1 

Constitution or legal status of Bidder 
Place of registration: 

[attach copy]  
_____________________ 

1.2 

Principal place of business: 
Power of attorney of signatory of Bid 

 

1.3 Total annual volume of civil engineering construction work 
executed  and  payments  received  in  the  last  five  years 
preceding  the  year  in  which  bids  are  invited.  (Attach 
certificate from Chartered Accountant) 

  

 

 

 

1.3.1 

Work performed as prime Contractor (in the same name and style) on construction works of 
a similar nature(civil engineering works) and volume over the last five years. Attach 
certificate from the Engineer-in-charge 

 
 

Project 
Name   

Name  of  
Employer 

Description 
of Work 

Value of 
Contract 

Contract 
No. 

Date of 
Issue 
of 
Work 
Order 

Stipulated  
date  of  
completion  

Actual 
Date of 
Completion 

Remarks 
explaining 
reasons for 
delay if any 

         

 
 

1.3.2 Information on Bid Capacity (works for which bids have been submitted and 
works which are yet to be completed) as on the date of this bid. 
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1.3.3 A. Existing commitments and on-going construction works: 
 
 

Description  
of Work 

Place  
&  
State 

Contract  
No  &  
Date 

Name  &  
Address  
of  
Employer 

Value of  
Contract 
(Rs.  In  
lakhs) 

Stipulated  
period  of  
completion 

Value  of 
works  
remaining  
to           be  
completed 
(Rs.  
Lakhs) * 

Anticipated 
Date  of 
completion 

1 2 3 4 5 6 7 8 

 
 
* Enclose certificate(s) from Engineer(s)-in-charge for value of work remaining to be completed. 

 
 
 

(B) Works for which bids already submitted: 
 

Description  
of Work 

Place  
&  
State 

Name  &  
Address of  
Employer 

Estimated  
Value  of  
Works 
(Rs.  
Lakhs) 

Stipulated  
period  of  
completion 

Date when  
decision is  
expected 

Remarks,  if  
any 

 
1.4 Availability of Major items of Contractor's Equipment proposed for carrying out the 

Works. List all information requested below. Refer also to Clause 4.2(d) and Clause 
4.4 b (b) of the Instructions to Bidders. 

 
Item of 
Equipment 

 

Description, 
make, and age 
(Years), and 
capacity  

Condition  (new, 
good,  poor)  and 
number 
available 

Owned,  leased (from  
whom?), or to be 
purchased 

 
 
1.5 Qualifications of technical personnel proposed for the Contract. Refer also to Clause 

4.32(e) of the Instructions to Bidders and Clause 9.1 of Part-1 General Conditions of 
Contract.    

 
Position Name Qualification Years of experience 

 

1.6 Proposed sub-contractors and firms involved for construction. Refer to Clause 7 of 
Part I General Conditions of Contract. 

 
Sections of 

the Works 
 

Value of 
Contarct 

Sub-contractor 
(name and 
address) 

Experience in similar work 
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1.7 Deleted 
 
1.8 Financial reports for the last five years: balance sheets, profit and loss statements,  
         auditors' reports, etc. List below and attach copies. 
 
1.9  Evidence of access to financial resources to meet the qualification requirements: 

cash in hand, lines of credit, etc. List below and attach copies of support 
documents.(Sample format attached). 

 
1.10 Name, address, and telephone, telex, and facsimile numbers of banks that may 

provide references if contacted by the Employer. 
 
1.11 Information on current litigation in which the Bidder is involved. 
 
 

Name of Other 

party(s) 
 

Cause of dispute Litigation where 
(Court/arbitration) 

Amount involved 

 
 
1.12 Proposed Programme (work method and schedule).  Descriptions, drawings, and 
charts as necessary, to comply with the requirements of the bidding documents. 
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SAMPLE FORMAT FOR EVIDENCE OF ACCESS TO OR AVAILABILITY OF CREDIT FACILITIES 

 

 

BANK CERTIFICATE 
 

 
This is to certify that M/S ------------------------------------------ is a reputed company with a 

good financial standing. 
    

If the contract for the work, namely, _____________ is awarded to the above 
firm,  we   shall   be   able  to   provide   overdraft / credit   facilities   to   the   extent   of 
Rs.______________  to meet their working capital requirements for executing the above 
contract. 
 
 
 
                                                         Signature of Senior Bank Manager ____________ 
  
 
 Name of the senior Bank Manager ___________ 
 

           Address of the Bank ----------------------- 
 
          Stamp of the Bank 

 
 
 
 
 
 
 
 

Note: Certificate should be on the letter head of the bank. 
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FORM OF BANK GUARANTEE TOWARDS EARNEST MONEY 

 

(ON NON – JUDICIAL PAPER OF APPORPRIATE VALUE IN THE NAME OF THE 

BANK) 

  

To 

Chief Executive Officer 

GMDA------ 

--------- 

Name of the work: 

 

Dear Sir(s) 

 
1. In consideration of Guwahati Metropolitan Development Authority (Hereinafter called 

GMDA) representing through its Chief Executive Officer having the Office at Guwahati, 
Assam having agreed to exempt 
M/s………………………………………………………… Hereinafter called “the said 
Contractor (s)” from the demand, under the terms and conditions of tender bid 
No…………………………………………………dated ………………………..for 
(name of work)……………………………………..(hereinafter called “the said tender) 
of Earnest money deposit for the due fulfillment by the said Contractor(s) of the terms 
and conditions contained in the said tender on production of a Bank Guarantee for 
Rs…………………………….………….only, we 
……………….……………………(hereinafter referred to as the bank) at the request of 
M/s…………………………………….….. Contractor(s) do hereby undertake to pay to 
the GMDA an amount not exceeding 
Rs…………………………..……………………….only against any loss or damage 
caused to suffered or would be caused to or suffered by the GMDA by reason of any 
breach by the said Contractor(s) of any of the terms & conditions contained in the said 
tender. 
 

2. We,………………………………………..…do hereby undertake to pay the amounts 
due and payable under this guarantee without any demur, merely on a demand from the 
GMDA stating that the amount claimed is due by way of loss or damage caused to or 
would be caused to or suffered by the GMDA by reason of breach by the said 
contractor(s) of any of the terms & conditions contained in the said tender or by reason 
of the contractor(s) failure to deposit the security deposit for the work if selected in the 
tender. Any such demand made on the Bank shall be conclusive (as regards the amount 
due and payable by the Bank under this Guarantee). However; our liability under this 
guarantee shall be restricted to an amount not exceeding Rs………………..………. 
(Rupees……………………………………………………………………………)only. 
 

3. We, undertake to pay to the GMDA any money so demanded notwithstanding any 
dispute or dispute raised by the contractor(s)/supplier(s) in any suit or proceeding 
pending before any court of Tribunal relating thereto our liability under this present 
being absolute and unequivocal. 
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The payment so made by us under this bond shall be a valid discharge of our liability for 

payment thereunder the contractor(s)/supplier(s)/shall have no claim against us for 

making such payment. 

         
4. We,……………………………………………. (name of the bank) further agree that the 

guarantee herein contained shall remain in full force and effect during the period that 
would be taken for the performance of the said tender and that it shall continue to be 
enforceable till all the dues of the GMDA under or by virtue of the said Tender have 
been fully paid and its claims satisfied or discharged or till the Chief Executive Officer, 
GMDA, ……………………………………….. certified that the terms and conditions of 
the said tender have fully and properly carried out by the said  
 

 

contractor(s) and accordingly discharges this guarantee is made on us in writing on or 

before………………….…….., we shall be discharged from all liability under this 
guarantee thereafter. 

 
5. We, ………………………………………….(name of the Bank) further agree with the 

GMDA that the GMDA shall have the fullest liberty without our consent and without 
affecting in any manner our obligations hereunder to vary any of the terms and 
conditions of the said tender or to extend time of performance by the said contractor 
from time to time or to postpone for any time or from time to time any of the powers 
exercisable by the GMDA against the said contractor(s) and to forbear or enforce any of 
the terms and conditions relating to the said tender and we shall not be relieved from our 
liability by reason of any such variation, or extension being granted to the said 
contractor(s) or for any forbearance, act or omission on the part of the GMDA or any 
indulgence by the GMDA to the said contractor(s) or any such matter or thing 
whatsoever which under the law relating to sureties would, but for this provision, have 
effect of so relieving us. 
 

6. This guarantee will not be discharged due to the change in the constitution of the Bank 
or the contractor(s) /supplier(s). 
 

7. We, …………………………………..  (name of the bank) lastly undertake not to revoke 
this guarantee during its currency except with the previous consent of the GMDA in 
writing. 
 

8. Notwithstanding anything contained herein above our liability under this guarantee shall 
: 

 
a) be limited to a sum of Rs……………………………. only. 

 

b) stand completely discharged and all your rights under this guarantee shall send 
extinguished if no claim or demand made upon us in writing on or before 
________________. 

 

 

For ___________________________________________ 

(indicate the name of bank) 

 

Bank Guarantee No. _________________________ 

 

Date :      __________________ 
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Section 4 
Conditions of Contract 

Part –I General Conditions of Contract 
 

These conditions are subject to the variations and additions set out in Part II Special 
Conditions of Contract 
 
A. General 
    
1. Definitions 
   1.1. Terms which are defined in the Contract Data are not also defined in the Conditions of 
Contract but keep their defined meanings. Capital initials are used to identify defined            
terms. 

 
Compensation Events are those defined in Clause 40 hereunder. 
 
The Completion Date is the date of completion of the Works as certified by the Engineer, in 
accordance with Clause 48.1. 
 
The Contract  is the Contract between the Employer and the Contractor to execute, 
complete, the Works. It consists of the documents listed in Clause 2.3. 
 
The Contract Data defines the documents and other information which comprise the 
Contract. 
The  Contractor is  a  person  or  corporate  body  whose  Bid  to  carry  out  the  Works,  
including  routine maintenance, has been accepted by the Employer. 
    
The Contractor's Bid is the completed bidding document submitted by the Contractor to the 
Employer. 
    
The Contract Price is the price stated in the Letter of Acceptance and thereafter as adjusted 
in accordance with the provisions of the Contract. 
Days are calendar days; months are calendar months. 
    
A Defect is any part of the Works not completed in accordance with the Contract.    
    
The Defects Liability Certificates is the certificate issued by Engineer, after the Defect 
Liability Period has ended and upon correction of Defects by the Contractor. 
    
The Defects Liability Period is one year calculated from the Completion Date. 
    
Drawings include calculations and other information provided or approved by the Engineer 
for the execution of the Contract. 
    
The Employer is the party as defined in the Contract Data, who employs the Contractor to 
carry out the Works. The Employer may delegate any or all functions to a person or body 
nominated by him for specified functions. 
    
The Engineer is the person named in the Contract Data (or any other competent person 
appointed by the Employer and notified to the Contractor, to act in replacement of the 
Engineer) who is responsible for supervising the execution of the Works and administering 
the Contract. 
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Equipment is the Contractor's machinery and vehicles brought temporarily to the Site to 
construct the Works. 
    
The Initial Contract Price  is the Contract Price listed in the Employer's Letter of 
Acceptance. 
    
The Intended Completion Date is the date on which it is intended that the Contractor shall 
complete the Works. The Intended Completion Date is specified in the Contract Data. The 
Intended Completion Date may be revised only by the Engineer by issuing an extension of 
time. 
    
Materials are all supplies, including consumables, used by the Contractor for incorporation in 
the Works. 
    
Plant  is any integral part of the Works that shall have a mechanical, electrical, electronic, 
chemical, or biological function. 
   
The Site is the area defined as such in the Contract Data.  
 
Site Investigation Reports  a re those that were included in the bidding documents and are 
reports about the surface and subsurface conditions at the Site. 
    
Specification  means the Specification of the Works included in the Contract and any 
modification or addition made or approved by the Engineer.  
    
The Start Date is given in the Contract Data. It is the date when the Contractor shall 
commence execution of the Works. It does not necessarily coincide with any of the Site 
Possession Dates. 
    
A Sub-Contractor  is a person or corporate body who has a Contract with the Contractor to 
carry out a part of the construction work in the Contract, which includes work on the Site. 
    
Temporary Works are works designed, constructed, installed, and removed by the Contractor 
that are needed for construction or installation of the Works. 
    
A Variation is an instruction given by the Engineer, which varies the Works. 
    
The  Works, as defined in the Contract Data, are what the Contract requires the Contractor to 
construct, install, maintain, and turn over to the Employer.  
 
2. Interpretation     
    
   2.1. In interpreting these Conditions of Contract, singular also means plural, male  

also means female or neuter, and the other way around. Headings have no           
significance. Words have their  normal  meaning under the  language of the   Contract 
unless specifically defined.  The  Engineer  will  provide  instructions clarifying queries 
about these Conditions of Contract.  

    
  2.2. If sectional completion is specified in the Contract Data, references in the Conditions  
          of Contract to the Works,  the  Completion Date, and the Intended   Completion Date  
          apply to any Section of the Works  (other than  references to the  Completion Date  
          and Intended Completion Date for the whole of the Works).  
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    2.3. The documents forming the Contract shall be interpreted in the following order    
        of priority:  
    

(1)  Agreement,  
    

(2)  Notice to Proceed with the Work,  
    

(3)  Letter of Acceptance, 
    

(4)  Contractor's Bid,  
  

(5)  Contract Data,  
 
(6)  Special Conditions of Contract Part II,  
 
(7)  General Conditions of Contract Part I, 

    
(8)  Specifications,  

    
(9)  Drawings,  

    
(10) Price bid (proposal sheet) and  

    
(11) Any other document listed in the Contract Data.     

 
 
3. Language and Law     
    
   3.1. The language of the Contract and the law governing the Contract are stated in the  

Contract Data. 
 

4. Engineer's Decisions 
4.1. Except where otherwise specifically stated, the Engineer will decide contractual        
      matters between the Employer and the Contractor in the role representing the               
        Employer. However, if the Engineer is required under the rules and regulations and            
        orders of the Employer to obtain approval of some other authorities for specific          
        actions, he will so obtain the approval. 

 
 4.2. Except as expressly stated in the Contract, the Engineer shall not have any               
       authority to relieve the Contractor of any of his obligations under the contract. 

  
5. Delegation 

 5.1. The Engineer, with the approval of the Employer, may delegate any of his                   
        duties and responsibilities to other people, after notifying the Contractor, and may                
          cancel any delegation after notifying the Contractor. 

 
 
6. Communications 

 
   6.1. Communications between parties that are referred to in the Conditions shall  
             be effective only when in writing. A notice shall be effective only when it is 
             delivered. 
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7. Subcontracting 
 

7.1. The Contractor may subcontract part of the construction work with the approval of 
the Employer in writing, up to 38 percent of the contract price but will not assign the 
Contract. Subcontracting shall not alter the Contractor's obligations. 

 
 

      The Contractor shall not be required to obtain any consent from the Employer for: 
 

a. the sub-contracting of any part of the Works for which the Sub-Contractor is  
named in the Contract;  

b. the provision for labour, or labour component. 
c. the purchase of Materials which are in accordance with the standards  

specified in the Contract 
 

   7.2. Beyond what has been stated in clauses 7.1 and 7.2, if the Contractor proposes sub-  
            contracting any part of the work during execution of the Works, because of some    
            unforeseen circumstances to enable him to complete the Works as per terms of the  
            Contract, the Employer will consider the following before according approval: 

 
a. The Contractor shall not sub-contract the whole of the Works. 
b. The Contractor shall not sub-  contract any part of the Work without prior consent of 

the Employer. Any such consent shall not relieve the Contractor from any liability or 
obligation under the Contract and he shall be responsible for the acts, defaults and 
neglects of any his sub-Contractor, his agents or workmen as fully as if they were the 
acts, defaults or neglects of the Contractor, his agents and workmen. 
 

7.3.  The Engineer should satisfy himself before recommending to the Employer whether 
a. the circumstances warrant such sub-contracting; and 
b. the sub-Contractor so proposed for the Work possess the experience, qualifications 

and equipment necessary for the job proposed to be entrusted to him in proportion to 
the quantum of Works to be sub-contracted. 
 

Other Contractors 
  The Contractor shall cooperate and share the Site with other Contractors, public 

authorities, utilities, and the Employer between the dates given in the Schedule of 
Other Contractors, as referred to in the Contract Data. The Contractor shall also 
provide facilities and services for them as described in the Schedule. 
The Employer may modify the Schedule of Other Contractors, and shall notify the 
Contractor of any such modification. 
 

  The Contractor should take up the works in convenient reaches as decided  by the 
Engineer to ensure there is least hindrance to the smooth flow of traffic  including 
movement of vehicles and equipment of other Contractors till the completion of the 
Works. 
 

Personnel 
 
  The Contractor shall employ for the construction work  the technical personnel named 

in the Contract Data or other technical persons approved by the Engineer. The 
Engineer will approve any proposed replacement of technical personnel only if their 
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relevant qualifications and abilities are substantially equal to or better than those of 
the personnel stated in the Contract Data. 

 If the Engineer asks the Contractor to remove a person who is a member of the 
Contractor's staff or work force, stating the reasons, the Contractor shall ensure that 
the person leaves the Site within seven days and has no further connection with the 
Works in the Contract. 
 

10. Employer's and Contractor's Risks 
 
10.1. The Employer carries the risks which this Contract states are Employer's risks,  
and the Contractor carries the risks which this Contract states are Contractor's risks. 
 

11. Employer's Risks 
 
11.1 The Employer is responsible for the excepted risks which are (a) in so far as   
 they directly affect the execution of the Works in the Employer’s country, the risks of war, 
invasion, act of foreign enemies, rebellion, revolution, insurrection or military or usurped 
power, civil war, riot commotion or disorder (unless restricted to the Contractor’  
employees), natural calamities and contamination from any nuclear fuel or nuclear waste 
or radioactive toxic explosive, or (b) a cause due solely to the design of the Works, other 
than the Contractor’s design. 

 
12. Contractor's Risks 

a. All risks of loss of or damage to physical property and of personal injury and 
death which arise during and in consequence of the performance of the 
Contract other than the excepted risks, referred to in clause 11.1, are the 
responsibility of the Contractor. 

 
13. Insurance 
 

13.1 The Contractor at his cost shall provide, in the joint names of the Employer  
        and the Contractor, insurance cover from the Start Date to the date of  
        completion, in the amounts and deductibles stated in the Contract Data for the  
          following events which are due to the Contractor's risks:  
 
a. loss of or damage to the Works, Plant and Materials;  
b. loss of or damage to Equipment;  
c. loss of or damage to property (except the Works, Plant, Materials, and Equipment) in 

connection with the Contract; and  
d. Personal injury or death. 

 
 Insurance policies and certificates for insurance shall be delivered by the Contractor 
to the Engineer for the Engineer's approval before the Start Date. All such insurance 
shall provide for compensation to be payable in Indian Rupees to rectify the loss or 
damage incurred. 

 
  (a)  The Contractor at his cost shall also provide, in the joint names of the 

 
    Employer  and the Contractor, insurance  cover from the  date of  completion  to 
     the  end of  defect  liability  period,  in the  amounts  and deductibles stated in the 
     Contract Data for the following events which are due to the Contractor's risks:  

 
   (a) Personal injury or death. 
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  (b)Insurance policies and certificates for insurance shall be delivered by the   

         Contractor to the Engineer for the Engineer's approval before the completion date/  
            start date. All such insurance shall provide for compensation to be payable in Indian  
            Rupees. 
 

  Alterations to the terms of insurance shall not be made without the approval  
        of the Engineer.    
    
      13.6. Both parties shall comply with any conditions of the insurance policies.  
 
Site Investigation Reports 
 

14.1. The Contractor, in preparing the Bid, may rely on any Site Investigation         
Reports referred to in the Contract Data, supplemented by any other information 
available to him, before submitting the bid 

 
15.  Queries about the Contract Data 
    
       15.1 The Engineer will clarify queries on the Contract Data. 
    
16.  Contractor to Construct the Works  
    
       16.1. The  Contractor  shall  construct,  and  install  and  maintain  the  Works  in    

           accordance  with  the Specifications and Drawings. 
    
17. The Works to Be Completed by the Intended Completion Date 
    
       17.1. The Contractor may commence execution of the Works on the Start Date and  

        shall carry out the Works in accordance with the Programme submitted by the  
        Contractor, as updated with the approval of the Engineer, and complete them  
        by the Intended Completion Date. 

    
18.  Approval by the Engineer 
    
         The Contractor shall submit Specifications and Drawings showing the proposed 
Temporary Works to the Engineer, who is to approve them.  
    
         18.1. The Contractor shall be responsible for design of Temporary Works.  
    
         18.2. The Engineer's approval shall not alter the Contractor's responsibility for  
                   design of the Temporary Works.  
    
         18.3. The Contractor shall obtain approval of third parties to the design of the   
                   Temporary Works, where required.  
    

18.4. All Drawings prepared by the Contractor for the execution of the  
                   temporary or permanent Works, are subject to prior approval by the  
                   Engineer  before their use. 
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19.    Safety 
    

19.1  The Contractor shall be responsible for the safety of all activities on the Site. 
  
20. Discoveries 
    

 20.1. Anything of historical or other interest or of significant value unexpectedly 
discovered on the Site shall be the property of the Employer.  The Contractor shall 
notify the Engineer of such discoveries and carry out the  Engineer's instructions 
for dealing with them. 

 
 21. Possession of the Site 
 

 The Employer shall give complete possession of the Site to the Contractor fifteen  
days in advance of the construction programme. 

 
22. Access to the Site 
 

22.1 The Contractor shall allow access to the Site and to any place where work in 
connection with the Contract is being carried out, or is intended to be carried out 
to the engineer and any person/persons/agency authorized by: 

 
a. The Engineer 

    
b. The Employer 

    
c. Guwahati Development Department, Government of Assam. 

    
 
23. Instructions 

 
23.1  The Contractor shall carry out all instructions of the Engineer,                    

which comply with the applicable laws where the Site is located. 
    
24. Dispute Redressal System 

           24.1.   If any dispute or difference of any kind what-so-ever shall arises in connection 
with or arising out of this Contract or the execution of Works or maintenance of 
the Works there under, whether before its commencement or during the progress 
of Works or after the termination, abandonment or breach of the Contract, it shall, 
in the first instance, be referred for settlement to the competent authority, 
described along with their powers in the Contract Data, above the rank of the 
Engineer. The competent authority shall, within a period of forty-five days after 
being requested in writing by the Contractor to do so, convey his decision to the 
Contractor. Such decision in respect of every matter so referred shall, subject to 
review as hereinafter provided, be final and binding upon the Contractor. In case 
the Works is already in progress, the Contractor shall proceed with the execution 
of the Works, including maintenance thereof, pending  receipt of the decision of 
the competent authority as aforesaid, with all due diligence.  

     
24.2.  Either party will have the right of appeal, against the decision of the        

competent authority, to the Standing Empowered Committee if the amount         
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appealed against exceeds rupees one lakh.  
    

  The composition of the Empowered Standing Committee will be: 
 

I. One official member, Chairman of the Standing Empowered Committee, not  
below the rank of Additional Secretary to the State Government;  

II. One official member not below the rank of chief engineer; and 
III.  One non-official member who will be technical expert of Chief Engineer’s level  

selected by the Contractor from a panel of three persons given to him by the 
Employer. 

 
24.4. The Contractor  and the Employer   will   be   entitled to present   their   case in  

writing duly supported by documents. If so requested, the Standing       
Empowered Committee may allow one opportunity to the Contractor and the      
Employer for oral arguments for a specified period. The Empowered Committee 
shall give its decision within a period of ninety days from the date of appeal, 
failing which the contractor can approach the appropriate court for the 
resolution of the dispute. 

    
 24.5. The decision of the Standing Empowered Committee will be binding on the 

Employer for payment of claims up to five percent of the Initial Contract        
Price. The Contractor can accept and receive payment after signing as “in full       
and final settlement of all claims”. If he does not accept the decision, he is not  
barred from approaching the courts. Similarly, if the Employer does not accept       
the decision of the Standing Empowered Committee above the limit of five       
percent of the Initial Contract Price, he will be free to approach the courts       
applicable under the law. 

 
25. Procedure to disputes 
 

 The Dispute Review Board shall be constituted with three members, one from Employer, 
one from Contractor and the other to be nominated jointly by the above two members to 
give a decision in writing within 28 days of receipt of a notification of a dispute. 

 
26.   Deleted 
 
  27. Arbitration 
    

27.1. In view of the provision of the clause 24 on Dispute Redressal System, it is the 
condition of the Contract that there will be no arbitration for the settlement  of any 
dispute between the parties. 

 

B. Time Control 
 

28.1  Within the time stated in the Contract Data, the Contractor shall submit to       
the Engineer for approval a Programme showing the general methods,       
arrangements, order, and timing for all the activities in the Works, along with       
monthly cash flow forecasts for the construction of works.  

    
28.2 An update of the Programme shall be a programme showing the actual      
progress achieved on each activity and the effect of the progress achieved on the 
timing of the remaining Works, including any changes to the sequence of the 
activities.  
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28.3 The Contractor shall submit to the Engineer for approval an updated       
Programme at intervals no longer than the period stated in the Contract Data. If the 
Contractor does not submit an updated Programme within this period, the Engineer 
may withhold the amount stated in the Contract Data from the next payment 
certificate and continue to withhold this amount until the next payment after the 
date on which the overdue Programme has been submitted.    

    
28.4.  The  Engineer's  approval  of  the  Programme  shall  not  alter  the     
Contractor's  obligations.  The Contractor may revise the Programme and submit it 
to the Engineer again at any time. A revised Programme shall show the effect of 
Variations and Compensation Events. 

 
   
29.      Extension of the Intended Completion Date 
    

29.1. The Engineer shall extend the Intended Completion Date if a Compensation 
Event occurs or a Variation is issued which makes it impossible for Completion to 
be achieved by the Intended Completion Date without the Contractor taking 
steps to accelerate the remaining Works, which would cause the Contractor to 
incur additional cost. 

    
 29.2 The Engineer shall decide whether and by how much time to extend the      

Intended Completion Date within 21 days of the Contractor asking the      
Engineer for a decision upon the effect of a Compensation Event or Variation     
and submitting full supporting information. If the Contractor has failed to     
cooperate in dealing with a delay, the delay by this failure shall not be       
considered in assessing the new Intended Completion Date. 

    
30.     Delays Ordered by the Engineer 
    

30.1. The Engineer may instruct the Contractor to delay the start or progress of                 
any activity within the Works. Delay/delays totaling more than 30 days will                  
require prior written approval of the Employer. 

    
31. Management Meetings 
    

31.1. The Engineer may require the Contractor to attend a management meeting.      
The business of a management meeting shall be to review the plans for the   

    
32.2. The Engineer shall record the business of management meetings and                    

provide copies of the record to those attending the meeting. The responsibility  
of the parties for actions to be taken shall be decided by the Engineer either at 
the management meeting or after the management meeting and stated in 
writing to all those who attended the meeting. 

 

C. Quality Control 

33.      Identifying Defects  
 33.1   The Engineer shall check the Contractor's work and notify the Contractor of any 

Defects that are found.  Such checking  shall  not  affect  the  Contractor's 
responsibilities.  The Engineer may  instruct  the Contractor to search for a Defect 
and to uncover and test any work that the Engineer considers may have a Defect. 
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 34.     Tests 
34.1 The contractor shall be solely responsible for : 
 

Material Test Certificates of the major components like steel structure, Motor, 
Wire rope, Chain etc shall be submitted by the bidder on request of Engineer-
in-charge. 

 
34.2    If the Engineer instructs the Contractor to carry out a test not specified in the  

Specification/ to check whether any work has a Defect and the test shows that 
it does, the Contractor shall pay for the test and any samples. 

    
35 Correction of Defects noticed during the Defect Liability Period   
35.1. The Engineer shall give notice to the Contractor of any Defects before the  end of the 

Defects Liability Period, which begins at Completion and ends after one year. The 
Defects Liability Period shall be extended for as long as Defects remain to be 
corrected. 

    
35.2   Every time notice of Defect/Defects is given, the Contractor shall correct the notified 

Defect/Defects within the length of time specified by the Engineer’s notice. 
     
36.   Uncorrected Defects 
    

36.1. If the Contractor has not corrected a Defect pertaining to the Defect Liability 
Period under clause 35.1 and clause 35.2. of these Conditions of Contract, to 
the satisfaction of the Engineer, within the time specified in the Engineer's 
notice, the Engineer will assess the cost of having the Defect corrected, and 
the Contractor will pay this amount, on correction of the  Defect. 
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D.  Cost Control 

37. Payment Schedule 
 

37.1.    The Payment Schedule of price bid (Section-7, Part II) will contain item for the 
construction and   installation work to be executed by the bidder. 

 
  37.2.  The Payment Schedule is cost breakup of the total Contract Price. The Contractor 
will be paid for the item/items of the work done at the rate in the Payment Schedule for 
each item. 
 

   37.3    No price revision will be allowed. 
 

 
38. Deleted 

   
39.  Variations 
    
      No variation shall be considered. 
 
40.  Deleted   
   
41.  Cash Flow Forecasts 
    
       41.1    When the Programme is updated, the Contractor shall provide  
                   the Engineer with an updated cash flow forecast. 

 
42.  Payment Certificates 
 
       42.1   The payment to the contractor will be as follows for construction   

   work: 
 
      42.1 (a) The Contractor shall submit to the Engineer monthly statements of the value of  

   the work executed less the cumulative amount certified previously  as per   
   payment schedule  

 
     42.2 (b)  The Engineer shall check the Contractor's fortnightly/  monthly statement  
              within 14 days and certify the amount to be paid to the Contractor.  
    
     42.3(c) The value of work executed shall be determined, based on assessment by  

 the Engineer.  
     

42.4(d)  The Engineer may exclude any item certified in a previous certificate or reduce  
the proportion of any item previously certified in any certificate in the light of later 
information.  

    
    42.5(e)  The final bill shall be submitted by the contractor within one month of the actual  

date of completion the work; otherwise the Engineer’s certificate of the measurement 
and of the total amount payable for work accordingly shall be final and payment 
made accordingly within a period of sixty days as far as possible.   
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43.     Payments 
    

43.1   Payments shall be adjusted for deductions for advance payments, security deposit, 
other recoveries in terms of the Contract and taxes at source, as applicable under the law. 
The Employer shall pay the Contractor the amounts certified by engineer within 15 days of 
the date of each certificate.  

    
43.2   The Employer may appoint another authority, as specified in the Contract Data (or 
any other competent person appointed by the Employer and notified to the contractor) to 
make payment certified by the Engineer. 
   

44.  Compensation Events 
 

44.1  The following shall be Compensation Events unless they are caused by the 
Contractor:  

    
a. The Engineer orders a delay or delays exceeding a total of 30 days.  

    
b. The effects on the Contractor of any of the Employer's Risks.  

    
44.2    If a Compensation Event would prevent the Works being completed before the  

Intended Completion Date, the Intended Completion Date shall be extended. The     
Engineer shall decide whether and by how much the Intended Completion Date shall  
be extended.  

    
45. Tax 

    
41.1  The rates quoted by the Contractor shall be deemed to be inclusive of the         
sales and other levies, duties, royalties, cess, toll, taxes of Central and State         
Governments, local bodies and authorities that the Contractor will have to pay for 
the performance of this Contract. The Employer will perform such duties in regard to 
the deduction of such taxes at source as per applicable law. 

 
46.       Deleted 
 
47.  Security Deposit 
    

47.1    The Employer shall retain security deposit of five percent of the amount from 
each payment due to the Contractor until Completion of the whole of the Works. 

    
47.2     The security deposit and the performance security aggregating to 10 
percent of the Contract price will be released to the Contractor when the Defect 
Liability period is over, and the Engineer has certified that the Defects, if any, 
notified by the Engineer to the Contractor before the end of this period have been 
corrected; and that the contractor satisfactorily did the routine maintenance of 
roads. 

    
   
48.  Liquidated Damages 
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48.1   The Contractor shall pay liquidated damages to the Employer at the rate per 
week or part thereof stated in the Contract Data for the period that the Completion 
Date is later than the Intended Completion Date. Liquidated damages at the same 
rate shall be withheld if the Contractor fails to achieve the milestones prescribed in 
the Contract Data. However, in case the Contractor achieves the next milestone the 
amount of the liquidated damages already withheld shall be restored to the 
Contractor by adjustment in the next payment certificate. The total amount of 
liquidated damages shall not exceed the amount defined in the Contract Data. The 
Employer may deduct liquidated damages from payments due to the Contractor. 
Payment of liquidated damages shall not affect the Contractor's other liabilities. 

    
 48.2 If the Intended Completion Date is extended after liquidated damages have 
been paid, the Engineer shall correct any overpayment of liquidated damages by 
the Contractor by adjusting the next payment certificate.  

  
   
49.      Advance Payment 
    

 49.1.   The Employer will make the following advance payment to the Contractor 
against provision by the Contractor of an Unconditional Bank Guarantee in a form 
and by a Commercial bank acceptable to the Employer in amounts in  equal to 110 
% of  the advance payment:  
 
a. mobilization advance up to 5 percent of the contract price.  
 
The guarantee shall remain effective until the advance payment has been repaid, 
but the amount of the guarantee shall be progressively reduced by the amounts 
repaid by the Contractor. Interest will not be charged on the advance payment. 

 
 

49.2  Deleted 
  
   

49.3  The advance payment shall be repaid by deducting proportionate amounts 
from payments otherwise due to the Contractor for the construction work, following 
the schedule of completed percentages of the Works on a payment basis. 
     

50.       Securities 
  
   

50.1    The Performance Security equal to five percent of the contract price and 
additional security for unbalanced bids shall be provided to the Employer no later 
than the date specified in the Letter of Acceptance and shall be issued in the form 
given in the Contract Data and by a scheduled commercial bank. The Performance 
Security shall be valid until a date 45 days from the date of expiry of Defect Liability 
Period and the additional security for unbalanced bids shall be valid until a date 45 
days from the date of issue of the certificate of completion. 

  
   

51  Cost of Repairs 
     

51.1  Loss or damage to the Works or Materials to be incorporated in the Works 
between the Start Date and the end of the Defects Correction periods shall be 
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remedied by the Contractor at his cost if the loss or damage arises from the 
Contractor's acts or omissions. 

 
 

E. Finishing the Contract 
  
  
52  Completion 
    

52.1    The Contractor shall request the Engineer to issue a certificate of 
Completion of the Works, and the Engineer will do so upon deciding that the Works 
is completed. 

    
53.       Taking Over 
    

53.1     The Employer shall take over the Site and the Works within seven days of 
the Engineer's issuing a certificate of Completion. The Contractor shall continue to 
remain responsible for its routine maintenance during the maintenance period. 

    
54.       Final Account 
    

54.1    The Contractor shall supply the Engineer with a detailed account of the total 
amount that the Contractor considers payable under the Contract before the end of 
the Defects Liability Period. The Engineer shall issue a Defects Liability Certificate 
and certify any final payment that is due to the Contractor within 42 days of 
receiving the Contractor's account if it is correct and complete. If it is not, the 
Engineer shall issue within 42 days a schedule that states the scope of the 
corrections or additions that are necessary. If the Final Account is still 
unsatisfactory after it has been resubmitted, the Engineer shall decide on the 
amount payable to the Contractor and issue a payment certificate within 28 days of 
receiving the Contractor’s revised account. The payment will be made within 14 
days thereafter. 

    
55.  Operating and Maintenance Manuals 

 
55.1. The "as built"  Drawings and / or operating and   maintenance  manuals are 
required, the Contractor shall supply them by the dates stated in the Contract Data.  

 
55.2.  If the Contractor does not supply the Drawings and/or manuals by the dates 
stated in the Contract Data, or they do not receive the Engineer's approval, the 
Engineer shall withhold the amount stated in the Contract Data from payments due 
to the Contractor. 

 
56. Termination 

    
56.1 The Employer may terminate the Contract if the Contractor causes a 
fundamental breach of the Contract.  

    
56.2  Fundamental breaches of Contract shall include, but shall not be limited to,  
the following:  

    
a. The Contractor stops work for 28 days when no stoppage of work is shown on the 
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current Programme and the stoppage has not been authorized by the Engineer; 
 

b.  the Contractor is declared as bankrupt or goes into liquidation other than for 
approved reconstruction or amalgamation; 
 

c. The Engineer gives Notice that failure to correct a particular Defect is a fundamental 
breach of Contract and the Contractor fails to correct it within a reasonable period of 
time determined by the Engineer; 

 
d. the Contractor does not maintain a Security, which is required; 
 
e. the Contractor has delayed the completion of the Works by the number of days for 

which the maximum amount of liquidated damages can be paid, as defined in clause 
44.1; 

 
f. Contractor fails to provide insurance cover as required under clause 13 

 
g. if the Contractor, in the judgment of the Employer, has engaged in the corrupt or 

fraudulent practice in competing for or in executing the Contract. For the purpose of 
this clause, “corrupt practice” means the offering, giving, receiving, or soliciting of any 
thing of value to influence the action of a public official in the procurement process or 
in Contract  execution.  “Fraudulent  Practice” means  a misrepresentation of    acts 
in order to influence a procurement process or the execution of a contract to the 
detriment of the Employer and includes collusive practice among Bidders (prior to or 
after bid submission) designed to establish bid process at artificial non- competitive 
levels and to deprive the Employer of the benefits of free and open competition. 

 
h. if the Contractor has not completed atleast thirty percent of the value of construction 

Work required to be completed after half of the completion period has elapsed; 
i. if the Contractor fails to set up a field laboratory with the prescribed equipment, 

within the periods specified in the Contract Data; and   
 

56.3. Notwithstanding the above, the Employer may terminate the Contract for 
convenience.  

 
56.4 If the Contract is terminated, the Contractor shall stop work immediately, make the 

Site safe and secure, and leave the Site as soon as reasonably possible. 
 
 
57. Payment upon Termination 
 
57.1 If the Contract is terminated because of a fundamental breach of Contract by the 

Contractor, the Engineer shall issue a certificate for the value of the work done and 
Materials ordered less advance payments received up to the date of the issue of the 
certificate and less the percentage to apply to the value of the work not completed, as 
indicated in the Contract Data. Additional Liquidated Damages shall not apply. If the 
total amount due to the Employer exceeds any payment due to the Contractor, the 
difference shall be recovered from the security deposit, and performance security.  If any 
amount is still left un-recovered it will be a debt. 

 
57.2 If the Contract is terminated at the Employer's convenience, the Engineer shall issue 

a certificate for the value of the work done, the reasonable cost of removal of 
Equipment, repatriation of the Contractor's personnel employed solely on the Works, and 
the Contractor's costs of protecting and securing the Works and less advance payments 
received up to the date of the certificate, less other recoveries due in terms of the 
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Contract, and less taxes due to be deducted at source as per applicable law. 
    
58.   Property 
    

54.1  All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall 
be deemed to be the property of the Employer for use for completing balance 
construction work if the Contract is terminated because of the Contractor's default, 
till the Works is completed after which it will be transferred to the Contractor and 
credit, if any, given for its use. 

    
59.   Release from Performance 
    

59.1  If the Contract is frustrated by the outbreak of war or by any other event 
entirely outside the control of the Employer or the Contractor, the Engineer shall 
certify that the Contract has been frustrated. The Contractor shall make the Site 
safe and stop work as quickly as possible after receiving this certificate and shall be 
paid for all work carried out before receiving it and for any work carried out 
afterwards to which a commitment was made. 

F. Other Conditions of Contract 
 
60.    Labour 
    

60.1   The Contractor shall, unless otherwise provided in the Contract, make his 
own arrangements for the engagement of all staff and labour, local or other, and for 
their payment, housing, feeding and transport. 

    
60.2   The Contractor shall, if required by the Engineer, deliver to the Engineer a 
return in detail, in such form and at such intervals as the Engineer may prescribe, 
showing the staff and the numbers of the several classes of labour from time to 
time employed by the Contractor on the Site and such other information as the 
Engineer may require. 

 
61.     COMPLIANCE WITH LABOUR REGULATIONS 
    

61.1   During continuance of the Contract, the Contractor and his sub Contractors 
shall abide at all times by all existing labour enactments and rules made there 
under, regulations, notifications and bye laws of the State or Central Government or 
local authority and any other labour law (including rules), regulations, bye laws that 
may be passed or notification that may be issued under any labour law in future 
either by the State or the Central Government or the local authority.  Salient 
features of some of the major labour laws that are applicable to construction 
industry are given in Appendix to Part I General Condition  of Contract.  The 
Contractor shall keep the Employer indemnified in case any action is taken against 
the Employer by the competent authority on account of contravention of any of the 
provisions of any Act or rules made there under, regulations or notifications 
including amendments. If the Employer is caused to pay or reimburse, such 
amounts as may be necessary to cause or observe, or for non-observance of the 
provisions stipulated in the notifications/bye laws/Acts/Rules/regulations including 
amendments, if any, on the part of the Contractor, the Engineer/Employer shall 
have the right to deduct any money due to the Contractor including his amount of 
performance security.   he Employer/Engineer shall also have right to recover from 
the Contractor any sum required or estimated to be required for making good the 
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loss or damage suffered by the Employer. 
    

The employees of the Contractor and the Sub-Contractor in no case shall be 
treated as the employees of the Employer at any point of time. 

    
62.  Drawings and Photographs of the Works 
    

62.1 The contractor shall do photography/video photography of the site firstly  before 
the start of the work, secondly mid- ay in the execution of different  stages of work 
and lastly after the completion of the work. No separate payment will be made to 
the contractor for this. 

 
63. The Apprentices Act 1961 
 

63.1  The Contractor shall duly comply with the provisions of the Apprentices Act 
1961 (III of 1961), the rules made there under and the orders that may be issued 
form time to time under the said Act and the said Rules and on his failure or 
neglect to do so he shall be subject to all liabilities and penalties provided by the 
said Act and said Rules.  

 

 
G. Contract Data to General Conditions of Contract. 

 
Except where otherwise indicated, the Employer prior to issuance of the bidding documents 
should fill in all Contract Data, Schedules and reports to be provided by the Employer should 
be annexed.  
 
Items marked ”N/A” do not apply in this Contract. 
 
      The Employer is    [Cl.1.1] 
     Designation: Chief Executive Officer, G.M.D.A., Guwahati-5 
    Address: Guwahati-5 
     Name of authorized Representative   N/A 
 

1. The Engineer is Chief Engineer, GMDA 
Address: Bhangagarh, Guwahati-5 [Cl. 1.1] 

 
2. The Intended Completion Date for the whole of the Work is…18 (eighteen 

month)month from the date of issue of Notice to proceed with the work……….[Cl. 1.1, 
17 &27] 

 
3. The Site is located at Garbhanga of Guwahati city [Cl.1.1] 
 
4. The Start Date shall be 10 days after the date of issue of the Notice to proceed with 

the work.  [Cl.1.1]       
 
5. (a)  The name and identification number of the Contract is    [Cl.1.1] N/A 

(b) The Work consist of Construction of Electric Crematorium. [Cl.1.1].  
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     6.    Section completion is  [Cl 2.2] N/A 

     7.    The following documents also form part of the Contract:  N/A [ Cl.2.3(11)]  

 8.   (a)  The law which applies to the Contract is the law of Union of India.  [Cl.3.1] 

   (b)  The language of the Contract documents is English [Cl.3.1] 

 9.   The Schedule of Other Contractors is attached ………[Cl. 10.1]N/A 

11. A. The Technical Personnel for construction work are: 

[Cl.  9.1] 

 

 
Technical Personnel  

 

Number Experience in 
Road Works 

  

A. Degree Holder in 
Civil/Mechanical/Electrical/ 
Electronics Engineering  

1 5 years   

B. Diploma Holder in Civil/ 
Mechanical/Electrical/ 
Electronics Engineering 

2 5 years   

 
 

    A. For field testing laboratory 

 
Technical Personnel Number 

 

  

 
 
12.  Amount deductible for insurance are:     [Cl. 13.1]     1.00 Lakh 
 
13. Site investigation report   [Cl.14.1] N/A 
 
14. (a)  Competent authorities are:  to be named later on mutual agreement.    [Cl. 24.1] 
       
15.  (a)  The period for submission of the programme for approval of Engineer             

[Cl.26.1]  shall be _7(Seven)____ days from the issue of Letter of Acceptance. 
 

(b) The updated programme shall be submitted at interval of 60 (Sixty)     
days.  [Cl. 26.3] 

 
        (c)  The amount to be withheld for late submission of an updated            [Cl. 26.3] 
   programme shall be Rs. 1.00 lakhs. 
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16  Deleted 
17.  The authorized person to make payments is C.E.O., GMDA  [Cl.39.2]. 

 
18 (a)  Milestones to be achieved during the contract period: 

 
(1) 1/8th  of the entire contract work up to 1/4th  of the period allowed for 
completion of construction. 

 
(2) 3/8th  of the entire contract work up to ½ of the period allowed for completion of 
construction. 

 
(3) 3/4th  of the entire contract work up to ¾th of the period allowed for completion 
of construction. 

 
19.  (b)  Amount of liquidated damages for Milestone/ Whole of work delay in completion 
of works 1 percent of the Initial Contract Price, rounded  off to the nearest thousand, per 
week. 
 
20.  (c)  Maximum limit of liquidated damages for 10 per cent of the Initial delay in 
completion of work. Contract Price rounded off to the nearest thousand. [Cl.44.1] 
 
21. The standard form of Performance Security acceptable to the Employer Shall be an 
unconditional Bank Guarantee of the type as presented in the Bidding Documents. [Cl. 
46.1]     
 
22.  The date by which “as-built” drawings (in scale as directed) in 2 sets are required is 
within 28 days of issue of certificate of completion of whole or section of the work, as the 
case may be.  [Cl.51.1] 
 
23. The amount to be withheld for failing to supply “as-built” drawings  by the date required 
is Rs. 5.00(Five) Lakhs.         [Cl.51.2] 

 
24.  (a) The period for setting up a field laboratory with the prescribed equipment is   
20 (Twenty) days from the days from the date of notice to start work         [Cl.52.2 (i)] 

 
 (b) The following events shall also be fundamental breach of contract :   [Cl.52.2 (j.)] 
 

 “The Contractor has contravened Clause 7.1 and Clause 9 of Part I General Conditions of 
Contract 

 
25.1.  The percentage to apply to the value of the work not completed representing the 

Employer’s additional cost for completing the Works shall be 10 (ten percent.  [Cl.53.1] 

  

25.2. Deleted 
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Section-4 

Part II Special Condition of Contract 
 

SALIENT   FEATURES    OF SOME MAJOR LABOUR LAWS APPLICABLE TO 
ESTABLISHMENTS ENGAGED IN BUILDING AND OTHER CONSTRUCTION WORK. 

 
 

a)  Workmen Compensation Act 1923: - The Act provides for compensation in case of 
injury by accident arising out of and during the course of employment. 
 

b)   Payment of Gratuity Act 1972: -Gratuity is payable to an employee under the Act 
on satisfaction of certain conditions on separation if an employee has completed 
the prescribed minimum years (say, five years) of service or more or on death the 
rate of prescribed minimum days’( ay, 15 days) wages for every completed year of 
service. The Act is applicable to all establishments employing the prescribed 
minimum number (say, 10) or more employees. 
 
 

c)  Employees P.F. and Miscellaneous Provision Act 1952 The Act Provides for 
monthly contributions by the Employer plus workers at the rate prescribed (say, 
10% or 8.33%).   he benefits payable under the Act are: 
 

i. Pension or family pension on retirement or death as the case may be. 
ii. Deposit linked insurance on the death in harness of the worker. 
iii. Payment of P.F. accumulation on retirement/death etc. 
 

d)   Maternity Benefit Act 1951: -The Act provides for leave and some other benefits 
to women employees in case of confinement or miscarriage etc. 
 

e)   Contract Labour (Regulation & Abolition) Act 1970 : - The Act provides for 
certain welfare measures to be provided by the Contractor to contract labour and 
in case the Contractor fails to provide, the same are required to be provided, by 
the Principal Employer by Law. The principal Employer is required to take 
Certificate of Registration and the Contractor is required to take license from the 
designated Officer. The Act is applicable to the establishments or Contractor of 
Principal Employer if they employ prescribed minimum  (say 20) or more contract 
labour. 
 

f)   Minimum Wages Act 1948: - The Employer is to pay not less than the Minimum 
Wages fixed  by  appropriate  Government  as  per  provisions  of  the  Act  if  the  
employment  is  a  scheduled employment.  Construction of buildings, roads, 
runways are scheduled employment. 
 

g)   Payment of Wages Act 1936: - It lays down as to by what date the wages are to 
be paid when it will be paid and what deductions can be made from the wages of 
the workers. 
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h)   Equal Remuneration Act 1979 : -The Act provides for payment of equal wages for 
work of equal nature to male and female workers and for not making 
discrimination against female employees in the matters of transfers, training and 
promotions etc. 

i)  Payment of Bonus Act 1965: - The Act is applicable to all establishments employing 
prescribed minimum (say, 20) or more workmen. The Act provides for payments of 
annual bonus within the prescribed range of percentage of wages to employees 
drawing up to the prescribed amount of wages, calculated in the prescribed 
manner. The Act does not apply to certain establishments. The newly set- p 
establishments are exempted for five years in certain circumstances. States may 
have different number of employment size.  

 
 

j)    Industrial Disputes Act 1947 : - The Act lays down the machinery and 
procedure for resolution of industrial disputes, in what situations a strike or lock-
out becomes illegal and what are the requirements for laying off or retrenching 
the employees or closing down the establishment. 
 

k)   Industrial Employment (Standing Orders) Act 1946: - It is applicable to all 
establishments employing prescribed minimum (say, 100, or 50). The Act 
provides for laying down rules governing the conditions of employment by the 
Employer on matters provided in the Act and get these certified by the designated 
Authority. 

 
 

l)   Trade Unions Act 1926: -The Act lays down the procedure for registration of trade 
unions of workmen and Employers. The Trade Unions registered under the Act 
have been given certain immunities from civil and criminal liabilities. 

 
 

m)  Child Labour (Prohibition & Regulation) Act 1986 : - he Act prohibits 
employment of children below 14 years of age in certain occupations and 
processes and provides for regulations of employment of children in all other 
occupations and processes. Employment of child labour is prohibited in building 
and construction industry.    

 
n) Inter-State Migrant Workmen’  (Regulation of Employment & Conditions of Service) 

Act 1979: -The Act is applicable to an establishment which employs prescribed 
minimum (say, five) or more inter-state migrant workmen through an intermediary 
(who has recruited workmen in one state for employment in the establishment 
situated in another state). The Inter-State migrant workmen, in an establishment 
to which this Act becomes applicable, are required to be provided certain facilities 
such as Housing, Medical-Aid, Travelling expenses from home up to the 
establishment and back etc. 

 
o)   The  Building  and  Other  Construction  workers  (Regulation  of  Employment  

and Conditions of Service) Act 1996 and  the Cess Act of 1996: -All the 
establishments who carry on any building or other construction work and employs 
the prescribed minimum (say, 10) or more workers are covered under this Act. All 
such establishments are required to pay cess at the rate not exceeding 2% of the 
cost of construction as may be modified by the Government.  The Employer of the 
establishment is required to provide safety measures at the building or 
construction work and other welfare measures, such as canteens, first-aid 
facilities, ambulance, housing accommodations for workers near the work place 
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etc.  The Employer to whom the Act applies has to obtain a registration certificate 
from the Registering Officer appointed by the Government.  

 
p)   Factories Act 1948:-The Act lays down the procedure for approval of plans before 

setting up factory, health and safety provisions, welfare provisions, working hours, 
annual earned leave and rendering information regarding accidents or dangerous 
occurrences to designated authorities.  It is applicable to premises employing the 
prescribed minimum (say,10) persons or more with aid of power or another  
prescribed  minimum  (say, 20)  or  more  persons  without  the  aid  of  power  
engaged  in manufacturing process. 
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Section 5 

Specifications 
 

Brief Specification: 
 

1.1 General: 
 

All the works in general shall be executed as per nomenclature of the items 
given in the schedule specifications for the materials and technical 
specifications which are part of tender document. The executed works and 
material used for the work should be relevant as per IS code with latest 
revision. All finishing materials should be of highest standard considering 
importance of the use of the work. 

 
1.2 Brief description  of work to be executed: 

 

i) Construction of Drain ; 1450.00 RM, Brick drain. 
ii) Contour Drain :400.00 RM, Brick drain 
iii) Construction of Road using Paver Blocks 2042.30 RM/4615.26 Sqm. 
iv) Construction of Retaining Wall : 195.00 RM, Stone masonry 
v) Construction of Step Chutes : 10 Nos, 58 steps in each chute of Brick 

work 
vi) Construction of underground water Reservoir with Silt trap : 1 No. 
vii) Construction of Bamboo Huts -10 Nos. 
viii) Jungle Clearance 
ix) Construction of Geo-grids : 0.30 hect. 
x) Construction of Geo-grids in Forest Area ;0.21 hect. 

:300 Nos. 
 

xii)       Plantation of grass, creepers, shrubs, vetivers for erosion protection 
xiii)      Development of pond: 0.70 hect. 
xiv)      Timber tree plantation, Bamboo plantation, Neem tree plantation, Fruit  

tree plantation 
xv)      Construction of Bamboo Railing 

 

 

 

 

 

 

            xi)        Rain water Harvesting in Residential Area 
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Section 6 

 

(Drawings Attached) 

 

 
 

 

 

 

 

 

 

 

 

 
 



I

I

oPR for pilot project "lntegrated Landuse planning & water Resource Management
through Ecological Management practices (EMp) Application in pilot watershed"
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Figure 8.6: Plan of water reservoir including silt traps
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Figure 8.7 : Typical crossection of proposed drains of various dimensions.
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Figure 6,4:Astep chute of length 35m
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Figure 6.3 : Illustration of a contour drain at site



IIFR for pilot project "lntegrated Landuse Planning & Water Resource Management

llrrough Ecological Management Practices (EMP) Application in Pilot Watershed"

5?,ltHT1V

Figure B.B : Typical drawing of proposed retaining walls
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