

If, by reason of any accident, or failure, or other event occurring to or in connection with the Works, or any part thereof, either during the execution of the Works, or during the period of Maintenance, any remedial or other work or repair shall, in the opinion of the Engineer or the Engineer's Representative, be urgently necessary for the safety of the Works and the Contractor in unable or unwilling at once to do such work or repair, the Employer may employ and pay other persons to carry out such work or repair as the Engineer or the Engineer's Representative may consider necessary. If the work or repair so done by the Employer is work which in the opinion of the Engineer, the Contractor was liable to do at his own expense under the Contract, all expenses properly incurred by the Employer in so doing shall be recoverable from the Contractor by the Employer, or may be deducted by the Employer from any sums due or which may become due to the Contractor. Provided always that the Engineer or the Engineer's Representative, as the case may be, shall, as soon after the occurrence of any such emergency as may be reasonably practicable, notify the Contractor thereof in writing.

58. SPECIAL RISKS

Notwithstanding anything in the Contract contained:

- 1) **No liability for war, etc., Risks** – The Contractor shall be under no liability whatsoever whether by way of identity or otherwise for or in respect of destruction of or damage to the Works, same to work condemned under the provision of Clause 37 hereof prior to the occurrence of any special risk hereinafter mentioned, or to property whether of the Employer or third parties, or for or in respect of injury or loss of life which is the consequence of any special risk as hereinafter defined. The employer shall indemnify and save harmless to Contractor against all claims, proceedings, damages, costs, charges and expenses whatsoever arising there out or in connection therewith.
- 2) **Damage to works, etc., by special risks** – If the Works or any materials on or near or in transit to the Site, or any other property of the Contractor used or intended to be used for the purposes of the Works, shall sustain destruction of damage by reason or any of the said special risks the Contractor shall be entitled to payment for :
 - a) Any permanent work and for any materials so destroyed or damaged and so far as may be required by the Engineer, or as may be necessary for the completion of the Works, or the basis of cost plus such profit as the Engineer may certify to be reasonable;
 - b) Replacing or making good any such destruction or damage to the Works;
 - c) Replacing or making good such materials or other property of the Contractor used or intended to be used for the purposes of the Works.
- 3) **Projectile missile etc.** – Destruction, damage, injury or loss of life caused by the explosion or impact whenever and wherever occurring of any mine, bomb, shell, grenade, or other projectile, missile, ammunition, or explosive of war, shall be deemed to be a consequence of the said special risks.
- 4) **Increase cost arising from special risks** – The Employer shall repay to the Contractor any increased cost of or incidental to the execution of the Works other than such as may be attributable to the cost of reconstructing work condemned under the provisions of Clause 37 hereof, prior to the occurrence of any special risk, which is howsoever attributable to or consequent on or the result of or in any way whatsoever connected with the said special risks, subject however to the provisions in this Clause hereinafter contained in regard to outbreak of war, but the Contractor shall as soon as any such increase of cost shall come to his knowledge forthwith notify the Engineer thereof in writing.

Signature of the Authorised Person
of the Contractor

Page C - 32

Chief Executive Officer
Guwahati Metropolitan Development Authority

128



Chief Executive Officer
Guwahati Metropolitan Dev. Authority

- GENERAL CONDITIONS OF CONTRACT
- 5) **Special Risks** – The special risks are war, (whether war be declared or not), invasion, act of foreign enemies, the nuclear and pressure waves risk described in Clause 18(ii) hereof, or in so far as it relates to the country in which the works are being or are to be executed or maintained, rebellion, revolution, insurrection, military or usurped power, civil war, or unless solely restricted to the employees of the Contractor or of his Sub-Contractor and arising from the conduct of the Works, riot, commotion or disorder.
- 6) **Outbreak of War** – If, during the currency of the Contract, there shall be an outbreak of war, whether war is declared or not, in any part of the world which, whether financially or otherwise, materially affects the execution of the works, the Contractor shall, unless and until the Contract is terminated under the provisions of this Clause, continue to use his best endeavours to complete the execution of the Works. Provided always that the Employer shall be entitled at any time after such outbreak of war to terminate the Contract by giving written notice to the Contractor and upon such notice being given, this Contract shall, except as to the rights of the parties under this Clause and provision of other clauses hereof, terminate but without prejudice to the rights of either party in respect of any antecedent breach thereof.
- 7) **Removal of plant of termination** – If the Contract shall be terminated under the provisions of the last proceeding sub-clause, the Contractor shall, with all reasonable dispatch, remove from the Site all constructional Plant and shall give similar facilities to his Sub-Contractors to do so.
- 8) **Payment if Contract terminated** – If the Contract shall be terminated as aforesaid, the Contractor shall be paid by the Employer, in so far as such amounts or items shall not have already been covered by payments on account made to the Contractor, for all work executed prior to the date of termination at the rates and prices provided in the Contract and in addition:
- The amounts payable in respect of any preliminary items, so far as the work carried out or performed, and a proper proportion as certified by the Engineer of any such items, the work or service comprised in which has been partially carried out or performed.
 - The cost of materials or goods reasonably ordered for the Works which shall have been delivered to the Contractor or of which the Contractor is legally liable to accept delivery such materials or goods becoming the property of the Employer upon such payments being made by him.
 - A sum to be certified by the Engineer, being the amount of any expenditure reasonably incurred by the Contractor in the expectation of completing the whole of the Works in so far as such expenditure shall not have been covered by the payments in this sub-clause before mentioned.
 - Any additional sum payable under the provisions of Sub-Clauses of this Clause

Provided always that against any payments due from the Employer under this sub-clause, the Employer shall be entitled to be credited with any outstanding balances due from the contractor for advances in respect of Constructional Plant and materials and any other sums which at the date of termination were recoverable by the Employer from the Contractor under the terms of the Contract and provided that if the termination be made in exercise of provision of this tender, no payment shall be released under provision of relevant clauses of this tender.

59. FRUSTRATION

Payment in event of Frustration – If, a war, or other circumstances outside the control of both parties, arises after the Contract is made so that either party is prevented from fulfilling his contractual obligations, or under the law governing the Contract, the parties are released from further performance, then the sum payable by the Employer to the Contractor in respect of the

Signature of the Authorized Person
of the Contractor

Page C - 33

Chief Executive Officer
Guwahati Metropolitan Development Authority

129



Chief Executive Officer
Guwahati Metropolitan Dev. Authority

work executed shall be the same as would have been payable hereof if the Contract had been terminated under the provisions of this tender.

60. **TERMINATION OF CONTRACT AND SETTLEMENT OF DISPUTES**

Cancellation of Contract in Full or in Part:

If the Contractor:


- (a) At any time makes default in proceeding with the Work with due diligence and continues to do so after notice in writing of fourteen days from the Engineer; or
- (b) Commits default in complying with any of the terms and conditions of contract and does not remedy it within fourteen days after a notice in writing is given to him in that behalf by the Engineer, or
- (c) Fails to complete the Works or items with individual dates of completion, on or before the date(s) of completion, and does not complete them within the period specified in a notice given in writing in that behalf by the Engineer, or
- (d) Shall offer or give or agree to give to any person in Development Authority's Service or to any other person on his behalf any gift or consideration of any kind as an inducement or reward for doing or forbearing to do or for having done or forbome to do any act in relation to the obtaining or execution of this or any other contract for the Development Authority, or
- (e) Shall obtain a contract with the Development Authority as a result of ring tendering or other non-bona-fide methods of competitive tendering or
- (f) being an individual or a firm, any partner thereof, shall at any time be adjudged insolvent or have a receiving order or order for administration of his estate made against him or shall take any proceedings for liquidation or composition (other than voluntary liquidation for the purpose of amalgamation or reconstruction) under any insolvency act for the time being in force or make any conveyance of assignment of his effects or composition or arrangement for the benefit of his creditors or purport so to do, or if any application be made under any Insolvency Act for the time being in force for the sequestration of his estate or if a trust deed be executed by him for his creditors, or
- (g) Being a company, shall pass a resolution or the court shall make an order for the liquidation of his affairs, or a receiver or a manager on behalf of the debenture holders shall be appointed or circumstances shall arise which entitle the Court or debenture holders to appoint a receiver or a Manager, or
- (h) Shall suffer an execution being levied on his goods and allow it to be continued for a period of 21 days,
- (i) Assigns, transfers, sublets (engagement of labour on a piece Work basis or labour with materials not to be incorporated in the Work, shall not be deemed to be sub-letting) or attempts to assign, transfer or sub-let the entire Works, or any portion thereof without the prior written approval of the Chief Executive officer; the Chief Executive Officer may, without prejudice to any other right or remedy which shall have accrued or shall accrue thereafter to the Development Authority by written notice cancel the contract as a whole or only such items of Work in default from the contract.

- (j) In the case of abandonment of the work owing to serious illness or death of the Contractor. or

Signature of the Authorised Person
of the Contractor

Chief Executive Officer
Guwahati Metropolitan Development Authority

130



82
Chief Executive Officer
Guwahati Metropolitan Development Authority

- (k) Leaving the job incomplete,

then the contract will be terminated by forfeiting the entire work done by the contractor and the performance security deposit paid by the contractor shall be forfeited.

Action When Whole of Security Deposit is to be forfeited: In the cases mentioned in this document, the Engineer on behalf of the Development Authority shall have power to adopt any of the following forces, as he may deem best suited to the interest of the Development Authority.

- (a) To rescind the contract (for which rescission notice in writing to the Contractor under the head of Engineer shall be conclusive evidence) and in that case the security deposit of the Contractor shall stand forfeited and be absolutely at the disposal of Development Authority
- (b) To carry out Work or any part of the departmentally debiting the Contractor with the cost of the Work, expenditure incurred on tools and plan and charges on additional supervisory staff including the cost of Work charge establishment employed for getting the unexecuted part of the Work completed and crediting him with the value of the Work done departmentally in all respects in the same manner and at the same rates as if it had been carried out by the Contractor under the terms of his contract. The certificate of the Engineer as to the costs and other allied expenses so incurred and as to the value of the Work so done departmentally and shall be final and conclusive against the Contractor.
- (c) To order that the Work of the Contractor be measured up and to take such part there of as shall be on executed out of his hands, and to give it to another Contractor to complete, in which case all expenses incurred on advertisement for fixing a new contracting agency, additional supervisory staff including the cost of Work charge establishment and a cost of Work executed by the new contract agency will be debited to the Contractor and the value of the Work done or executed through a new Contractor shall be credited to the Contractor in all respects and in the same manner and at the same rates as if it had been carried out by the Contractor under the terms of this contract. The certificate of the Engineer as to all the cost of the Work and other expenses incurred as aforesaid for or in getting the unexecuted Work done by the new Contractor and as to the value of the Work so done shall be final and conclusive against the Contractor.

In case the contract shall be rescinded under clause (a) above the Contractor shall not be entitled to recover or be paid, any sum for any Work therefore actually performed by him under this contract unless and until the Engineer shall have certified in writing the performance of the such Work and the amount payable to him in respect thereof and he shall only be entitled to be paid the amount so certified in the event of either of the courses referred to in clauses (b) or (c) being adopted and the cost of the executed departmentally or through a new Contractor and other allied expenses exceeding the value of the such Work credited to the Contractor the amount of excess shall be deducted from any money due to the Contractor, by Development Authority under the Contractor otherwise howsoever or from his security deposit or the sale proceeds there of provided, however, that Contractor shall have no claim against Development Authority even if the certified value of Work done departmentally or through a new Contractor exceed the certified cost of such Work and allied expenses, provided always that which ever of the three courses mentioned in clauses (a), (b) or (c) is adopted by the Engineer, the Contractor shall have no claim to compensation for any loss sustained by him by reason his having purchased or procured any materials, or entered into any engagements, or made any

Signature of the Authorised Person
of the Contractor

Page C - 35

131

Chief Executive Officer
Guwahati Metropolitan Development Authority



Chief Executive Officer
Guwahati Metropolitan Dev. Authority

advance on account of or with a view to the execution of the Work or the performance of the contract.

Action When the Progress of any Particular Portion of the Work is Unsatisfactory: If the progress of any particular portion of the Work is unsatisfactory, the conditions mentioned in Clause 60, be entitled to take action under clause after giving the Contractor 14 days notice in writing. The Contractor will have no claim for compensation, for any loss sustained by him owing to such action.

Contractor Remains Liable to Pay Compensation if Action not Taken Under Clause 60: In any case in which any of the powers conferred upon the Engineer by Clauses 60 hereof shall have become exercisable and the same shall not have been exercised the non exercise thereof shall not constitute a waiver of any of the conditions thereof and such powers shall not withstanding the excisable in the event of any future case of default by the Contractor for which under any clause hereof he is declared liable to pay compensation amounting to the whole of this security deposit and the liability of the Contractor for past and future compensation shall remain unaffected.

Power to take possession of or require removal or sell Contractors plant: In the event of Engineer taking action under Sub Clauses (a) or (c) of Clause 60, he may if he so desires, take possession of all any tools and plant, materials and store in or upon the Work of the site thereof or belonging to the Contractor, or procured by him and intended to be uses for the execution of the Work or any part thereof paying or allowing for the same in account at the contract rates or in the case of contract rates not being applicable at current market rates to be certified by the Engineer whose certificate thereof shall be final. In the alternative the Engineer may after giving notice in writing to the Contractor or his clerk of the Work foreman or other authorises agent requires him to remove such tools and plant, material, or stores from the premises within a time to be specified in such notice and in the event of the Contractor failing to comply with any such requisition, the Engineer may remove them at the Contractor's expenses or sell them by auctions or private sale on account of the Contractor and at this risk in all respect and the certificate of the Engineer as to the expenses of any such removal and the amount of the proceeds and expensed on any such sale shall be final and conclusive against the Contractor.

No Interest for Delayed Payments Due to Disputes etc.: It is agreed that the Development Authority or its Engineer or Officer shall not be liable to pay any interest or damage with respect to any moneys or balance which may be in its or its Engineer's or officer's hands owing to any dispute or difference or claim or misunderstanding between the Development Authority of or its Engineer or Officer on the one hand and the Contractor on the other, or with respect to any delay on the part of the Corporation/ Development Authority or its Engineer or Officers in making periodical or final payments or in any other respect whatever. Payment to the Contractor of the amount due under each of the interim payment certificate issued by the Engineer shall be made by the Development Authority within 45 (Forty Five) days if such certificate being delivered. If the Development Authority makes late payment, the Contractor is to be paid interest on the late payment in the next payment. Interest shall be calculated from the date by which the payment should have been made up to the date when the late payment is made at 6% per annum. It is a term under this contract that payment of interest in excess of 6% is barred on any amount payable to the Contractor on any account. It is distinctly understood and agreed between the parties hereto that payment for Work already executed by the Contractor is not a condition precedent under this contract for the execution of the remaining Work.

Jurisdiction: In case of any claim, dispute or difference arising in respect of a contract, the cause of action thereof shall be deemed to have arisen in Guwahati and all legal proceedings in respect of any such claim; dispute or difference shall be instituted in a competent court in the City of Guwahati only.

Signature of the Authorised Person
of the Contractor

Page C - 36

Chief Executive Officer
Guwahati Metropolitan Development Authority



Chief Executive Officer
Guwahati Metropolitan Dev. Authority

Finality of Decision and Non-Arbitrability:**SETTLEMENT OF DISPUTES**

If a dispute/ disputes of any kind whatsoever arises between the Contractor and Engineers representative the same shall be referred to the Engineer for his decision with detailed justification. Such reference shall be stated that it is in pursuance to this clause for review and giving decisions by the Engineers. The Engineer shall give his decision within 14 days of receipt of notice. If either party is not satisfied with the decision of the Engineer or the Engineer fails to give the decision within the period of 14 days from the date of receipt of notice under this clause, such a dispute may be referred to Arbitration as per provisions of this tender.

Arbitration: Except where, otherwise provided for in this contract, all questions and disputes relating to the meaning of instruction hear in before mentioned or as to any other question, claim, right, matter of handing whatsoever, if any arising out of or relating to this contract, specification, estimates, Instructions, orders or these conditions or otherwise concerning the works, or the execution or failure to execute the same where arising during the progress of the work or after completion or abandonment thereof of any matter directly or indirectly connected with this agreement shall be referred to the sole Arbitration of the Chief Executive Officer and if the Chief Executive Officer is unable or unwilling to act as such, then the matter in dispute shall be referred to sole Arbitration or such other person appointed by the Chief Executive officer who is willing to act as such Arbitrator. In case, the Arbitrator so appointed is unable to act for any reasons, the Chief Executive Officer in the event of such inability shall appoint another person to act as Arbitrator in accordance with the terms of the contract. Such person shall be entitled to proceed with the reference from the state at which it was left by his predecessors. It is also a term of this contract that no person other than a person appointed by the Chief Executive Officer as aforesaid should act as an Arbitrator. As aforesaid the provisions of the arbitration and conciliation Act 1996 or any statutory modification or Re-enactment thereof and the rules made there under and for the time being in force shall apply to the arbitration proceedings under this clause.

Laws Governing the Contract: This contract shall be governed by the Indian Laws for the time being in force.

61. NOTICES

- (1) **Contractor's local office and service of notices to contractor** – The Contractor shall have a local office at or near the Site of Work. Full address thereof shall be intimated by the Contractor or his authorized Agent to the Employer as well as to the Engineer. All Certificates notice or written orders to be given by the Employer or by the Engineer to the Contractor under the terms of the Contract, shall be deemed to have been served by sending by post to or delivering the same to the Contractor's local office.
- (2) **Service of notice to employer** – All Notice to be given to the employer under the terms of the Contract, shall be served by sending by Registered post or delivering the same to the address given below:

Chief Executive Officer

Guwahati Metropolitan Development Authority

Bhangagarh, Guwahati - 781005

Signature of the Authorized Person
of the Contractor.

Page C - 37

Chief Executive Officer
Guwahati Metropolitan Development Authority



Chief Executive Officer
Guwahati Metropolitan Dev. Authority

- (3) **Change in Address** – The Employer, the Engineer or the Contractor may change a nominated address to another address by prior written notice to the other two and in that event shall resume receiving of communication 28 days after delivery of such notice.

62. PRICE ADJUSTMENT

- (1) The prices to be paid to the contractor for the whole work shall remain firm during the stipulated contract period or extension thereof and no price adjustment shall be allowed except statutory price escalation for Steel & pig iron. The tenderer should quote his price absorbing price escalation of all other items that may occur during the contract period or extension thereof.
- (2) The statutory changes in price in the form of Taxes, duties etc. shall however be taken into account. For this purpose the taxes and duties prevailing on the last date of submission of the technical bid (or revised price bid, if applicable) shall be taken as the base. Such taxes and duties for different bought out items shall be specified by the contractor, failing which the assessment of the Employer shall be final and binding. Changes in price of Petrol, Diesel, Lubricants, Electricity, etc. shall not be considered.

63. MISCELLANEOUS

Dangerous materials : Explosive, chemicals, combustible articles and items and similar materials intended for the Works shall be conveyed, stored and used by the Contractor and his sub-contractors in accordance with all laws, decrees, instruments, orders and regulations imposed by the Government or any of its instrumentalists. Observance of all safety provisions shall be the obligation of the Contractor and nothing herein shall release him from full responsibility for damage or injury to persons or properties resulting from his use of these dangerous materials.

64. CONTRACT CONFIDENTIAL

Except with the prior written approval of the Employer and to subject to such conditions as may be prescribed, the Contractor and/or any member of his organization shall not in any case communicate to any person or entity and information connected with the performance of the Services or in carrying out the Works not make public any information for the purpose of publication or advertisement. All matters related to the Contract shall be treated by the Contractor as private and confidential.

65. CONTRACTOR TO PROVIDE FACILITIES

The Contractor shall provide such labour, materials and other facilities that the Engineer or his Representative may require to assist them in carrying out normal tests and checks on materials and workmanship and in measurement of works.

66. INTERFERENCE WITH EXISTING FACILITIES

The Contractor shall carry out the works in such a way as to the minimum extent of interference to the use of existing facilities of any kind.

67. ACTS OF INFLUENCE

Neither the Contractor nor any of his Agents, Representatives, Employees or members of his organization shall commit any act which may influence the judgment or decision of the Employer or the Engineer or any their agents, representatives, employees or members of their respective organization. Any breach of this provision shall constitute a breach of Contract on the part of the Contractor and apart from penal measures against the Contractor according to the law the land, the Employer shall have the Authority to take action for the Contractor's default in terms of this tender document.

68. INDIVIDUALS NOT PERSONALLY RESPONSIBLE

Signature of the Authorized Person
of the Contractor

Page C - 38

Chief Executive Officer
Guwahati Metropolitan Development Authority

134



Chief Executive Officer
Guwahati Metropolitan Development Authority

No personal liability shall be imposed on the members or the Employer or on the Engineer or their duly authorized representatives, agents or employees for acts performed or discharged in the exercise of their authorized duties or responsibilities or in carrying out their obligations by virtue of the provisions or scope of work contained in the Contract, if being understood that they are acting solely as agents and representatives of the Employer in good faith.

69. CONTRACT EMBODIES WHOLE ARRANGEMENT

The Contract becomes effective immediately on issue of the letter of acceptance to the successful Tenderer.

The Contract (with annexure if any) as subsequently executed embodies the whole arrangement between the parties entering into the Contract. All previous correspondence, negotiations, representation, explanations statements, promises or guarantees (whether oral or written) as are not included in the Contract as executed, shall normally be excluded in the interpretation of the Contract.

70. COMPLETION DRAWING

Completion drawing including detailed construction drawing shall have to be submitted in original with 6 (six) copies of prints of each. The original drawings shall be drawn on thick polyester film approved by the Engineer. Scale and size of drawings shall also be as specified by the Engineer. Soft copy of drawing copied in CD/DVD should be submitted in addition. No extra payment will be made for it.

The Completion drawings are to be got approved by the Employer and shall have to be submitted before the issue of certificate of final acceptance as.

ADDITIONAL CONDITIONS - I

A. ENGINEER'S DECISION

- 1.0 Except where otherwise specifically stated the Engineer will decide contractual matters between the Employer and the Contractor in the role representing the Employer.

2.0 DELEGATION

- 2.1 The Engineer may delegate any of his duties and responsibilities to other people and may cancel any delegation after notifying the Contractor.

3.0 COMMUNICATIONS

- 3.1 Communications between parties, which are referred to in the conditions, are effective only when in writing. A notice is effective when it is delivered (in terms of Indian Contract Act).

4.0 OTHER CONTRACTORS

- 4.1 The Contractor shall cooperate and share the Site with other contractors, public authorities, utilities and the Employer between the dates given in the schedule of Other Contractors. The contractor shall as referred to in the contract data also to provide facilities and services for them as described in the Schedule. The employer may modify the Schedule of Other Contractors and shall notify the Contractor of any such modification.

5.0 PERSONNEL

- 5.1 The Contractor shall employ the key personnel named in the schedule of Key Personnel as referred to in the contract data to carry out the functions stated in the Schedule or other personnel approved by the Engineer. The Engineer will approve proposed replacement of key personnel only if their qualifications, abilities and relevant experience are substantially equal to or better than those of the personnel listed in the Schedule.

Signature of the Authorised Person
of the Contractor

Page C - 39

Chief Executive Officer
Guwahati Metropolitan Development Authority



135
Chief Executive Officer
Guwahati Metropolitan Development Authority

13.0 SAFETY

- 13.1 The contractor shall be responsible for the safety of all activities on the site.

14.0 DISCOVERIES

- 14.1 Anything of historical or other interest or of significant value unexpectedly discovered on the site will be the property of the employer. The contractor is to notify the engineer of such discoveries and carry out the engineer's instructions for dealing with them.

15.0 ACCESS TO THE SITE

The contractor shall allow the engineer and any person authorized by the engineer access to the site to any place where work in connection with the contracts is being carried out or is intended to be carried out. The contractor shall carry out all instructions of the engineer which comply with the applicable work where the site is located.

16.0 INSTRUCTIONS

The contractor shall carry out all instructions of the Engineer which comply with the applicable laws where the site is located.

- 17.0 The unsettled disputes are to be settled by arbitrator appointed by the employer in Guwahati from amongst retired Guwahati High Court Judges. Arbitration cost shall be borne between the parties on 50-50 basis.

B. TIME CONTROL**1.0 PROGRAM**

- 1.1 Within the time started in the contract data the contractor shall submit to the engineer for approval a program showing the general methods, arrangements, order and timing for all the activities in the works.
- 1.2 An update of the program shall be a program showing the actual progress achieved on each activity and the effect of the progress achieved on the timing of the remaining work including any changes to the sequence of the activities.
- 1.3 The Contractor shall submit to the Engineer, for approval, an updated program within this period; the engineer may withhold this amount stated in the Contract Data from the next payment certificate and continue to withhold this amount until the next payment after the date on which the overdue program has been submitted.
- 1.4 The Engineer's approval of the program shall not change the contractor's obligations. The contractor may revise the program and submit it to the Engineer again at any time. A revised program is to show the effect of variations.

2.0 DELAYS ORDERED BY THE ENGINEER

- 2.1 The Engineer may instruct the Contractor to delay the Start or Progress of any activity within the works. Delay in progress in work by the contractor will attract delay fine. Delay which may be out of control of the contractor shall be considered for Condonation by the employer. No compensation will be allowed for delayed start or progress of any activity ordered by the Engineer.

3.0 MANAGEMENT MEETINGS

Signature of the Authorised Person
of the Contractor

Page C - 41

Chief Executive Officer
Guwahati Metropolitan Development Authority



137
Chief Executive Officer
Guwahati Metropolitan Dev. Authority

- [REDACTED]
- 3.1 The Engineer or the Contractor may require the contractor to attend a management meeting. The business of a management meeting shall be to review the plans for remaining work and to deal with matters raised in accordance with the early warning procedure.
- 3.2 The Engineer shall record the business of managements meetings and is to provide copies of his record to those attending the meeting and to the Employer. The responsibility of the parties for actions to be taken is to be decided by the Engineer either at the management meeting or after the management meeting and shall be communicated in writing to all who attended the meeting.
- 4.0 **EARLY WARNING**
- 4.1 The contractor is to warn the Engineer at the earliest opportunity of specific likely future events of circumstances which may adversely affect the quality of the work, in the contract price or delay the execution of works.
- 4.2 The contractor shall cooperate with the Engineer in making and considering proposals for how the affect of such an event or circumstance can be avoided or reduced by anyone involved in the work and in carrying out any resulting instruction of the Engineer.

Signature of the Authorised Person
of the Contractor

Page C - 42

128

Chief Executive Officer
Guwahati Metropolitan Development Authority



86

Chief Executive Officer

C. QUALITY CONTROL**1.0 IDENTIFYING DEFECTS**

- 1.1 The Engineer shall check the Contractor's work and notify the Contractor of any defects that are found. It shall not absolve the contractor's responsibility in searching and identifying any defects.
- 1.2 Apart from checking the work by Engineer it is subjected to the Third Party inspection by the Agency as fixed by the Development Authority for inspection and 0.25% of the cost of the works (both material and labour) shall be recovered from the Contractor's bill towards Third Party inspection if found necessary by the employer.

2.0 TESTS

- 2.1 If the Engineer instructs the Contractor to carry out a test not specified in the specification to check whether any work has a defect and the test shows that it does. The Contractor shall pay for the test and for samples.

3.0 CORRECTION OF DEFECTS

- 3.1 The Engineer may also give notice to the contractor of any defects appeared later on before the end of the defects liability period, defined in the contract data. The defects liability period shall be extended as long as Defect remains to be corrected.
- 3.2 Every time notice of a defect is given, the Contractor shall correct the notified defect within the length of time specified by the Engineer's notice.

4.0 UNCORRECTED DEFECTS

- 4.1 If the Contractor has not corrected a defect within the time specified in the Engineer's notice, the Engineer will assess the cost of having the defect corrected at contractor's risk and cost

D. COST CONTROL**1.0 BILL OF QUANTITIES**

- 1.1 The bill of quantities shall contain items for the design, construction, installation, testing and commissioning work to be done by the contractor.

2.0 CASH FLOW FORECASTS

When the program is updated the contractor is to provide the engineer with an updated cash flow forecast.

3.0 PAYMENT CERTIFICATES

- 3.1 The Contractor shall submit to the engineer monthly statements of the estimated value of the work completed less the cumulative amount certified previously.
- 3.2 The Engineer shall check the Contractor's monthly statement within seven days and certify the amount to be paid to the Contractor.
- 3.3 The Value of work executed shall be determined by the Engineer.



3.4 The value of the work executed shall comprise the value of the quantities of the items in the bill of quantities completed.

3.5 The Engineer may exclude any item billed or reduce the proportion of any item require to statutory other deduction.

4.0 PAYMENTS

4.1 The payments shall be adjusted for deductions for advance payments and retention. The employer shall pay the Contractor the amounts certified by the Engineer subject to statutory other deduction. After certification by the engineer payment can be arranged within 28 days but it shall not be construed for any compensation in case of any delay beyond 28 days.

5.0 TAX

5.1 The rates quoted by the contractor shall be deemed to be inclusive of all the sales and other taxes on all materials that the contractor will have to purchase for performance of the contract.

5.2 Any central or state sales and other taxes on completed items of work of this contract, as may be levied shall also be borne by the contractor and will not be reimbursable separately.

6.0 CURRENCIES

6.1 All payments will be made in Indian Rupees.

7.0 RETENTION

7.1 The Employer shall retain from each payment due to the contractor the proportion stated in the contract Data until completion of the whole of the works.

7.2 On completion of whole of the work half the total amount retained is repaid to the Contractor and half when the Defects Liability Period has passed and the Engineer has certified that all defects notified by the Engineer to the Contractor before the end of this period have been corrected.

8.0 COST OF REPAIRS

8.1 Loss or damage to the works or materials to be incorporated in the works between the start Date and the end of the Defects correction periods shall be replaced/ remedied by the contractor at the Contractor's cost if the loss or damage arises from the contractor's acts or commission's.

E. WORK COMPLETION & DEFECT LIABILITY

Clearance of Site on Completion: Upon the issue of any Taking over certificate the Contractor shall clear away and remove from that part of the site to which such Taking-over Certificate relates all Contractor's equipment, surplus materials, rubbish and temporary Works of every kind, and leave such part of the site and Works clean and in a Workman like condition to the satisfaction of the Engineer. If the Contractor does not clear the site within 15 days all material will be confiscated and no compensation shall be paid and the site will be cleared at risk and cost of the Contractor.

Submissions of Final Completion Drawings: On completion of the Work, the Contractors shall furnish free of cost final completion drawings in 6 bound sets showing all the details checked and signed by the Engineer within 2 months of completion of Works. The payment of final bill shall be made to the Contractors after receipt of above sets. In case the Contractor

Signature of the Authorised Person
of the Contractor

Chief Executive Officer
Guwahati Metropolitan Development Authority

140

Chief Executive Officer
Guwahati Metropolitan Dev. Authority